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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 984840.00 1049000.00MOBILIZATION
0002 0001000000-M 200 Lump Sum 390000.00 1350000.00CLEARING & GRUBBING
0003 0008000000-M 200 0.8 HA  20000.00 16000.00 29640.00 23712.00SUPP CLEARING & GRUBBING
0004 0015000000-N 205  4 EA  1100.00 4400.00 1131.31 4525.24SEALING ABANDONED WELLS
0005 0022000000-M 225  32,000 M3  7.52 240640.00 13.00 416000.00UNCLASSIFIED EXCAVATION
0006 0029000000-N SP  Lump Sum 21500.00 16554.35REINF BRG APPR **********

(149+52.500)
0007 0029000000-N SP  Lump Sum 21500.00 25528.38REINF BRG APPR **********

(76+04.000)
0008 0036000000-M 225  38,300 M3  6.37 243971.00 15.00 574500.00UNDERCUT EXCAVATION
0009 0080000000-M SP   4,000 MTN 25.00 100000.00 30.00 120000.00CLASS IV SUBGRD STABILIZATION
0010 0084000000-M SP   3,900 M   41.00 159900.00 5.00 19500.00WICK DRAINS
0011 0106000000-M 230  94,000 M3  7.52 706880.00 15.00 1410000.00BORROW EXCAVATION
0012 0127000000-N SP   8 EA  1600.00 12800.00 2000.00 16000.00EMBM'T SETTLEMENT GAUGE
0013 0134000000-M 240  1,330 M3  10.00 13300.00 13.00 17290.00DRAINAGE DITCH EXCAVATION
0014 0156000000-M 250  6,950 M2  4.90 34055.00 6.00 41700.00REMOVAL OF EXT ASPHALT PVM'T
0015 0163000000-M 250  500 M2  6.60 3300.00 6.00 3000.00REMOVAL OF EXT CONC PVM'T
0016 0192000000-N 260  28 HR  100.00 2800.00 325.00 9100.00PROOF ROLLING
0017 0195000000-M 265  52,000 M3  10.75 559000.00 15.00 780000.00SELECT GRANULAR MATERIAL
0018 0196000000-M 270  64,900 M2  0.95 61655.00 2.50 162250.00SOIL STABILIZATION FABRIC
0019 0206000000-M SP   2,000 M2  195.00 390000.00 10.00 20000.00TEMP SHORING - BARR SUPPORTED
0020 0255000000-M SP   1,800 MTN 22.10 39780.00 20.00 36000.00GENERIC GRADING ITEM (MTN)

SELECT MATERIAL, CLASS III
0021 0318000000-M 300  640 MTN 33.10 21184.00 34.00 21760.00FND CONDIT MAT'L MIN STR
0022 0342000000-M 310 13.2 M   133.33 1759.96 66.00 871.20****MM SIDE DRAIN PIPE

(900MM)
0023 0343000000-M 310  474 M   65.66 31122.84 78.00 36972.00375MM SIDE DRAIN PIPE
0024 0344000000-M 310 25.2 M   79.05 1992.06 87.00 2192.40450MM SIDE DRAIN PIPE
0025 0366000000-M 310 1,783.2 M   52.83 94206.46 91.00 162271.20375MM RCP CULV CLASS III
0026 0372000000-M 310 1,287.6 M   60.71 78170.20 100.00 128760.00450MM RCP CULV CLASS III
0027 0378000000-M 310 1,551.6 M   90.24 140016.38 121.00 187743.60600MM RCP CULV CLASS III
0028 0384000000-M 310 1,165.2 M   114.56 133485.31 154.00 179440.80750MM RCP CULV CLASS III
0029 0390000000-M 310  84 M   144.58 12144.72 235.00 19740.00900MM RCP CULV CLASS III
0030 0396000000-M 310 16.8 M   213.33 3583.94 349.00 5863.201050MM RCP CULV CLASS III
0031 0402000000-M 310  24 M   260.05 6241.20 400.00 9600.001200MM RCP CULV CLASS III
0032 0420000000-M 310 28.8 M   1219.30 35115.84 775.00 22320.001650MM RCP CULV CLASS III
0033 0660000000-M 310 40.8 M   164.22 6700.18 50.00 2040.00****MM BCCSP A ****

(400MM, 1.63MM)
0034 0680000000-M 310  2 EA  275.00 550.00 81.50 163.00***MM BCCSP ELB A ****

(400MM, 1.63MM)
0035 0995000000-M 340 1,686.6 M   66.00 111315.60 40.00 67464.00PIPE REMOVAL
0036 0996000000-N 350  5 EA  1150.00 5750.00 1575.00 7875.00PIPE CLEAN-OUT
0037 1011000000-N 500 Lump Sum 350000.00 710000.00FINE GRADING
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0038 1022000000-M SP   3,000 KG  4.45 13350.00 2.99 8970.00SEALING PAVEMENT CRACKS
0039 1121000000-M 520  3,050 MTN 34.00 103700.00 29.28 89304.00AGGREGATE BASE COURSE
0040 1220000000-M 545  1,200 MTN 50.00 60000.00 30.00 36000.00INCIDENTAL STONE BASE
0041 1297000000-M 607  2,500 M2  9.80 24500.00 1.75 4375.00MILL ASP PVMT ****MM DTH

(50MM)
0042 1489000000-M 610  550 MTN 55.00 30250.00 60.00 33000.00ASP CONC BASE CRS B25.0B
0043 1491000000-M 610  35,530 MTN 47.00 1669910.00 39.00 1385670.00ASP CONC BASE CRS B25.0C
0044 1503000000-M 610  30,660 MTN 46.00 1410360.00 45.00 1379700.00ASP CONC INTR CRS I19.0C
0045 1514000000-M 610  695 MTN 54.00 37530.00 60.00 41700.00ASP CONC SURF CRS S9.5A
0046 1523000000-M 610  28,483 MTN 44.00 1253252.00 42.00 1196286.00ASP CONC SURF CRS S9.5C
0047 1560000000-M 620  3,038 MTN 245.00 744310.00 235.00 713930.00ASP FOR PLANT MIX  PG64-22
0048 1565000000-M 620  1,852 MTN 263.00 487076.00 180.00 333360.00ASP FOR PLANT MIX  PG70-22
0049 1693000000-M 654  300 MTN 185.00 55500.00 130.00 39000.00ASPH PLT MIX PVMT REPAIR
0050 2022000000-M 815  414 M3  14.00 5796.00 14.00 5796.00SUBDRAIN EXCAVATION
0051 2033000000-M 815  207 M3  40.00 8280.00 40.00 8280.00SUBDR FINE AGGREGATE
0052 2044000000-M 815  500 M   22.00 11000.00 22.00 11000.00150MM PERF SUBDR PIPE
0053 2055000000-M 815  51 EA  0.50 25.50 0.50 25.50150MM SUBDR PIPE Y,T,&L'S
0054 2066000000-N 815  4 EA  200.00 800.00 200.00 800.00CONC PAD SUBDRN OUTLET
0055 2077000000-M 815  8 M   22.00 176.00 22.00 176.00150MM OUTLET PIPE (SD)
0056 2209000000-M 838 14.8 M3  735.00 10878.00 715.00 10582.00ENDWALLS
0057 2220000000-M 838 6.7 M3  850.00 5695.00 1300.00 8710.00REINFORCED ENDWALLS
0058 2253000000-M 840 9.86 M3  550.00 5423.00 1200.00 11832.00PIPE COLLARS
0059 2275000000-M SP   45 M3  210.00 9450.00 400.00 18000.00FLOWABLE FILL
0060 2286000000-N 840  135 EA  1000.00 135000.00 1030.00 139050.00MASNRY DRAINAGE STRUCT
0061 2308000000-M 840 9.76 M   1000.00 9760.00 930.00 9076.80MASONRY DRAINAGE STRS
0062 2364000000-N 840  15 EA  350.00 5250.00 435.00 6525.00FRAME W/2GRTS 840.16 STD
0063 2366000000-N 840  2 EA  325.00 650.00 685.00 1370.00FRAME W/2GRTS 840.24 STD
0064 2374000000-N 840  11 EA  375.00 4125.00 465.00 5115.00FRAME-GRT-HD 840.03 **

(E)
0065 2374000000-N 840  52 EA  375.00 19500.00 465.00 24180.00FRAME-GRT-HD 840.03 **

(F)
0066 2374000000-N 840  43 EA  375.00 16125.00 465.00 19995.00FRAME-GRT-HD 840.03 **

(G)
0067 2396000000-N 840  2 EA  425.00 850.00 350.00 700.00FRAME W/COVER STD 840.54
0068 2473000000-N SP   6 EA  1000.00 6000.00 1050.00 6300.00GENERIC DRAINAGE ITEM (EA)

BICYCLE SAFE STEEL GRATE & FRAME
0069 2500000000-M 842  100 M3  850.00 85000.00 876.00 87600.00CONC RETAINING WALLS
0070 2549000000-M 846  9,948 M   50.45 501876.60 42.00 417816.00750MM CONC CURB & GUTTER
0071 2556000000-M 846  170 M   45.00 7650.00 60.00 10200.00SHLDR BERM GUTTER
0072 2570000000-N SP   14 EA  3000.00 42000.00 1800.00 25200.00MODIFIED CONCRETE FLUME
0073 2577000000-M 846  150 M   68.00 10200.00 95.00 14250.00CONC XPRESSWAY GUTTER
0074 2612000000-M 848  2,260 M2  37.00 83620.00 48.00 108480.00150MM CONC DRIVEWAY
0075 2655000000-M 852  65 M2  85.00 5525.00 42.00 2730.00125MM MONOLITHIC CONC ISL (KEY IN)
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0076 2738000000-M SP   100 M2  145.00 14500.00 160.00 16000.00GENERIC PAVING ITEM (M2)
ARCHITECTURAL CONCRETE SURFACE TREATMENT

0077 2752000000-M SP   143 M   155.00 22165.00 200.00 28600.00GENERIC PAVING ITEM (M)
STEEL PIPE HANDRAIL FOR CONCRETE RETAINING WALL

0078 2845000000-N 858  91 EA  400.00 36400.00 270.00 24570.00ADJ METER OR VALVE BOXES
0079 2938000000-N SP   1 EA  1000.00 1000.00 950.00 950.00CONVERT DI TO JB W/MH CVR
0080 3030000000-M 862 750.57 M   26.24 19694.96 26.24 19694.96STL BM GRDRAIL
0081 3045000000-M 862 45.72 M   44.28 2024.48 44.28 2024.48STL BM GRDRAIL SHOP CURV
0082 3105000000-N 862  2 EA  50.00 100.00 50.00 100.00SBGR TERM SECT
0083 3150000000-N 862  10 EA  40.00 400.00 40.00 400.00ADDIT GUARDRAIL POSTS
0084 3210000000-N 862  13 EA  300.00 3900.00 300.00 3900.00GR ANCHOR TYPE CAT-1
0085 3215000000-N 862  8 EA  1000.00 8000.00 1000.00 8000.00GR ANCHOR TYPE III
0086 3270000000-N SP   13 EA  1450.00 18850.00 1450.00 18850.00GR ANCHOR TYPE 350
0087 3628000000-M 876  170 MTN 50.00 8500.00 46.00 7820.00PLN RIP RAP CL I
0088 3649000000-M 876  220 MTN 50.00 11000.00 46.00 10120.00PLN RIP RAP, CLASS B
0089 3656000000-M 876  1,630 M2  3.25 5297.50 3.00 4890.00FILTER FABRIC FOR DRAINGE
0090 3659000000-N SP   16 EA  2500.00 40000.00 1400.00 22400.00PREFORMED SCOUR HOLES
0091 3684000000-M SP   25 MTN 44.80 1120.00 135.00 3375.00GENERIC EROSION CONTROL ITEM (MTN)

BOULDERS
0092 4072000000-M 903  56 M   18.44 1032.64 18.44 1032.64SUPPORT, 4.5KG STEEL U-CHNL
0093 4082000000-M 903  431 M   19.88 8568.28 19.88 8568.28SUPPORT, WOOD
0094 4096000000-N 904  7 EA  84.78 593.46 54.78 383.46SIGN ERECTION, TYPE D
0095 4102000000-N 904  63 EA  69.88 4402.44 69.88 4402.44SIGN ERECTION, TYPE E
0096 4108000000-N 904  6 EA  119.78 718.68 119.78 718.68SIGN ERECTION, TYPE F
0097 4129000000-N 906  9 EA  104.38 939.42 104.38 939.42RELOCATE SIGN, TYPE *****

(D)
0098 4129000000-N 906  1 EA  148.48 148.48 146.48 146.48RELOCATE SIGN, TYPE *****

(F)
0099 4141000000-N 907  8 EA  19.99 159.92 19.99 159.92DISPOSE SUPPORT, WOOD
0100 4158000000-N 907  96 EA  19.99 1919.04 19.99 1919.04DISPOSE SIGN SYST WOOD
0101 4400000000-M 1110  117 M2  165.00 19305.00 73.87 8642.79WORK ZONE SIGNS (STAT)
0102 4405000000-M 1110  18 M2  165.00 2970.00 300.00 5400.00WORK ZONE SIGNS (PORT)
0103 4410000000-M 1110  33 M2  165.00 5445.00 70.00 2310.00WORK ZONE SIGNS (BARRICAD
0104 4415000000-N 1115  2 EA  5000.00 10000.00 5000.00 10000.00FLASHING ARROW PNL TYPE C
0105 4420000000-N 1120  2 EA  22000.00 44000.00 16000.00 32000.00CHANGEABLE MESSAGE SIGNS
0106 4425000000-N 1125  12 EA  100.00 1200.00 90.00 1080.00WARNING FLAG SETS
0107 4430000000-N 1130  2,165 EA  60.00 129900.00 70.00 151550.00DRUMS
0108 4435000000-N 1135  150 EA  37.00 5550.00 25.00 3750.00CONES
0109 4445000000-M 1145  268 M   44.00 11792.00 60.00 16080.00BARRICADES (TYPE III)
0110 4450000000-N 1150  12,480 HR  18.00 224640.00 1.00 12480.00FLAGGER
0111 4465000000-N 1160  4 EA  8250.00 33000.00 8250.00 33000.00TEMPORARY CRASH CUSHIONS
0112 4470000000-N 1160  4 EA  2000.00 8000.00 2000.00 8000.00RESET CRASH CUSHION
0113 4485000000-M 1170  1,172 M   55.00 64460.00 55.00 64460.00PORTABLE BARRIER
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0114 4490000000-M 1170  325 M   75.00 24375.00 75.00 24375.00PORT BARRIER, ANCHORED
0115 4500000000-M 1170  285 M   14.00 3990.00 14.00 3990.00RESET PORTABLE BARRIER
0116 4615000000-M 1205  404 M   5.00 2020.00 4.26 1721.04REM TAPE LINES 100MM
0117 4650000000-N 1251  824 EA  4.50 3708.00 4.00 3296.00TEMP RAISED PVMT MRKS
0118 4685000000-M 1205  16,077 M   1.04 16720.08 1.64 26366.28100MM THERMO MKG, 2.3MMTK
0119 4686000000-M 1205  31,633 M   1.30 41122.90 1.84 58204.72100MM THERMO MKG, 3.1MMTK
0120 4695000000-M 1205  716 M   3.20 2291.20 4.92 3522.72200MM THERMO MKG 2.3MM TK
0121 4710000000-M 1205  129 M   21.00 2709.00 13.00 1677.00600MM THERMO MKG 3.1MM TK
0122 4721000000-M 1205  1 EA  200.00 200.00 85.00 85.00THERMO PVT MKG CHARACTER 3.1
0123 4725000000-M 1205  204 EA  90.00 18360.00 95.00 19380.00THERMO PVT MKG SYMB 2.3MM
0124 4770000000-M 1205  277 M   5.00 1385.00 4.26 1180.02COLD APP PLAS LINES 100MM
0125 4805000000-N 1205  4 EA  125.00 500.00 150.00 600.00COLD APPL PLASTIC SYMBOL
0126 4810000000-M 1205  43,568 M   0.46 20041.28 0.69 30061.92PAINT PVT MKG LINES 100MM
0127 4820000000-M 1205  60 M   1.50 90.00 1.40 84.00PAINT PVT MKG LINES 200MM
0128 4835000000-M 1205  45 M   7.00 315.00 6.60 297.00PAINT PVT MKG LINES 600MM
0129 4900000000-N 1252  2,982 EA  4.00 11928.00 4.00 11928.00PERM RAISED PVMT MARKERS
0130 5300000000-M 1505  1,235 MTN 25.00 30875.00 34.00 41990.00FND CONDIT MAT'L ********

(VI)
0131 5306000000-M SP   1,235 MTN 25.00 30875.00 34.00 41990.00BEDDN MAT'L CL **********

(IV)
0132 5360000000-M 1510 48.6 M   55.00 2673.00 67.00 3256.20150MM DI H2O PIPE 2.41MPA
0133 5426000000-M 1510  44 M   26.00 1144.00 60.00 2640.00***MM PVC H2O P SDR **********

(75MM, SDR21, 1.38 MPA WP)
0134 5432000000-M 1510  176 M   17.00 2992.00 53.00 9328.0050MM PVC H2O P SD21 1.38
0135 5438000000-M 1510  189 M   26.00 4914.00 65.00 12285.00100MM PVC H2O P SD21 1.38
0136 5444000000-M 1510  268 M   27.00 7236.00 77.00 20636.00150MM PVC H2O P SD21 1.38
0137 5450000000-M 1510  38 M   28.50 1083.00 105.00 3990.00200MM PVC H2O P SD21 1.38
0138 5456000000-M 1510 9,170.1 M   35.50 325538.55 47.00 430994.70250MM PVC H2O P SD21 1.38
0139 5480000000-M 1510 1,686.6 KG  8.30 13998.78 11.00 18552.60DI H2O FITTINGS 1.72MPA
0140 5492000000-M SP   2,861 M   28.50 81538.50 18.00 51498.0020MM PE H2O TUBE SDR9 ***

(1.38 MPA WP)
0141 5510000000-M 1510  138 EA  70.00 9660.00 90.00 12420.0020MM CORPORATION STOP
0142 5528000000-M 1510  2 EA  200.00 400.00 210.00 420.0050MM CORPORATION STOP
0143 5534000000-M 1510  4 EA  425.00 1700.00 425.00 1700.00***MM GATE V & V BX

(100MM, 1.38 MPA WP)
0144 5534000000-M 1510  2 EA  300.00 600.00 320.00 640.00***MM GATE V & V BX

(50MM,1.38 MPA WP)
0145 5534000000-M 1510  1 EA  325.00 325.00 400.00 400.00***MM GATE V & V BX

(75MM, 1.38 MPA WP)
0146 5540000000-M 1510  13 EA  480.00 6240.00 550.00 7150.00150MM GATE V & V BX
0147 5546000000-M 1510  1 EA  900.00 900.00 775.00 775.00200MM GATE V & V BX **** MPA WP

(1.38 MPA WP)
0148 5552000000-M 1510  17 EA  1100.00 18700.00 1100.00 18700.00250MM GATE V & V BX

(1.38 MPA WP)
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0149 5582000000-M 1510  138 EA  280.00 38640.00 240.00 33120.00*** X ***MM TAPPING SADDL
(250MM X 20MM)

0150 5582000000-M 1510  2 EA  1000.00 2000.00 300.00 600.00*** X ***MM TAPPING SADDL
(250MM X 50MM)

0151 5648000000-N 1510  94 EA  240.00 22560.00 375.00 35250.00RELOCATE EXIST WAT METER
0152 5672000000-N 1510  8 EA  700.00 5600.00 1100.00 8800.00RELOCATE EXIST FIRE HYD
0153 5888000000-M SP  868.8 M   180.00 156384.00 225.00 195480.00GENERIC UTILITY ITEM (M)

250MM HDPE WATER PIPE, SDR 9, 1.38 MPA WP, BY
DIRECTIONAL   BORE

0154 6000000000-M 1605  10,700 M   5.00 53500.00 5.00 53500.00TEMPORARY SILT FENCE
0155 6006000000-M 1610  900 MTN 50.00 45000.00 3.00 2700.00EROS CONTRL STONE CL A
0156 6009000000-M 1610  13,000 MTN 50.00 650000.00 3.00 39000.00EROS CONTRL STONE CL B
0157 6012000000-M 1610  5,700 MTN 43.00 245100.00 3.00 17100.00SEDIMENT CONTROL STONE
0158 6015000000-M 1615  35 HA  1200.00 42000.00 825.00 28875.00TEMPORARY MULCHING
0159 6018000000-M 1620  1,575 KG  2.00 3150.00 12.00 18900.00SEED FOR TEMP SEEDING
0160 6021000000-M 1620  13 MTN 270.00 3510.00 525.00 6825.00FERT FOR TEMP SEEDING
0161 6024000000-M 1622  50 M   99.00 4950.00 75.00 3750.00TEMPORARY SLOPE DRAINS
0162 6027000000-N 1622  6 EA  200.00 1200.00 100.00 600.00INLET PROTCN @ SLOPE DRNS
0163 6030000000-M 1630  46,000 M3  3.95 181700.00 0.10 4600.00SILT EXCAVATION
0164 6033000000-M 1631  9,920 M2  1.30 12896.00 6.00 59520.00SYNTHETIC ROVING
0165 6036000000-M 1631  10,725 M2  1.32 14157.00 6.00 64350.00MATTING FOR EROS CONTROL
0166 6038000000-M SP   615 M2  6.45 3966.75 10.00 6150.00PERM SOIL REINF MAT
0167 6042000000-M 1632  950 M   4.20 3990.00 6.50 6175.006.4MM HARDWARE CLOTH
0168 6045000000-M SP   35 M   150.00 5250.00 86.68 3033.80***MM TEMPORARY PIPE

(450MM)
0169 6048000000-M SP   370 M2  75.00 27750.00 67.62 25019.40FLOAT TURBIDITY CURTAIN
0170 6069000000-M 1638  70 M3  50.00 3500.00 36.18 2532.60STILLING BASINS
0171 6084000000-M 1660  40 HA  2260.00 90400.00 2340.00 93600.00SEEDING & MULCHING
0172 6087000000-M 1660  20 HA  62.00 1240.00 95.00 1900.00MOWING
0173 6090000000-M 1661  425 KG  23.00 9775.00 70.00 29750.00SEED FOR REPAIR SEEDING
0174 6093000000-M 1661  2 MTN 300.00 600.00 825.00 1650.00FERT FOR REPAIR SEEDING
0175 6096000000-M 1662  1,050 KG  5.75 6037.50 12.00 12600.00SEED FOR SUPP SEEDING
0176 6108000000-M 1665  63 MTN 265.00 16695.00 325.00 20475.00FERTILIZER TOPDRESSING
0177 6109200000-M SP  0.1 HA  8650.00 865.00 30000.00 3000.00SPECIAL SEED UND GR CENTIPEDE
0178 6111000000-M SP   50 M   200.00 10000.00 186.82 9341.00IMPERVIOUS DIKE
0179 6114000000-N SP   4 HR  50.00 200.00 35.00 140.00SPECIALIZED HAND MOWING
0180 6117000000-N 1675  32 EA  250.00 8000.00 200.00 6400.00RESPONSE FOR EROS CONTROL
0181 6123000000-M 1670  10 HA  3400.00 34000.00 1800.00 18000.00REFORESTATION
0182 6126000000-M SP  0.15 HA  8500.00 1275.00 3200.00 480.00STREAMBANK REFORESTATION
0183 6129000000-M 1670 0.5 HA  7800.00 3900.00 5000.00 2500.00WETLAND REFORESTATION
0184 6132000000-N SP   6 EA  350.00 2100.00 500.00 3000.00GENERIC EROSION CONTROL ITEM (EA)

ROOTWADS
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FED AID NO STP-55(30)

WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

NC-55 FROM EAST OF SR-1127 (BAYLEAF RD) TO EAST OF SR-1129 (BENNETT-TINGLE RD).

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

KINSTON,  NC

9.919 KM

S. T. WOOTEN CORPORATION

WILSON,  NC  

0185 6135000000-M SP  0.1 HA  95000.00 9500.00 25000.00 2500.00GENERIC EROSION CONTROL ITEM (HA)
WETLAND GRASS PLANTING

0186 6141000000-M SP   75 M2  5.00 375.00 5.00 375.00GENERIC EROSION CONTROL ITEM (M2)
COIR FIBER MAT

0215 0000800000-N SP   41 MO  1250.00 51250.00 1875.00 76875.00GENERIC MISCELLANEOUS ITEM (MO)
FIELD OFFICE

CULVERT ITEMS

0187 8126000000-N 414 Lump Sum 14100.00 25300.00CULV EXCAV @ ************
(112+81.300-L-)

0188 8126000000-N 414 Lump Sum 14100.00 25300.00CULV EXCAV @ ************
(136+71.800-L-)

0189 8133000000-M 414  70 MTN 42.00 2940.00 45.00 3150.00FND COND MATL BOX CULV
0190 8196000000-M 420 79.4 M3  975.00 77415.00 1340.00 106396.00CL A CONC, CULVERT
0191 8245000000-M 425  5,742 KG  2.00 11484.00 1.85 10622.70REINF STL CULV

STRUCTURE ITEMS

0192 8017000000-N SP  Lump Sum 275000.00 250000.00CM&R TEMP ACCESS ***********
(76+04.000-L-)

0193 8021000000-N SP  Lump Sum 37250.00 40000.00REMV EXIST STR **********
(149+52.500-L-)

0194 8021000000-N SP  Lump Sum 32000.00 30000.00REMV EXIST STR **********
(76+04.000-L-)

0195 8119000000-M 412  18,500 M3  8.00 148000.00 8.36 154660.00UNCL STR EXCAV
0196 8147000000-M 420 2,118.6 M2  220.00 466092.00 210.00 444906.00REINF CONC DECK SLAB
0197 8161000000-M 420  1,944 M2  5.00 9720.00 5.00 9720.00GROOVING BRIDGE FLOORS
0198 8175000000-M 420 495.4 M3  675.00 334395.00 775.00 383935.00CL AA CONC, BRIDGE
0199 8210000000-N 422 Lump Sum 35000.00 45000.00BRG APPR SLAB ***********

(149+52.500-L-)
0200 8210000000-N 422 Lump Sum 44000.00 35000.00BRG APPR SLAB ***********

(76+04.000-L-)
0201 8224000000-M 425  55,449 KG  1.40 77628.60 1.50 83173.50EPOXY CTD REINF STL BRG
0202 8262000000-M 430  987 M   375.00 370125.00 400.00 394800.001143MM PRESTR CONC GIRDER
0203 8333000000-M 450  4,496 M   160.00 719360.00 165.00 741840.00406MM PRESTR CONC PILES
0204 8364000000-M 450 998.5 M   70.00 69895.00 65.00 64902.50HP310X79 STL PILE
0205 8398000000-N SP   264 EA  250.00 66000.00 280.00 73920.00STEEL PILE TIPS
0206 8475000000-M 460 195.258 M   200.00 39051.60 200.00 39051.60TWO BAR METAL RAIL
0207 8503000000-M 460  446 M   110.00 49060.00 135.00 60210.00CONC BARRIER RAIL
0208 8517000000-M 460 199.868 M   110.00 21985.48 135.00 26982.18***X****MM CONC PARAPET

(355MM X 760MM)
0209 8608000000-M 876  1,395 MTN 43.00 59985.00 45.00 62775.00PLAIN RIP RAP II 600MM TK
0210 8622000000-M 876  1,425 M2  1.50 2137.50 4.00 5700.00FILTER FABRIC FOR DRAINAGE
0211 8657000000-N 430 Lump Sum 47500.00 100000.00ELASTOMERIC BEARINGS
0212 8692000000-N SP  Lump Sum 10000.00 12000.00EVAZOTE JOINT SEALS
0213 8762000000-M 430 5,336.496 M   310.00 1654313.76 295.00 1574266.32914X533PRSTR C CORED SLB



DEC 18, 2003 12:01 PM

TIP NO R-2539B 2:00PM 7 /  7 001

PAMLICO

34452.3.5

DEC 16 2003 C200785
FED AID NO STP-55(30)

WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

NC-55 FROM EAST OF SR-1127 (BAYLEAF RD) TO EAST OF SR-1129 (BENNETT-TINGLE RD).

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

KINSTON,  NC

9.919 KM

S. T. WOOTEN CORPORATION

WILSON,  NC  

0214 8897000000-N SP   2 EA  1950.00 3900.00 2000.00 4000.00GENERIC STRUCTURE ITEM (EA)
DYNAMIC LOAD TEST

 

    TOTAL 19848351.57 TOTAL 20985750.06CONTRACT TOTAL

 

    SUB-TOTAL 15155913.63 SUB-TOTAL 16178139.26ROADWAY ITEMS
    SUB-TOTAL 120039.00 SUB-TOTAL 170768.70CULVERT ITEMS
    SUB-TOTAL 4572398.94 SUB-TOTAL 4636842.10STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  19848351.57COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC.
     2  20985750.06S. T. WOOTEN CORPORATION



DEC 18, 2003 12:01 PM

TIP NO 2:00PM 1 /  1 002

VANCE

5CR.20911.2,  5CR.309109.2

DEC 16 2003 C201029
FED AID NO STATE FUNDED

MILLING, SHLDR RECONST, CURB & GUTTER & RESURFACING.

6 SECTIONS OF SECONDARY ROADS.

S. T. WOOTEN CORPORATION

WILSON,  NC

7.150 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 12500.00MOBILIZATION
0002 1220000000-E 545  169 TON 24.00 4056.00INCIDENTAL STONE BASE
0003 1245000000-E SP  10.02 SMI 3400.00 34068.00SHOULDER RECONSTRUCTION
0004 1297000000-E 607  23,549 SY  1.35 31791.15MILL ASP PVMT *****" DTH

(1-1/2")
0005 1519000000-E 610  2,616 TON 29.70 77695.20ASP CONC SURF CRS S9.5B
0006 1525000000-E SP   5,808 TON 29.50 171336.00ASP CONC SURF CRS SF9.5A
0007 1560000000-E 620  548 TON 185.00 101380.00ASP FOR PLANT MIX  PG64-22
0008 1704000000-E SP   90 TON 195.00 17550.00PATCHING EXIST PAVEMENT
0009 2549000000-E 846  500 LF  25.00 12500.002'-6"CONC CURB & GUTTER
0010 2830000000-N 858  36 EA  250.00 9000.00ADJ MANHOLES
0011 2845000000-N 858  16 EA  175.00 2800.00ADJ METER OR VALVE BOXES
0012 4810000000-E 1205  127,019 LF  0.09 11431.71PAINT PVMT MARKINGS 4"
0013 4830000000-E 1205  1,050 LF  2.20 2310.00PAINT PVT MKGS LINES 16"
0014 4835000000-E 1205  891 LF  2.50 2227.50PAINT PVT MKG LINES 24"
0015 4840000000-N 1205  22 EA  50.00 1100.00PAINT PVT MKG CHARACTER
0016 4845000000-N 1205  10 EA  38.00 380.00PAINT PVT MKG SYMBOL
0017 4900000000-N 1252  330 EA  5.00 1650.00PERM RAISED PVMT MARKERS
0018 6084000000-E 1660 7.52 ACR 1000.00 7520.00SEEDING AND MULCHING
0019 7444000000-E 1725  260 LF  4.50 1170.00INDUCTIVE LOOP SAWCUT

 

    TOTAL 502465.56CONTRACT TOTAL

 

    SUB-TOTAL 502465.56ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  502465.56S. T. WOOTEN CORPORATION



DEC 18, 2003 12:01 PM

TIP NO 2:00PM 1 /  1 003

WARREN

5CR.10931.2,  5CR.20931.2,  5CR.309328.2

DEC 16 2003 C201030
FED AID NO STATE FUNDED

MILLING, SHLDR RECONST, CURB & GUTTER & RESURFACING.

1 SECTION OF US-158 AND 11 SECTIONS OF SECONDARY ROADS.

S. T. WOOTEN CORPORATION

WILSON,  NC

14.360 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 35000.00MOBILIZATION
0002 1220000000-E 545  340 TON 27.00 9180.00INCIDENTAL STONE BASE
0003 1245000000-E SP  27.18 SMI 3200.00 86976.00SHOULDER RECONSTRUCTION
0004 1297000000-E 607  12,419 SY  1.65 20491.35MILL ASP PVMT *****" DTH

(1-1/2")
0005 1489000000-E 610  2,724 TON 42.00 114408.00ASP CONC BASE CRS B25.0B
0006 1519000000-E 610  7,469 TON 31.75 237140.75ASP CONC SURF CRS S9.5B
0007 1525000000-E SP   8,871 TON 31.50 279436.50ASP CONC SURF CRS SF9.5A
0008 1560000000-E 620  1,181 TON 185.00 218485.00ASP FOR PLANT MIX  PG64-22
0009 1704000000-E SP   190 TON 185.00 35150.00PATCHING EXIST PAVEMENT
0010 2549000000-E 846  350 LF  25.00 8750.002'-6"CONC CURB & GUTTER
0011 2605000000-N SP   3 EA  1575.00 4725.00WHEELCHAIR RAMP
0012 2830000000-N 858  9 EA  300.00 2700.00ADJ MANHOLES
0013 2845000000-N 858  6 EA  175.00 1050.00ADJ METER OR VALVE BOXES
0014 4685000000-E 1205  104,910 LF  0.23 24129.30THERMO PVT MKG LINES 4"90
0015 4686000000-E 1205  68,785 LF  0.36 24762.60THERMO PVT MKG LINES 4"120
0016 4710000000-E 1205  240 LF  5.25 1260.0024"WIDE THERMO 120 MILS
0017 4721000000-E 1205  24 EA  84.00 2016.00THERMO PVT MKG CHARACTER 120
0018 4810000000-E 1205  77,908 LF  0.14 10907.12PAINT PVMT MARKINGS 4"
0019 4900000000-N 1252  620 EA  5.00 3100.00PERM RAISED PVMT MARKERS
0020 6084000000-E 1660 20.4 ACR 1000.00 20400.00SEEDING AND MULCHING

 

    TOTAL 1140067.62CONTRACT TOTAL

 

    SUB-TOTAL 1140067.62ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1140067.62S. T. WOOTEN CORPORATION



DEC 18, 2003 12:01 PM

TIP NO 2:00PM 1 /  2 004

WAKE

5C.092027,  5CR.10921.4,  5CR.20921.4,  5CR.309203.4,
5CR.309212.4,  5CR.309220.4,  5CR.309227.4

DEC 16 2003 C201032
FED AID NO STATE FUNDED

MILLING, SHLDR RECONST, RESURFACING & PAVEMENT MARKINGS.

1 SECTION OF NC-50, 1 SECTION OF NC-98 AND 26 SECTIONS OF SECONDARY ROADS.

REA CONTRACTING, LLC

CHARLOTTE,  NC

55.280 MI

GELDER & ASSOCIATES, INC. NELLO L. TEER COMPANY

RALEIGH,  NC RALEIGH,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 100000.00 234034.47 240000.00MOBILIZATION
0002 1220000000-E 545  427 TON 26.00 11102.00 40.00 17080.00 40.00 17080.00INCIDENTAL STONE BASE
0003 1245000000-E SP  82.52 SMI 3275.00 270253.00 4100.00 338332.00 4200.00 346584.00SHOULDER RECONSTRUCTION
0004 1297000000-E 607  6,520 SY  1.25 8150.00 2.00 13040.00 1.75 11410.00MILL ASP PVMT *****" DTH

(1")
0005 1297000000-E 607  15,206 SY  0.75 11404.50 1.60 24329.60 1.75 26610.50MILL ASP PVMT *****" DTH

(1-1/2")
0006 1330000000-E 607  2,150 SY  7.00 15050.00 15.00 32250.00 22.00 47300.00INCIDENTAL MILLING
0007 1489000000-E 610  10,078 TON 31.50 317457.00 35.30 355753.40 38.00 382964.00ASP CONC BASE CRS B25.0B
0008 1503000000-E 610  7,501 TON 28.65 214903.65 28.50 213778.50 31.00 232531.00ASP CONC INTR CRS I19.0C
0009 1519000000-E 610  25,943 TON 26.65 691380.95 32.55 844444.65 34.50 895033.50ASP CONC SURF CRS S9.5B
0010 1523000000-E 610  15,087 TON 27.25 411120.75 29.25 441294.75 32.00 482784.00ASP CONC SURF CRS S9.5C
0011 1525000000-E SP   16,143 TON 26.35 425368.05 31.15 502854.45 32.20 519804.60ASP CONC SURF CRS SF9.5A
0012 1525100000-E SP   120 TON 35.00 4200.00 60.00 7200.00 38.00 4560.00ASP CONC SURF CRS SF9.5A LEVEL
0013 1560000000-E 620  3,533 TON 187.00 660671.00 182.00 643006.00 175.00 618275.00ASP FOR PLANT MIX  PG64-22
0014 1565000000-E 620  980 TON 198.00 194040.00 205.00 200900.00 195.00 191100.00ASP FOR PLANT MIX PG70-22
0015 1704000000-E SP   4,397 TON 100.00 439700.00 97.00 426509.00 100.00 439700.00PATCHING EXIST PAVEMENT
0016 2605000000-N SP   4 EA  1750.00 7000.00 1950.00 7800.00 1800.00 7200.00WHEELCHAIR RAMP
0017 2759000000-N SP   251 EA  400.00 100400.00 450.00 112950.00 410.00 102910.00GENERIC PAVING ITEM (EA)

RETROFIT EXT WHEELCHAIR RAMPS
0018 2815000000-N 858  1 EA  485.00 485.00 280.00 280.00 410.00 410.00ADJ DROP INLETS
0019 2830000000-N 858  73 EA  250.00 18250.00 280.00 20440.00 260.00 18980.00ADJ MANHOLES
0020 2845000000-N 858  106 EA  250.00 26500.00 280.00 29680.00 260.00 27560.00ADJ METER OR VALVE BOXES
0021 4685000000-E 1205  488,753 LF  0.24 117300.72 0.26 127075.78 0.30 146625.90THERMO PVT MKG LINES 4"90
0022 4686000000-E 1205  338,982 LF  0.29 98304.78 0.35 118643.70 0.30 101694.60THERMO PVT MKG LINES 4"120
0023 4695000000-E 1205  5,346 LF  0.65 3474.90 0.65 3474.90 0.70 3742.208"WIDE THERMO 90 MILS
0024 4697000000-E 1205  480 LF  1.00 480.00 1.00 480.00 1.10 528.00THERMO PVT MKG LINE 8"120
0025 4705000000-E 1205  300 LF  2.00 600.00 2.00 600.00 2.10 630.00THERMO LINES 16" 120MILS
0026 4710000000-E 1205  3,105 LF  4.01 12451.05 4.01 12451.05 4.05 12575.2524"WIDE THERMO 120 MILS
0027 4721000000-E 1205  190 EA  45.00 8550.00 45.00 8550.00 50.00 9500.00THERMO PVT MKG CHARACTER 120
0028 4725000000-E 1205  539 EA  55.00 29645.00 55.00 29645.00 60.00 32340.00THERMO PVT SYMBOL 90MILS
0029 4810000000-E 1205  148,735 LF  0.05 7436.75 0.05 7436.75 0.05 7436.75PAINT PVMT MARKINGS 4"
0030 4830000000-E 1205  200 LF  1.00 200.00 1.00 200.00 1.10 220.00PAINT PVT MKGS LINES 16"
0031 4835000000-E 1205  970 LF  2.00 1940.00 2.00 1940.00 2.10 2037.00PAINT PVT MKG LINES 24"
0032 4840000000-N 1205  94 EA  25.00 2350.00 25.00 2350.00 30.00 2820.00PAINT PVT MKG CHARACTER
0033 4845000000-N 1205  306 EA  25.00 7650.00 25.00 7650.00 30.00 9180.00PAINT PVT MKG SYMBOL
0034 4850000000-E 1205  600 LF  1.00 600.00 1.00 600.00 1.10 660.00LINE REMOVAL 4" WIDE
0035 4900000000-N 1252  3,555 EA  4.00 14220.00 4.00 14220.00 4.10 14575.50PERM RAISED PVMT MARKERS
0036 6084000000-E 1660 60.25 ACR 945.00 56936.25 1800.00 108450.00 1500.00 90375.00SEEDING AND MULCHING
0037 7444000000-E 1725  500 LF  3.89 1945.00 10.00 5000.00 4.00 2000.00INDUCTIVE LOOP SAWCUT



DEC 18, 2003 12:01 PM

TIP NO 2:00PM 2 /  2 004

WAKE

5C.092027,  5CR.10921.4,  5CR.20921.4,  5CR.309203.4,
5CR.309212.4,  5CR.309220.4,  5CR.309227.4

DEC 16 2003 C201032
FED AID NO STATE FUNDED

MILLING, SHLDR RECONST, RESURFACING & PAVEMENT MARKINGS.

1 SECTION OF NC-50, 1 SECTION OF NC-98 AND 26 SECTIONS OF SECONDARY ROADS.

 

55.280 MI

  

 

    TOTAL 4291520.35 TOTAL 4914724.00 TOTAL 5049736.80CONTRACT TOTAL

 

    SUB-TOTAL 4291520.35 SUB-TOTAL 4914724.00 SUB-TOTAL 5049736.80ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4291520.35REA CONTRACTING, LLC
     2  4914724.00GELDER & ASSOCIATES, INC.
     3  5049736.80NELLO L. TEER COMPANY



DEC 18, 2003 12:01 PM

TIP NO R-2000AA 2:00PM 1 /  18 005

WAKE

34365.3.42

DEC 16 2003 C200797
FED AID NO NHF-540(4)

GRADING, DRAINAGE, PAVING & STRUCTURES.

I-540 (NORTHERN WAKE EXPRESSWAY) FROM NC-55 WEST OF MORRISVILLE TO RTP EAST LIMITS.

THE LANE CONSTRUCTION
CORPORATION

MERIDEN,  CT

2.861 KM

W. C. ENGLISH, INC. BLYTHE CONSTRUCTION, INC.

LYNCHBURG,  VA CHARLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1400000.00 1618000.00 1800000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 625000.00 200000.00 300000.00CONSTRUCTION SURVEYING
0003 0001000000-M 200 Lump Sum 1730000.00 1905000.00 2574910.00CLEARING & GRUBBING
0004 0008000000-M 200  2 HA  10000.00 20000.00 11000.00 22000.00 10000.00 20000.00SUPP CLEARING & GRUBBING
0005 0015000000-N 205  2 EA  400.00 800.00 1500.00 3000.00 1750.00 3500.00SEALING ABANDONED WELLS
0006 0022000000-M 225  290,500 M3  7.00 2033500.00 6.00 1743000.00 9.00 2614500.00UNCLASSIFIED EXCAVATION
0007 0029000000-N SP  Lump Sum 16000.00 31500.00 37000.00REINF BRG APPR **********

(19+51.883 LT)
0008 0029000000-N SP  Lump Sum 16000.00 31500.00 37000.00REINF BRG APPR **********

(19+51.883 RT)
0009 0029000000-N SP  Lump Sum 16000.00 29500.00 38000.00REINF BRG APPR **********

(25+51.408 LT)
0010 0029000000-N SP  Lump Sum 16000.00 29500.00 38000.00REINF BRG APPR **********

(25+51.408 RT)
0011 0029000000-N SP  Lump Sum 16000.00 27300.00 41000.00REINF BRG APPR **********

(28+55.867 LT)
0012 0029000000-N SP  Lump Sum 16000.00 27300.00 37000.00REINF BRG APPR **********

(28+55.867 RT)
0013 0029000000-N SP  Lump Sum 16000.00 33600.00 51000.00REINF BRG APPR **********

(36+01.949 LT)
0014 0029000000-N SP  Lump Sum 16000.00 33600.00 44000.00REINF BRG APPR **********

(36+01.949 RT)
0015 0036000000-M 225  4,350 M3  4.00 17400.00 5.25 22837.50 8.00 34800.00UNDERCUT EXCAVATION
0016 0080000000-M SP   1,000 MTN 14.00 14000.00 14.70 14700.00 12.25 12250.00CLASS IV SUBGRD STABILIZATION
0017 0106000000-M 230  1,242,500 M3  7.05 8759625.00 7.50 9318750.00 8.40 10437000.00BORROW EXCAVATION
0018 0127000000-N SP   2 EA  2500.00 5000.00 2625.00 5250.00 2500.00 5000.00EMBM'T SETTLEMENT GAUGE
0019 0134000000-M 240  11,850 M3  6.00 71100.00 4.75 56287.50 8.00 94800.00DRAINAGE DITCH EXCAVATION
0020 0141000000-M 240  365 M   6.00 2190.00 10.50 3832.50 6.00 2190.00BERM DITCH CONSTRUCTION
0021 0156000000-M 250  8,950 M2  2.00 17900.00 3.15 28192.50 2.25 20137.50REMOVAL OF EXT ASPHALT PVM'T
0022 0192000000-N 260  36 HR  130.00 4680.00 210.00 7560.00 400.00 14400.00PROOF ROLLING
0023 0195000000-M 265  3,000 M3  38.00 114000.00 12.60 37800.00 35.00 105000.00SELECT GRANULAR MATERIAL
0024 0196000000-M 270  3,000 M2  1.00 3000.00 2.65 7950.00 2.00 6000.00SOIL STABILIZATION FABRIC
0025 0300000000-M 300  425 MTN 21.00 8925.00 16.80 7140.00 22.00 9350.00SELECT MATERIAL II
0026 0306000000-M 300  3,115 MTN 19.00 59185.00 19.00 59185.00 22.00 68530.00SELECT MATERAIL III
0027 0318000000-M 300  1,262 MTN 17.00 21454.00 25.20 31802.40 25.00 31550.00FND CONDIT MAT'L MIN STR
0028 0343000000-M 310 33.6 M   115.00 3864.00 63.00 2116.80 60.00 2016.00375MM SIDE DRAIN PIPE
0029 0366000000-M 310  1,458 M   115.00 167670.00 65.00 94770.00 67.00 97686.00375MM RCP CULV CLASS III
0030 0372000000-M 310 1,174.8 M   120.00 140976.00 73.50 86347.80 73.00 85760.40450MM RCP CULV CLASS III
0031 0378000000-M 310  168 M   135.00 22680.00 90.00 15120.00 93.00 15624.00600MM RCP CULV CLASS III
0032 0384000000-M 310 121.2 M   155.00 18786.00 152.00 18422.40 135.00 16362.00750MM RCP CULV CLASS III
0033 0390000000-M 310 87.6 M   180.00 15768.00 188.00 16468.80 157.00 13753.20900MM RCP CULV CLASS III
0034 0408000000-M 310 32.4 M   275.00 8910.00 420.00 13608.00 300.00 9720.001350MM RCP CULV CLASS III
0035 0448000000-M 310 97.2 M   225.00 21870.00 294.00 28576.80 240.00 23328.00***MM RCP CULV CLASS IV

(1050MM)



DEC 18, 2003 12:01 PM

TIP NO R-2000AA 2:00PM 2 /  18 005

WAKE

34365.3.42

DEC 16 2003 C200797
FED AID NO NHF-540(4)

GRADING, DRAINAGE, PAVING & STRUCTURES.

I-540 (NORTHERN WAKE EXPRESSWAY) FROM NC-55 WEST OF MORRISVILLE TO RTP EAST LIMITS.

THE LANE CONSTRUCTION
CORPORATION

MERIDEN,  CT

2.861 KM

W. C. ENGLISH, INC. BLYTHE CONSTRUCTION, INC.

LYNCHBURG,  VA CHARLOTTE,  NC

0036 0448000000-M 310 118.8 M   340.00 40392.00 630.00 74844.00 525.00 62370.00***MM RCP CULV CLASS IV
(1650MM)

0037 0448000000-M 310 157.2 M   170.00 26724.00 210.00 33012.00 160.00 25152.00***MM RCP CULV CLASS IV
(750MM)

0038 0448000000-M 310 85.2 M   195.00 16614.00 341.00 29053.20 195.00 16614.00***MM RCP CULV CLASS IV
(900MM)

0039 0594000000-M 310 14.4 M   145.00 2088.00 100.00 1440.00 89.00 1281.60600MM CS PIPE CULV 1.63MM
0040 0708000000-M 310  264 M   125.00 33000.00 84.00 22176.00 64.00 16896.00400MM BCCSP B 1.63
0041 0714000000-M 310 94.8 M   130.00 12324.00 95.00 9006.00 70.00 6636.00450MM BCCSP B 1.63
0042 0720000000-M 310  66 M   145.00 9570.00 105.00 6930.00 90.00 5940.00600MM BCCSP B 1.63
0043 0806000000-M 310  26 EA  85.00 2210.00 158.00 4108.00 250.00 6500.00400MM BCCSP ELB B 1.63
0044 0807000000-M 310  10 EA  110.00 1100.00 210.00 2100.00 275.00 2750.00450MM BCCSP ELB B 1.63
0045 0973000000-M 330 9.6 M   155.00 1488.00 400.00 3840.00 175.87 1688.35***MM WLD STL PIPE ***MM TK GD**

(600MM, 6MM, B)
0046 0980000000-M SP  22.8 M   850.00 19380.00 656.00 14956.80 606.36 13825.01****MM WS PIPE **** B, B&J

(600MM, 6MM)
0047 0992000000-M SP   1 EA  1000.00 1000.00 1600.00 1600.00 1500.00 1500.00GENERIC PIPE ITEM (EA)

1200MM X 600MM RC PIPE TAPEREDINLET
0048 0992000000-M SP   1 EA  1000.00 1000.00 2100.00 2100.00 2200.00 2200.00GENERIC PIPE ITEM (EA)

1500MM X 900MM RC PIPE TAPEREDINLET
0049 0995000000-M 340 231.2 M   4.00 924.80 31.50 7282.80 35.00 8092.00PIPE REMOVAL
0050 1011000000-N 500 Lump Sum 95000.00 525000.00 275000.00FINE GRADING
0051 1022000000-M SP   120 KG  3.00 360.00 40.00 4800.00 29.50 3540.00SEALING PAVEMENT CRACKS
0052 1044000000-M 501  66,850 M2  1.75 116987.50 2.00 133700.00 1.95 130357.50LIME TRTD SOIL (SLURRY)
0053 1066000000-M 501  740 MTN 145.00 107300.00 140.00 103600.00 140.00 103600.00LIME FOR LIME TRTD SOIL
0054 1110000000-M 510  2,000 MTN 15.00 30000.00 15.00 30000.00 20.00 40000.00STABILIZER AGGREGATE
0055 1121000000-M 520  31,800 MTN 14.00 445200.00 15.50 492900.00 14.00 445200.00AGGREGATE BASE COURSE
0056 1176000000-M 542  66,850 M2  1.65 110302.50 2.00 133700.00 1.80 120330.00***MM SOIL CEMENT BASE

(180MM)
0057 1187000000-M 542  2,010 MTN 100.00 201000.00 95.00 190950.00 95.00 190950.00PC FOR SOIL CEMENT BASE
0058 1198000000-M SP   925 MTN 15.00 13875.00 17.00 15725.00 12.50 11562.50AGGREGATE FOR SOIL CEM B
0059 1209000000-M 543  90,950 L   0.35 31832.50 0.50 45475.00 0.40 36380.00ASPHALT CURING SEAL
0060 1220000000-M 545  75 MTN 20.00 1500.00 25.00 1875.00 55.00 4125.00INCIDENTAL STONE BASE
0061 1489000000-M 610  15,100 MTN 32.00 483200.00 32.50 490750.00 25.50 385050.00ASP CONC BASE CRS B25.0B
0062 1491000000-M 610  1,450 MTN 32.00 46400.00 32.50 47125.00 40.00 58000.00ASP CONC BASE CRS B25.0C
0063 1498000000-M 610  3,850 MTN 32.30 124355.00 33.00 127050.00 27.70 106645.00ASP CONC INTR CRS I19.0B
0064 1503000000-M 610  12,400 MTN 32.30 400520.00 33.00 409200.00 24.60 305040.00ASP CONC INTR CRS I19.0C
0065 1519000000-M 610  8,750 MTN 32.40 283500.00 33.00 288750.00 28.50 249375.00ASP CONC SURF CRS S9.5B
0066 1539000000-M 610  11,900 MTN 32.60 387940.00 33.50 398650.00 32.50 386750.00ASP CONC SURF CRS S12.5C
0067 1560000000-M 620  2,045 MTN 202.00 413090.00 220.00 449900.00 220.00 449900.00ASP FOR PLANT MIX  PG64-22
0068 1565000000-M 620  655 MTN 214.00 140170.00 230.00 150650.00 233.00 152615.00ASP FOR PLANT MIX  PG70-22
0069 1693000000-M 654  145 MTN 125.00 18125.00 150.00 21750.00 100.00 14500.00ASPH PLT MIX PVMT REPAIR
0070 1847000000-M 710  62,300 M2  40.50 2523150.00 40.00 2492000.00 34.00 2118200.00***MM PCC PVMT THRU LNS

(340MM)
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0071 1858000000-M 710  3,450 M2  47.50 163875.00 62.00 213900.00 39.00 134550.00***MM PCC PVMT RAMPS
(340MM)

0072 1869000000-M 710  13,000 M2  38.00 494000.00 57.00 741000.00 53.00 689000.00***MM PCC PVMT MISC
(340MM)

0073 1902000000-N 710 Lump Sum 12000.00 20000.00 12000.00SURF TEST CONC PAVEMENT
0074 1924000000-N 725 Lump Sum 30000.00 10000.00 10000.00FIELD LAB RENTAL, PCCP
0075 2000000000-N 806  127 EA  135.00 17145.00 184.00 23368.00 90.00 11430.00RIGHT OF WAY MARKERS
0076 2022000000-M 815  216 M3  11.00 2376.00 15.00 3240.00 8.50 1836.00SUBDRAIN EXCAVATION
0077 2033000000-M 815  108 M3  35.00 3780.00 40.00 4320.00 35.00 3780.00SUBDR FINE AGGREGATE
0078 2044000000-M 815  260 M   15.00 3900.00 18.00 4680.00 7.00 1820.00150MM PERF SUBDR PIPE
0079 2055000000-M 815  27 EA  0.50 13.50 10.00 270.00 13.00 351.00150MM SUBDR PIPE Y,T,&L'S
0080 2066000000-N 815  2 EA  150.00 300.00 200.00 400.00 125.00 250.00CONC PAD SUBDRN OUTLET
0081 2077000000-M 815  4 M   15.00 60.00 18.00 72.00 17.00 68.00150MM OUTLET PIPE (SD)
0082 2099000000-M 816  4,725 M   8.00 37800.00 9.00 42525.00 8.50 40162.50SHLDR DRAINS
0083 2110000000-M 816  4,725 M   3.00 14175.00 4.00 18900.00 3.50 16537.50100MM SHLDR DRAINS PIPE
0084 2121000000-M 816  140 M   15.00 2100.00 25.00 3500.00 20.00 2800.00100MM OUTLET PIPE (SH DRN
0085 2132000000-N 816  10 EA  135.00 1350.00 150.00 1500.00 125.00 1250.00CONC PAD SHLDR DRN OUTLET
0086 2143000000-M 818  20 MTN 30.00 600.00 30.00 600.00 20.00 400.00BLOTTING SAND
0087 2209000000-M 838 8.6 M3  1800.00 15480.00 1050.00 9030.00 700.00 6020.00ENDWALLS
0088 2220000000-M 838 8.6 M3  1900.00 16340.00 1050.00 9030.00 650.00 5590.00REINFORCED ENDWALLS
0089 2253000000-M 840 4.51 M3  985.00 4442.35 840.00 3788.40 600.00 2706.00PIPE COLLARS
0090 2286000000-N 840  99 EA  1760.00 174240.00 1050.00 103950.00 1500.00 148500.00MASNRY DRAINAGE STRUCT
0091 2308000000-M 840 2.9 M   900.00 2610.00 840.00 2436.00 3250.00 9425.00MASONRY DRAINAGE STRS
0092 2363000000-N 840  26 EA  1260.00 32760.00 380.00 9880.00 350.00 9100.00FRAME W/2GRTS 840.***** STD

(840.20)
0093 2364000000-N 840  2 EA  1260.00 2520.00 410.00 820.00 350.00 700.00FRAME W/2GRTS 840.16 STD
0094 2365000000-N 840  29 EA  1260.00 36540.00 380.00 11020.00 350.00 10150.00FRAME W/2GRTS 840.22 STD
0095 2366000000-N 840  13 EA  1260.00 16380.00 360.00 4680.00 350.00 4550.00FRAME W/2GRTS 840.24 STD
0096 2367000000-N 840  5 EA  1260.00 6300.00 370.00 1850.00 350.00 1750.00FRAME W/2GRTS 840.29 STD
0097 2374000000-N 840  3 EA  1010.00 3030.00 435.00 1305.00 375.00 1125.00FRAME-GRT-HD 840.03 **

(E)
0098 2374000000-N 840  10 EA  1010.00 10100.00 435.00 4350.00 375.00 3750.00FRAME-GRT-HD 840.03 **

(F)
0099 2374000000-N 840  6 EA  1010.00 6060.00 435.00 2610.00 375.00 2250.00FRAME-GRT-HD 840.03 **

(G)
0100 2396000000-N 840  4 EA  1010.00 4040.00 350.00 1400.00 250.00 1000.00FRAME W/COVER STD 840.54
0101 2440000000-N 840  7 EA  1310.00 9170.00 700.00 4900.00 600.00 4200.00CONC APRON FOR CATCH BASIN
0102 2451000000-N 840  2 EA  1310.00 2620.00 700.00 1400.00 600.00 1200.00CONC APRON FOR DROP INLET
0103 2486000000-M SP   520 M2  10.00 5200.00 4.75 2470.00 5.50 2860.00GENERIC DRAINAGE ITEM (M2)

IMPERMEABLE FABRIC FOR DRAIN- AGE DITCH LINER
0104 2542000000-M 846  3,780 M   34.00 128520.00 30.00 113400.00 25.62 96843.60450MM CONC CURB & GUTTER
0105 2549000000-M 846  790 M   40.00 31600.00 34.00 26860.00 32.44 25627.60750MM CONC CURB & GUTTER
0106 2570000000-N SP   2 EA  3000.00 6000.00 1300.00 2600.00 1200.00 2400.00MODIFIED CONCRETE FLUME
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0107 2577000000-M 846  2,170 M   54.00 117180.00 48.00 104160.00 46.13 100102.10CONC XPRESSWAY GUTTER
0108 2619000000-M 850  17 M2  74.00 1258.00 120.00 2040.00 109.00 1853.00100MM CONC PAVED DITCH
0109 2626000000-M 852  915 M2  100.00 91500.00 40.00 36600.00 20.00 18300.0075MM CONC ISLAND COVERS
0110 2655000000-M 852  1,135 M2  60.00 68100.00 56.00 63560.00 54.45 61800.75125MM MONOLITHIC CONC ISL (KEY IN)
0111 3000000000-N SP   2 EA  13500.00 27000.00 14000.00 28000.00 4100.00 8200.00IMPACT ATTEN TYPE 350
0112 3030000000-M 862 3,768.09 M   20.00 75361.80 24.00 90434.16 24.60 92695.01STL BM GRDRAIL
0113 3045000000-M 862 30.48 M   25.00 762.00 24.00 731.52 39.36 1199.69STL BM GRDRAIL SHOP CURV
0114 3105000000-N 862  2 EA  35.00 70.00 25.00 50.00 50.00 100.00SBGR TERM SECT
0115 3150000000-N 862  10 EA  25.00 250.00 25.00 250.00 40.00 400.00ADDIT GUARDRAIL POSTS
0116 3180000000-N 862  4 EA  900.00 3600.00 1000.00 4000.00 1000.00 4000.00GR ANCHOR TYPE **********

(BP-77)
0117 3210000000-N 862  9 EA  400.00 3600.00 250.00 2250.00 350.00 3150.00GR ANCHOR TYPE CAT-1
0118 3215000000-N 862  23 EA  700.00 16100.00 520.00 11960.00 950.00 21850.00GR ANCHOR TYPE III
0119 3270000000-N SP   19 EA  1200.00 22800.00 1200.00 22800.00 1350.00 25650.00GR ANCHOR TYPE 350
0120 3285000000-N SP   8 EA  1200.00 9600.00 1100.00 8800.00 1350.00 10800.00GR ANCHOR TYPE M-350
0121 3389400000-M 865  1,460 M   12.00 17520.00 13.00 18980.00 11.15 16279.00DBL FACED CABLE GUIDERAIL
0122 3389600000-N 865  8 EA  900.00 7200.00 900.00 7200.00 900.00 7200.00CBL GUIDERAIL ANCH UNIT
0123 3503000000-M 866  5,100 M   5.00 25500.00 5.00 25500.00 4.82 24582.00WW WIRE FENCE 1200MM FABR
0124 3509000000-M 866  1,010 EA  15.00 15150.00 15.00 15150.00 13.90 14039.00100MM FENCE POSTS 2.30M
0125 3515000000-M 866  375 EA  30.00 11250.00 30.00 11250.00 27.00 10125.00125MM FENCE POSTS 2.50M
0126 3557000000-M 866  100 M   3.30 330.00 3.00 300.00 2.75 275.00ADDITIONAL BARBED WIRE
0127 3628000000-M 876  300 MTN 30.00 9000.00 37.00 11100.00 40.00 12000.00PLN RIP RAP CL I
0128 3642000000-M 876  40 MTN 30.00 1200.00 40.00 1600.00 40.00 1600.00PLN RIP RAP, CLASS A
0129 3649000000-M 876  3,010 MTN 30.00 90300.00 32.00 96320.00 40.00 120400.00PLN RIP RAP, CLASS B
0130 3656000000-M 876  11,030 M2  1.00 11030.00 2.10 23163.00 2.00 22060.00FILTER FABRIC FOR DRAINGE
0131 3684000000-M SP   22 MTN 30.00 660.00 63.00 1386.00 65.00 1430.00GENERIC EROSION CONTROL ITEM (MTN)

BOULDERS
0132 4054000000-M 902  1 M3  700.00 700.00 1000.00 1000.00 800.00 800.00PLN CONC SIGN FOOTINGS
0133 4060000000-M 903  256 KG  6.00 1536.00 6.00 1536.00 5.80 1484.80SUPPORT, BRKWY STL BEAM
0134 4072000000-M 903  383 M   20.00 7660.00 22.00 8426.00 21.25 8138.75SUPPORT, 4.5KG STEEL U-CHNL
0135 4078000000-M 903  11 EA  50.00 550.00 40.00 440.00 38.50 423.50SUPPORT, 3KG STEEL U-CHAN
0136 4096000000-N 904  4 EA  125.00 500.00 150.00 600.00 100.00 400.00SIGN ERECTION, TYPE D
0137 4102000000-N 904  42 EA  60.00 2520.00 70.00 2940.00 65.50 2751.00SIGN ERECTION, TYPE E
0138 4108000000-N 904  11 EA  150.00 1650.00 100.00 1100.00 91.50 1006.50SIGN ERECTION, TYPE F
0139 4110000000-N 904  4 EA  400.00 1600.00 300.00 1200.00 282.00 1128.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0140 4114000000-N 904  11 EA  225.00 2475.00 32.00 352.00 31.00 341.00SIGN ERECTION, MILEMARKERS
0141 4129000000-N 906  2 EA  95.00 190.00 80.00 160.00 75.00 150.00RELOCATE SIGN, TYPE *****

(E)
0142 4155000000-N 907  8 EA  30.00 240.00 10.00 80.00 8.00 64.00DISPOSE SIGN SYST U-CHAN
0143 4192000000-N 907  2 EA  20.00 40.00 10.00 20.00 8.00 16.00DISPOSE SUPPORT, U-CHAN
0144 4370000000-N SP  Lump Sum 4000.00 4500.00 4000.00GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN BENCH    TEST UNIT
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0145 4370000000-N SP  Lump Sum 8000.00 7000.00 6200.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN MAINTE- NANCE TRAINING

0146 4370000000-N SP  Lump Sum 80000.00 85000.00 82000.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM "DMS-1"

0147 4370000000-N SP  Lump Sum 1500.00 2000.00 1300.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM DESIGN APPROVAL
TESTS

0148 4370000000-N SP  Lump Sum 2500.00 7000.00 6000.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM INTEGRATION

0149 4370000000-N SP  Lump Sum 12000.00 14000.00 12000.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM NTCIP ACCEPTANCE
TESTS

0150 4370000000-N SP  Lump Sum 2000.00 2500.00 2000.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL
FACTORY TESTS

0151 4370000000-N SP  Lump Sum 3200.00 3000.00 2500.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL FIELD
TESTS

0152 4370000000-N SP  Lump Sum 55000.00 42000.00 40000.00GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY "DMS-1"

0153 4370000000-N SP  Lump Sum 55000.00 36000.00 34500.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY A

0154 4370000000-N SP  Lump Sum 25000.00 30000.00 26500.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY B

0155 4370000000-N SP  Lump Sum 30000.00 32000.00 29500.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY C

0156 4370000000-N SP  Lump Sum 15000.00 6000.00 5700.00GENERIC SIGNING ITEM (LS)
STATIC LIGHTING FOR O/H SIGN ASSEMBLY A

0157 4370000000-N SP  Lump Sum 15000.00 6000.00 5700.00GENERIC SIGNING ITEM (LS)
STATIC LIGHTING FOR O/H SIGN ASSEMBLY C

0158 4400000000-M 1110  28 M2  70.00 1960.00 55.00 1540.00 42.27 1183.56WORK ZONE SIGNS (STAT)
0159 4405000000-M 1110  24 M2  45.00 1080.00 42.00 1008.00 36.38 873.12WORK ZONE SIGNS (PORT)
0160 4410000000-M 1110  12 M2  45.00 540.00 42.00 504.00 37.45 449.40WORK ZONE SIGNS (BARRICAD
0161 4415000000-N 1115  1 EA  5000.00 5000.00 7200.00 7200.00 6000.00 6000.00FLASHING ARROW PNL TYPE C
0162 4420000000-N 1120  1 EA  20000.00 20000.00 16000.00 16000.00 15000.00 15000.00CHANGEABLE MESSAGE SIGNS
0163 4430000000-N 1130  112 EA  35.00 3920.00 50.00 5600.00 45.00 5040.00DRUMS
0164 4435000000-N 1135  20 EA  15.00 300.00 50.00 1000.00 11.00 220.00CONES
0165 4445000000-M 1145  90 M   40.00 3600.00 32.00 2880.00 45.00 4050.00BARRICADES (TYPE III)
0166 4455000000-N 1150  60 MD  120.00 7200.00 290.00 17400.00 185.00 11100.00FLAGGER
0167 4465000000-N 1160  2 EA  10000.00 20000.00 8400.00 16800.00 8250.00 16500.00TEMPORARY CRASH CUSHIONS
0168 4470000000-N 1160  2 EA  5000.00 10000.00 3000.00 6000.00 2000.00 4000.00RESET CRASH CUSHION
0169 4480000000-N 1165  1 EA  10000.00 10000.00 13000.00 13000.00 18300.00 18300.00TRUCK MTD IMP ATTN 60 MPH
0170 4485000000-M 1170  150 M   60.00 9000.00 74.00 11100.00 58.00 8700.00PORTABLE BARRIER
0171 4520000000-N 1266  162 EA  30.00 4860.00 30.00 4860.00 35.00 5670.00TUBULAR MARKERS (FIXED)
0172 4590000000-M SP   8,850 M   4.00 35400.00 3.00 26550.00 2.88 25488.00GENERIC TRAFFIC CONTROL ITEM (M)

POLYUREA PAVEMENT MARKING LINES (100MM)
0173 4590000000-M SP   954 M   6.00 5724.00 6.00 5724.00 5.76 5495.04GENERIC TRAFFIC CONTROL ITEM (M)

POLYUREA PAVEMENT MARKING LINES (200MM)
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0174 4600000000-N SP   36 EA  150.00 5400.00 110.00 3960.00 100.00 3600.00GENERIC TRAFFIC CONTROL ITEM (EA)
POLYUREA PAVEMENT MARKING     CHARACTERS

0175 4600000000-N SP   13 EA  150.00 1950.00 160.00 2080.00 150.00 1950.00GENERIC TRAFFIC CONTROL ITEM (EA)
POLYUREA PAVEMENT MARKING SYM-BOLS

0176 4650000000-N 1251  624 EA  5.00 3120.00 6.00 3744.00 5.00 3120.00TEMP RAISED PVMT MRKS
0177 4685000000-M 1205  9,371 M   1.50 14056.50 1.20 11245.20 1.15 10776.65100MM THERMO MKG, 2.3MMTK
0178 4686000000-M 1205  4,374 M   2.00 8748.00 1.30 5686.20 1.25 5467.50100MM THERMO MKG, 3.1MMTK
0179 4695000000-M 1205  45 M   3.00 135.00 4.00 180.00 3.00 135.00200MM THERMO MKG 2.3MM TK
0180 4710000000-M 1205  42 M   15.00 630.00 13.00 546.00 12.00 504.00600MM THERMO MKG 3.1MM TK
0181 4725000000-M 1205  34 EA  85.00 2890.00 70.00 2380.00 66.00 2244.00THERMO PVT MKG SYMB 2.3MM
0182 4810000000-M 1205  44,616 M   0.70 31231.20 0.50 22308.00 0.40 17846.40PAINT PVT MKG LINES 100MM
0183 4820000000-M 1205  70 M   1.00 70.00 1.00 70.00 0.75 52.50PAINT PVT MKG LINES 200MM
0184 4835000000-M 1205  134 M   1.20 160.80 6.00 804.00 5.00 670.00PAINT PVT MKG LINES 600MM
0185 4845000000-N 1205  30 EA  150.00 4500.00 40.00 1200.00 35.00 1050.00PAINT PVT MKG SYMBOL
0186 4850000000-M 1205  1,980 M   2.00 3960.00 4.00 7920.00 3.00 5940.00REMVL OF 100MM LINES
0187 4900000000-N 1252  344 EA  5.00 1720.00 6.00 2064.00 5.00 1720.00PERM RAISED PVMT MARKERS
0188 4905000000-N 1253  450 EA  30.00 13500.00 33.00 14850.00 31.00 13950.00SNOWPLB RAISED PVMT MRKER
0189 4955000000-N 1264  2 EA  225.00 450.00 100.00 200.00 85.00 170.00OBJECT MARKERS (END OF RD
0190 6000000000-M 1605  4,520 M   4.00 18080.00 6.50 29380.00 5.16 23323.20TEMPORARY SILT FENCE
0191 6006000000-M 1610  460 MTN 30.00 13800.00 34.00 15640.00 29.00 13340.00EROS CONTRL STONE CL A
0192 6009000000-M 1610  12,270 MTN 25.00 306750.00 31.20 382824.00 29.00 355830.00EROS CONTRL STONE CL B
0193 6012000000-M 1610  4,780 MTN 25.00 119500.00 28.00 133840.00 26.00 124280.00SEDIMENT CONTROL STONE
0194 6015000000-M 1615  49 HA  750.00 36750.00 1050.00 51450.00 750.00 36750.00TEMPORARY MULCHING
0195 6018000000-M 1620  3,525 KG  3.00 10575.00 5.00 17625.00 3.00 10575.00SEED FOR TEMP SEEDING
0196 6021000000-M 1620 28.25 MTN 350.00 9887.50 500.00 14125.00 400.00 11300.00FERT FOR TEMP SEEDING
0197 6024000000-M 1622  380 M   40.00 15200.00 34.00 12920.00 35.50 13490.00TEMPORARY SLOPE DRAINS
0198 6027000000-N 1622  28 EA  40.00 1120.00 210.00 5880.00 200.00 5600.00INLET PROTCN @ SLOPE DRNS
0199 6030000000-M 1630  42,270 M3  3.00 126810.00 5.00 211350.00 0.01 422.70SILT EXCAVATION
0200 6033000000-M 1631  2,865 M2  1.50 4297.50 1.60 4584.00 1.30 3724.50SYNTHETIC ROVING
0201 6036000000-M 1631  10,270 M2  1.50 15405.00 1.60 16432.00 1.30 13351.00MATTING FOR EROS CONTROL
0202 6038000000-M SP   10 M2  1.75 17.50 20.00 200.00 8.00 80.00PERM SOIL REINF MAT
0203 6042000000-M 1632  535 M   7.00 3745.00 6.00 3210.00 20.00 10700.006.4MM HARDWARE CLOTH
0204 6054000000-M 1637  1 EA  1100.00 1100.00 2700.00 2700.00 3500.00 3500.00*** X *** X *** PERF TEE

(600MM X 600MM X 600MM)
0205 6069000000-M 1638  800 M3  5.00 4000.00 13.00 10400.00 15.00 12000.00STILLING BASINS
0206 6084000000-M 1660 83.5 HA  2300.00 192050.00 2400.00 200400.00 2300.00 192050.00SEEDING & MULCHING
0207 6087000000-M 1660 25.5 HA  65.00 1657.50 92.00 2346.00 80.00 2040.00MOWING
0208 6090000000-M 1661  550 KG  10.00 5500.00 12.00 6600.00 10.00 5500.00SEED FOR REPAIR SEEDING
0209 6093000000-M 1661  2 MTN 750.00 1500.00 1000.00 2000.00 400.00 800.00FERT FOR REPAIR SEEDING
0210 6096000000-M 1662  2,350 KG  3.00 7050.00 3.00 7050.00 3.00 7050.00SEED FOR SUPP SEEDING
0211 6108000000-M 1665 140.25 MTN 250.00 35062.50 300.00 42075.00 350.00 49087.50FERTILIZER TOPDRESSING
0212 6109200000-M SP  0.6 HA  10000.00 6000.00 15000.00 9000.00 9980.00 5988.00SPECIAL SEED UND GR CENTIPEDE
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0213 6111000000-M SP   40 M   40.00 1600.00 110.00 4400.00 25.00 1000.00IMPERVIOUS DIKE
0214 6114000000-N SP   33 HR  25.00 825.00 40.00 1320.00 20.00 660.00SPECIALIZED HAND MOWING
0215 6117000000-N 1675  16 EA  1.00 16.00 110.00 1760.00 1.00 16.00RESPONSE FOR EROS CONTROL
0216 6120000000-M SP   2,000 M3  5.00 10000.00 22.00 44000.00 20.00 40000.00CULVERT DIVERSION CHANNEL
0217 6123000000-M 1670  1 HA  1200.00 1200.00 2000.00 2000.00 1300.00 1300.00REFORESTATION
0218 7060000000-M 1705  690 M   5.00 3450.00 4.00 2760.00 3.25 2242.50SIGNAL CABLE
0219 7120000000-M 1705  9 EA  650.00 5850.00 700.00 6300.00 675.00 6075.00VEHICLE SIGNAL HD (300MM, 3 SECT)
0220 7279000000-M 1715  835 M   1.50 1252.50 1.50 1252.50 1.00 835.00TRACER WIRE
0221 7300000000-M 1715  1,030 M   60.00 61800.00 20.00 20600.00 18.50 19055.00TRENCHING (UNPAVED)
0222 7302000000-M SP   390 M   55.00 21450.00 34.00 13260.00 33.00 12870.00DIR DRILL POLY COND 31.75 ** COND

(2)
0223 7324000000-N 1716  16 EA  235.00 3760.00 450.00 7200.00 400.00 6400.00JUNCTION BOX (STANDARD SIZE)
0224 7336000000-N 1716  9 EA  500.00 4500.00 550.00 4950.00 500.00 4500.00JUNCTION BOX (OVER-SIZED)
0225 7444000000-M 1725  380 M   15.00 5700.00 17.00 6460.00 16.00 6080.00INDUCTIVE LOOP SAWCUT
0226 7456000000-M 1726  630 M   5.00 3150.00 3.00 1890.00 2.50 1575.00LEAD-IN CABLE
0227 7516000000-M 1730  911 M   4.00 3644.00 4.00 3644.00 3.50 3188.50COMMUNICATIONS CABLE (** FIBER)

(12)
0228 7516000000-M 1730  888 M   6.00 5328.00 5.00 4440.00 4.25 3774.00COMMUNICATIONS CABLE (** FIBER)

(24)
0229 7552000000-N 1731  2 EA  3500.00 7000.00 1500.00 3000.00 1375.00 2750.00INTERCONNECT CENTER
0230 7564000000-N 1732  2 EA  2000.00 4000.00 1600.00 3200.00 1450.00 2900.00FIBER-OPTIC TRANSCEIVER
0231 7566000000-N 1733  9 EA  60.00 540.00 100.00 900.00 90.00 810.00DELINEATOR MARKER
0232 7588000000-N 1741  3 EA  5000.00 15000.00 8500.00 25500.00 8100.00 24300.00SGNL MAST ARM WITH METAL POLE
0233 7612000000-N 1742  3 EA  2500.00 7500.00 4000.00 12000.00 3775.00 11325.00METAL SIGNAL POLE FOUNDATION
0234 7624000000-N 1743  1 EA  2500.00 2500.00 1500.00 1500.00 1300.00 1300.00SIGNAL PEDESTAL WITH FOUND
0235 7636000000-N 1745  4 EA  210.00 840.00 400.00 1600.00 335.00 1340.00SIGN FOR SIGNALS
0236 7684000000-N 1750  2 EA  900.00 1800.00 800.00 1600.00 750.00 1500.00SIGNAL CABINET FOUNDATION
0237 7688000000-N SP   2 EA  1000.00 2000.00 400.00 800.00 375.00 750.00CABINET BASE ADAPTER
0238 7756000000-N 1751  2 EA  20000.00 40000.00 14000.00 28000.00 12000.00 24000.00CONTLR WITH CBNT, 2070L BASE MTD
0239 7980000000-N SP   6 EA  150.00 900.00 200.00 1200.00 165.00 990.00GENERIC SIGNAL ITEM (EA)

DETECTOR CARD (TYPE 2070L)
0240 7980000000-N SP   2 EA  1000.00 2000.00 800.00 1600.00 730.00 1460.00GENERIC SIGNAL ITEM (EA)

FOUNDATION W/ WING WALL (TYPE 2)
0241 7980000000-N SP   3 EA  450.00 1350.00 1200.00 3600.00 1100.00 3300.00GENERIC SIGNAL ITEM (EA)

SOIL TEST
0242 7990000000-M SP   10 M   600.00 6000.00 900.00 9000.00 820.00 8200.00GENERIC SIGNAL ITEM (M)

DRILLED PIER FOUNDATION, (1067MM DIA)
0243 7990000000-M SP   5 M   800.00 4000.00 950.00 4750.00 900.00 4500.00GENERIC SIGNAL ITEM (M)

DRILLED PIER FOUNDATION, (1220MM DIA)
0286 4048000000-M 902  1 M3  1000.00 1000.00 900.00 900.00 850.00 850.00RC SIGN FOOTINGS
0287 4066000000-M 903  403 KG  5.00 2015.00 4.00 1612.00 3.40 1370.20SIMPLE STL BEAM SIGN SUPP

CULVERT ITEMS

0244 8126000000-N 414 Lump Sum 40000.00 63000.00 100000.00CULV EXCAV @ ************
( 26+74.500-L- )
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0245 8126000000-N 414 Lump Sum 35000.00 84000.00 150000.00CULV EXCAV @ ************
( 35+14.000 -L- )

0246 8133000000-M 414  993 MTN 20.00 19860.00 27.00 26811.00 27.00 26811.00FND COND MATL BOX CULV
0247 8196000000-M 420 2,106.4 M3  550.00 1158520.00 275.00 579260.00 245.00 516068.00CL A CONC, CULVERT
0248 8245000000-M 425  152,291 KG  1.00 152291.00 1.16 176657.56 1.00 152291.00REINF STL CULV

STRUCTURE ITEMS

0249 8091000000-N 410 Lump Sum 3000.00 10500.00 10000.00FND EXCAV B** STA *******
( 1, 19+51.883 -L- LT LN )

0250 8091000000-N 410 Lump Sum 8500.00 16000.00 10000.00FND EXCAV B** STA *******
( 1, 28+55.867 -L- LT LN )

0251 8091000000-N 410 Lump Sum 15500.00 16000.00 10000.00FND EXCAV B** STA *******
( 1, 28+55.867 -L- RT LN )

0252 8091000000-N 410 Lump Sum 11000.00 19000.00 15000.00FND EXCAV B** STA *******
( 1, 36+01.949 -L- LT LN )

0253 8091000000-N 410 Lump Sum 10000.00 19000.00 15000.00FND EXCAV B** STA *******
( 1, 36+01.949 -L- RT LN )

0254 8091000000-N 410 Lump Sum 3000.00 10500.00 10000.00FND EXCAV B** STA *******
( 1,19+51.883 -L- RT LN )

0255 8091000000-N 410 Lump Sum 5000.00 10500.00 15000.00FND EXCAV B** STA *******
( 2, 25+51.408 -L- LT LN )

0256 8091000000-N 410 Lump Sum 5000.00 10500.00 15000.00FND EXCAV B** STA *******
( 2, 25+51.408 -L- RT LN )

0257 8105500000-M SP  19.4 M   1000.00 19400.00 1575.00 30555.00 875.00 16975.00****MM DRILLD PIER IN SOIL
( 1066MM )

0258 8105600000-M SP  28.5 M   2800.00 79800.00 5775.00 164587.50 3200.00 91200.00****MM DRILLD PIER NO SOIL
( 1066MM )

0259 8115000000-N SP   2 EA  3000.00 6000.00 2700.00 5400.00 4500.00 9000.00CROSSHOLE SONIC LOGGING
0260 8116000000-M SP   213 M   30.00 6390.00 37.00 7881.00 30.00 6390.00CSL TUBES
0261 8147000000-M 420 12,067.1 M2  165.00 1991071.50 189.00 2280681.90 160.00 1930736.00REINF CONC DECK SLAB
0262 8161000000-M 420 11,875.7 M2  1.75 20782.48 3.00 35627.10 2.00 23751.40GROOVING BRIDGE FLOORS
0263 8182000000-M 420 1,868.7 M3  470.00 878289.00 685.00 1280059.50 525.00 981067.50CL A CONC, BRIDGE
0264 8210000000-N 422 Lump Sum 35000.00 29400.00 42000.00BRG APPR SLAB ***********

( 19+51.883 -L- LT LN )
0265 8210000000-N 422 Lump Sum 35000.00 29400.00 42000.00BRG APPR SLAB ***********

( 19+51.883 -L- RT LN )
0266 8210000000-N 422 Lump Sum 40000.00 31500.00 50000.00BRG APPR SLAB ***********

( 25+51.408 -L- LT LN )
0267 8210000000-N 422 Lump Sum 40000.00 31500.00 50000.00BRG APPR SLAB ***********

( 25+51.408 -L- RT LN )
0268 8210000000-N 422 Lump Sum 30000.00 26300.00 32000.00BRG APPR SLAB ***********

( 28+55.867 -L- LT LN )
0269 8210000000-N 422 Lump Sum 30000.00 25200.00 28000.00BRG APPR SLAB ***********

( 28+55.867 -L- RT LN )
0270 8210000000-N 422 Lump Sum 40000.00 29400.00 45000.00BRG APPR SLAB ***********

( 36+01.949 -L- LT LN )
0271 8210000000-N 422 Lump Sum 30000.00 27300.00 40000.00BRG APPR SLAB ***********

( 36+01.949 -L- RT LN )
0272 8217000000-M 425  167,284 KG  1.00 167284.00 1.26 210777.84 1.20 200740.80REINF STEEL (BRIDGE)
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0273 8238000000-M 425  13,866 KG  1.10 15252.60 2.10 29118.60 1.75 24265.50SPIRAL COL REINF STL STR
0274 8265000000-M 430 1,228.618 M   305.00 374728.49 357.00 438616.63 400.00 491447.201372MM PRESTR CONC GIRDER
0275 8274000000-M 430 880.8 M   350.00 308280.00 410.00 361128.00 450.00 396360.001600MM MOD PRESTR CONC GRDR
0276 8277000000-M 430 1,935.708 M   420.00 812997.36 483.00 934946.96 500.00 967854.001829MM MOD PRESTR CONC GRDR
0277 8364000000-M 450 2,636.5 M   85.00 224102.50 100.00 263650.00 72.50 191146.25HP310X79 STL PILE
0278 8503000000-M 460 1,025.378 M   95.00 97410.91 147.00 150730.57 125.00 128172.25CONC BARRIER RAIL
0279 8531000000-M 462 8,462.2 M2  30.00 253866.00 58.00 490807.60 32.00 270790.40100MM SLOPE PROTECTION
0280 8657000000-N 430 Lump Sum 50000.00 52500.00 50000.00ELASTOMERIC BEARINGS
0281 8692000000-N SP  Lump Sum 70000.00 105000.00 85000.00EVAZOTE JOINT SEALS
0282 8727000000-N SP  Lump Sum 15000.00 16000.00 24000.00ELEC CONDUIT SYS ********

( 25+51.408 -L- LT LN )
0283 8727000000-N SP  Lump Sum 15000.00 16000.00 24000.00ELEC CONDUIT SYS ********

( 25+51.408 -L- RT LN )
0284 8867000000-M SP   176 M   200.00 35200.00 210.00 36960.00 300.00 52800.00GENERIC STRUCTURE ITEM (M)

PILE EXCAVATION IN SOIL
0285 8867000000-M SP   20 M   1100.00 22000.00 525.00 10500.00 1400.00 28000.00GENERIC STRUCTURE ITEM (M)

PILE EXCAVATION NOT IN SOIL

 

    TOTAL 32437974.29 TOTAL 34484699.54 TOTAL 35287537.93CONTRACT TOTAL

 

    SUB-TOTAL 25228448.45 SUB-TOTAL 26291442.78 SUB-TOTAL 27919671.63ROADWAY ITEMS
    SUB-TOTAL 1405671.00 SUB-TOTAL 929728.56 SUB-TOTAL 945170.00CULVERT ITEMS
    SUB-TOTAL 5803854.84 SUB-TOTAL 7263528.20 SUB-TOTAL 6422696.30STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1710000.00 1750000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 990000.00 400000.00CONSTRUCTION SURVEYING
0003 0001000000-M 200 Lump Sum 4150000.00 400000.00CLEARING & GRUBBING
0004 0008000000-M 200  2 HA  16800.00 33600.00 16000.00 32000.00SUPP CLEARING & GRUBBING
0005 0015000000-N 205  2 EA  1500.00 3000.00 1500.00 3000.00SEALING ABANDONED WELLS
0006 0022000000-M 225  290,500 M3  5.00 1452500.00 4.40 1278200.00UNCLASSIFIED EXCAVATION
0007 0029000000-N SP  Lump Sum 25800.00 25000.00REINF BRG APPR **********

(19+51.883 LT)
0008 0029000000-N SP  Lump Sum 34400.00 25000.00REINF BRG APPR **********

(19+51.883 RT)
0009 0029000000-N SP  Lump Sum 29700.00 25000.00REINF BRG APPR **********

(25+51.408 LT)
0010 0029000000-N SP  Lump Sum 31100.00 25000.00REINF BRG APPR **********

(25+51.408 RT)
0011 0029000000-N SP  Lump Sum 36100.00 25000.00REINF BRG APPR **********

(28+55.867 LT)
0012 0029000000-N SP  Lump Sum 41400.00 25000.00REINF BRG APPR **********

(28+55.867 RT)
0013 0029000000-N SP  Lump Sum 42200.00 25000.00REINF BRG APPR **********

(36+01.949 LT)
0014 0029000000-N SP  Lump Sum 36900.00 25000.00REINF BRG APPR **********

(36+01.949 RT)
0015 0036000000-M 225  4,350 M3  8.00 34800.00 7.00 30450.00UNDERCUT EXCAVATION
0016 0080000000-M SP   1,000 MTN 16.70 16700.00 15.00 15000.00CLASS IV SUBGRD STABILIZATION
0017 0106000000-M 230  1,242,500 M3  6.05 7517125.00 7.74 9616950.00BORROW EXCAVATION
0018 0127000000-N SP   2 EA  2600.00 5200.00 25000.00 50000.00EMBM'T SETTLEMENT GAUGE
0019 0134000000-M 240  11,850 M3  6.98 82713.00 6.00 71100.00DRAINAGE DITCH EXCAVATION
0020 0141000000-M 240  365 M   34.70 12665.50 7.00 2555.00BERM DITCH CONSTRUCTION
0021 0156000000-M 250  8,950 M2  1.72 15394.00 3.00 26850.00REMOVAL OF EXT ASPHALT PVM'T
0022 0192000000-N 260  36 HR  467.00 16812.00 200.00 7200.00PROOF ROLLING
0023 0195000000-M 265  3,000 M3  31.70 95100.00 12.00 36000.00SELECT GRANULAR MATERIAL
0024 0196000000-M 270  3,000 M2  1.01 3030.00 2.50 7500.00SOIL STABILIZATION FABRIC
0025 0300000000-M 300  425 MTN 19.40 8245.00 20.00 8500.00SELECT MATERIAL II
0026 0306000000-M 300  3,115 MTN 19.40 60431.00 25.00 77875.00SELECT MATERAIL III
0027 0318000000-M 300  1,262 MTN 11.70 14765.40 20.00 25240.00FND CONDIT MAT'L MIN STR
0028 0343000000-M 310 33.6 M   110.00 3696.00 80.00 2688.00375MM SIDE DRAIN PIPE
0029 0366000000-M 310  1,458 M   180.00 262440.00 95.00 138510.00375MM RCP CULV CLASS III
0030 0372000000-M 310 1,174.8 M   185.00 217338.00 100.00 117480.00450MM RCP CULV CLASS III
0031 0378000000-M 310  168 M   228.00 38304.00 130.00 21840.00600MM RCP CULV CLASS III
0032 0384000000-M 310 121.2 M   240.00 29088.00 150.00 18180.00750MM RCP CULV CLASS III
0033 0390000000-M 310 87.6 M   235.00 20586.00 260.00 22776.00900MM RCP CULV CLASS III
0034 0408000000-M 310 32.4 M   675.00 21870.00 360.00 11664.001350MM RCP CULV CLASS III
0035 0448000000-M 310 97.2 M   565.00 54918.00 240.00 23328.00***MM RCP CULV CLASS IV

(1050MM)
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0036 0448000000-M 310 118.8 M   780.00 92664.00 570.00 67716.00***MM RCP CULV CLASS IV
(1650MM)

0037 0448000000-M 310 157.2 M   220.00 34584.00 150.00 23580.00***MM RCP CULV CLASS IV
(750MM)

0038 0448000000-M 310 85.2 M   250.00 21300.00 220.00 18744.00***MM RCP CULV CLASS IV
(900MM)

0039 0594000000-M 310 14.4 M   244.00 3513.60 120.00 1728.00600MM CS PIPE CULV 1.63MM
0040 0708000000-M 310  264 M   231.00 60984.00 120.00 31680.00400MM BCCSP B 1.63
0041 0714000000-M 310 94.8 M   235.00 22278.00 120.00 11376.00450MM BCCSP B 1.63
0042 0720000000-M 310  66 M   246.00 16236.00 140.00 9240.00600MM BCCSP B 1.63
0043 0806000000-M 310  26 EA  77.60 2017.60 360.00 9360.00400MM BCCSP ELB B 1.63
0044 0807000000-M 310  10 EA  90.60 906.00 360.00 3600.00450MM BCCSP ELB B 1.63
0045 0973000000-M 330 9.6 M   400.00 3840.00 700.00 6720.00***MM WLD STL PIPE ***MM TK GD**

(600MM, 6MM, B)
0046 0980000000-M SP  22.8 M   700.00 15960.00 1500.00 34200.00****MM WS PIPE **** B, B&J

(600MM, 6MM)
0047 0992000000-M SP   1 EA  2600.00 2600.00 3700.00 3700.00GENERIC PIPE ITEM (EA)

1200MM X 600MM RC PIPE TAPEREDINLET
0048 0992000000-M SP   1 EA  3200.00 3200.00 4600.00 4600.00GENERIC PIPE ITEM (EA)

1500MM X 900MM RC PIPE TAPEREDINLET
0049 0995000000-M 340 231.2 M   31.40 7259.68 60.00 13872.00PIPE REMOVAL
0050 1011000000-N 500 Lump Sum 13000.00 255000.00FINE GRADING
0051 1022000000-M SP   120 KG  25.00 3000.00 30.00 3600.00SEALING PAVEMENT CRACKS
0052 1044000000-M 501  66,850 M2  2.00 133700.00 2.00 133700.00LIME TRTD SOIL (SLURRY)
0053 1066000000-M 501  740 MTN 145.00 107300.00 142.00 105080.00LIME FOR LIME TRTD SOIL
0054 1110000000-M 510  2,000 MTN 15.40 30800.00 20.00 40000.00STABILIZER AGGREGATE
0055 1121000000-M 520  31,800 MTN 14.60 464280.00 15.50 492900.00AGGREGATE BASE COURSE
0056 1176000000-M 542  66,850 M2  1.85 123672.50 2.00 133700.00***MM SOIL CEMENT BASE

(180MM)
0057 1187000000-M 542  2,010 MTN 97.00 194970.00 100.00 201000.00PC FOR SOIL CEMENT BASE
0058 1198000000-M SP   925 MTN 17.00 15725.00 17.00 15725.00AGGREGATE FOR SOIL CEM B
0059 1209000000-M 543  90,950 L   0.45 40927.50 0.40 36380.00ASPHALT CURING SEAL
0060 1220000000-M 545  75 MTN 20.70 1552.50 50.00 3750.00INCIDENTAL STONE BASE
0061 1489000000-M 610  15,100 MTN 26.00 392600.00 27.50 415250.00ASP CONC BASE CRS B25.0B
0062 1491000000-M 610  1,450 MTN 40.00 58000.00 45.00 65250.00ASP CONC BASE CRS B25.0C
0063 1498000000-M 610  3,850 MTN 28.00 107800.00 30.00 115500.00ASP CONC INTR CRS I19.0B
0064 1503000000-M 610  12,400 MTN 25.00 310000.00 28.00 347200.00ASP CONC INTR CRS I19.0C
0065 1519000000-M 610  8,750 MTN 29.00 253750.00 31.00 271250.00ASP CONC SURF CRS S9.5B
0066 1539000000-M 610  11,900 MTN 33.00 392700.00 35.00 416500.00ASP CONC SURF CRS S12.5C
0067 1560000000-M 620  2,045 MTN 260.00 531700.00 235.00 480575.00ASP FOR PLANT MIX  PG64-22
0068 1565000000-M 620  655 MTN 270.00 176850.00 250.00 163750.00ASP FOR PLANT MIX  PG70-22
0069 1693000000-M 654  145 MTN 150.00 21750.00 130.00 18850.00ASPH PLT MIX PVMT REPAIR
0070 1847000000-M 710  62,300 M2  39.44 2457112.00 36.00 2242800.00***MM PCC PVMT THRU LNS

(340MM)
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0071 1858000000-M 710  3,450 M2  44.00 151800.00 40.00 138000.00***MM PCC PVMT RAMPS
(340MM)

0072 1869000000-M 710  13,000 M2  45.80 595400.00 40.00 520000.00***MM PCC PVMT MISC
(340MM)

0073 1902000000-N 710 Lump Sum 18100.00 10000.00SURF TEST CONC PAVEMENT
0074 1924000000-N 725 Lump Sum 11800.00 10000.00FIELD LAB RENTAL, PCCP
0075 2000000000-N 806  127 EA  315.00 40005.00 91.00 11557.00RIGHT OF WAY MARKERS
0076 2022000000-M 815  216 M3  30.20 6523.20 20.00 4320.00SUBDRAIN EXCAVATION
0077 2033000000-M 815  108 M3  69.30 7484.40 40.00 4320.00SUBDR FINE AGGREGATE
0078 2044000000-M 815  260 M   11.50 2990.00 15.00 3900.00150MM PERF SUBDR PIPE
0079 2055000000-M 815  27 EA  22.30 602.10 20.00 540.00150MM SUBDR PIPE Y,T,&L'S
0080 2066000000-N 815  2 EA  159.00 318.00 150.00 300.00CONC PAD SUBDRN OUTLET
0081 2077000000-M 815  4 M   146.00 584.00 50.00 200.00150MM OUTLET PIPE (SD)
0082 2099000000-M 816  4,725 M   8.70 41107.50 15.00 70875.00SHLDR DRAINS
0083 2110000000-M 816  4,725 M   3.60 17010.00 3.00 14175.00100MM SHLDR DRAINS PIPE
0084 2121000000-M 816  140 M   22.00 3080.00 20.00 2800.00100MM OUTLET PIPE (SH DRN
0085 2132000000-N 816  10 EA  159.00 1590.00 150.00 1500.00CONC PAD SHLDR DRN OUTLET
0086 2143000000-M 818  20 MTN 43.00 860.00 50.00 1000.00BLOTTING SAND
0087 2209000000-M 838 8.6 M3  500.00 4300.00 750.00 6450.00ENDWALLS
0088 2220000000-M 838 8.6 M3  650.00 5590.00 910.00 7826.00REINFORCED ENDWALLS
0089 2253000000-M 840 4.51 M3  951.00 4289.01 645.00 2908.95PIPE COLLARS
0090 2286000000-N 840  99 EA  1700.00 168300.00 940.00 93060.00MASNRY DRAINAGE STRUCT
0091 2308000000-M 840 2.9 M   1720.00 4988.00 3200.00 9280.00MASONRY DRAINAGE STRS
0092 2363000000-N 840  26 EA  158.00 4108.00 375.00 9750.00FRAME W/2GRTS 840.***** STD

(840.20)
0093 2364000000-N 840  2 EA  166.00 332.00 375.00 750.00FRAME W/2GRTS 840.16 STD
0094 2365000000-N 840  29 EA  171.00 4959.00 375.00 10875.00FRAME W/2GRTS 840.22 STD
0095 2366000000-N 840  13 EA  165.00 2145.00 375.00 4875.00FRAME W/2GRTS 840.24 STD
0096 2367000000-N 840  5 EA  174.00 870.00 375.00 1875.00FRAME W/2GRTS 840.29 STD
0097 2374000000-N 840  3 EA  198.00 594.00 410.00 1230.00FRAME-GRT-HD 840.03 **

(E)
0098 2374000000-N 840  10 EA  198.00 1980.00 410.00 4100.00FRAME-GRT-HD 840.03 **

(F)
0099 2374000000-N 840  6 EA  198.00 1188.00 410.00 2460.00FRAME-GRT-HD 840.03 **

(G)
0100 2396000000-N 840  4 EA  614.00 2456.00 280.00 1120.00FRAME W/COVER STD 840.54
0101 2440000000-N 840  7 EA  375.00 2625.00 650.00 4550.00CONC APRON FOR CATCH BASIN
0102 2451000000-N 840  2 EA  1250.00 2500.00 650.00 1300.00CONC APRON FOR DROP INLET
0103 2486000000-M SP   520 M2  7.85 4082.00 50.00 26000.00GENERIC DRAINAGE ITEM (M2)

IMPERMEABLE FABRIC FOR DRAIN- AGE DITCH LINER
0104 2542000000-M 846  3,780 M   26.00 98280.00 27.00 102060.00450MM CONC CURB & GUTTER
0105 2549000000-M 846  790 M   33.00 26070.00 34.00 26860.00750MM CONC CURB & GUTTER
0106 2570000000-N SP   2 EA  1210.00 2420.00 1300.00 2600.00MODIFIED CONCRETE FLUME
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0107 2577000000-M 846  2,170 M   50.00 108500.00 50.00 108500.00CONC XPRESSWAY GUTTER
0108 2619000000-M 850  17 M2  55.00 935.00 115.00 1955.00100MM CONC PAVED DITCH
0109 2626000000-M 852  915 M2  40.00 36600.00 45.00 41175.0075MM CONC ISLAND COVERS
0110 2655000000-M 852  1,135 M2  55.00 62425.00 60.00 68100.00125MM MONOLITHIC CONC ISL (KEY IN)
0111 3000000000-N SP   2 EA  13750.00 27500.00 4000.00 8000.00IMPACT ATTEN TYPE 350
0112 3030000000-M 862 3,768.09 M   24.00 90434.16 25.00 94202.25STL BM GRDRAIL
0113 3045000000-M 862 30.48 M   24.00 731.52 25.00 762.00STL BM GRDRAIL SHOP CURV
0114 3105000000-N 862  2 EA  25.00 50.00 21.00 42.00SBGR TERM SECT
0115 3150000000-N 862  10 EA  25.00 250.00 21.00 210.00ADDIT GUARDRAIL POSTS
0116 3180000000-N 862  4 EA  950.00 3800.00 920.00 3680.00GR ANCHOR TYPE **********

(BP-77)
0117 3210000000-N 862  9 EA  250.00 2250.00 240.00 2160.00GR ANCHOR TYPE CAT-1
0118 3215000000-N 862  23 EA  500.00 11500.00 510.00 11730.00GR ANCHOR TYPE III
0119 3270000000-N SP   19 EA  1200.00 22800.00 1200.00 22800.00GR ANCHOR TYPE 350
0120 3285000000-N SP   8 EA  1100.00 8800.00 1100.00 8800.00GR ANCHOR TYPE M-350
0121 3389400000-M 865  1,460 M   11.50 16790.00 12.00 17520.00DBL FACED CABLE GUIDERAIL
0122 3389600000-N 865  8 EA  850.00 6800.00 810.00 6480.00CBL GUIDERAIL ANCH UNIT
0123 3503000000-M 866  5,100 M   5.00 25500.00 5.00 25500.00WW WIRE FENCE 1200MM FABR
0124 3509000000-M 866  1,010 EA  14.00 14140.00 15.00 15150.00100MM FENCE POSTS 2.30M
0125 3515000000-M 866  375 EA  27.25 10218.75 30.00 11250.00125MM FENCE POSTS 2.50M
0126 3557000000-M 866  100 M   2.80 280.00 3.00 300.00ADDITIONAL BARBED WIRE
0127 3628000000-M 876  300 MTN 44.00 13200.00 30.00 9000.00PLN RIP RAP CL I
0128 3642000000-M 876  40 MTN 47.00 1880.00 40.00 1600.00PLN RIP RAP, CLASS A
0129 3649000000-M 876  3,010 MTN 48.00 144480.00 30.00 90300.00PLN RIP RAP, CLASS B
0130 3656000000-M 876  11,030 M2  1.80 19854.00 3.00 33090.00FILTER FABRIC FOR DRAINGE
0131 3684000000-M SP   22 MTN 62.90 1383.80 40.00 880.00GENERIC EROSION CONTROL ITEM (MTN)

BOULDERS
0132 4054000000-M 902  1 M3  810.00 810.00 900.00 900.00PLN CONC SIGN FOOTINGS
0133 4060000000-M 903  256 KG  5.85 1497.60 10.00 2560.00SUPPORT, BRKWY STL BEAM
0134 4072000000-M 903  383 M   21.30 8157.90 25.00 9575.00SUPPORT, 4.5KG STEEL U-CHNL
0135 4078000000-M 903  11 EA  39.00 429.00 45.00 495.00SUPPORT, 3KG STEEL U-CHAN
0136 4096000000-N 904  4 EA  100.00 400.00 110.00 440.00SIGN ERECTION, TYPE D
0137 4102000000-N 904  42 EA  66.00 2772.00 75.00 3150.00SIGN ERECTION, TYPE E
0138 4108000000-N 904  11 EA  92.00 1012.00 100.00 1100.00SIGN ERECTION, TYPE F
0139 4110000000-N 904  4 EA  285.00 1140.00 310.00 1240.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0140 4114000000-N 904  11 EA  32.00 352.00 35.00 385.00SIGN ERECTION, MILEMARKERS
0141 4129000000-N 906  2 EA  80.00 160.00 80.00 160.00RELOCATE SIGN, TYPE *****

(E)
0142 4155000000-N 907  8 EA  8.00 64.00 10.00 80.00DISPOSE SIGN SYST U-CHAN
0143 4192000000-N 907  2 EA  8.00 16.00 10.00 20.00DISPOSE SUPPORT, U-CHAN
0144 4370000000-N SP  Lump Sum 4100.00 4300.00GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN BENCH    TEST UNIT
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0145 4370000000-N SP  Lump Sum 6200.00 6700.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN MAINTE- NANCE TRAINING

0146 4370000000-N SP  Lump Sum 83000.00 90000.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM "DMS-1"

0147 4370000000-N SP  Lump Sum 1400.00 1400.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM DESIGN APPROVAL
TESTS

0148 4370000000-N SP  Lump Sum 6100.00 6500.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM INTEGRATION

0149 4370000000-N SP  Lump Sum 12500.00 13000.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM NTCIP ACCEPTANCE
TESTS

0150 4370000000-N SP  Lump Sum 2100.00 2200.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL
FACTORY TESTS

0151 4370000000-N SP  Lump Sum 2600.00 2700.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL FIELD
TESTS

0152 4370000000-N SP  Lump Sum 41000.00 43000.00GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY "DMS-1"

0153 4370000000-N SP  Lump Sum 35000.00 37000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY A

0154 4370000000-N SP  Lump Sum 27000.00 28500.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY B

0155 4370000000-N SP  Lump Sum 30000.00 32000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY C

0156 4370000000-N SP  Lump Sum 6000.00 6100.00GENERIC SIGNING ITEM (LS)
STATIC LIGHTING FOR O/H SIGN ASSEMBLY A

0157 4370000000-N SP  Lump Sum 6000.00 6100.00GENERIC SIGNING ITEM (LS)
STATIC LIGHTING FOR O/H SIGN ASSEMBLY C

0158 4400000000-M 1110  28 M2  60.00 1680.00 85.00 2380.00WORK ZONE SIGNS (STAT)
0159 4405000000-M 1110  24 M2  264.00 6336.00 50.00 1200.00WORK ZONE SIGNS (PORT)
0160 4410000000-M 1110  12 M2  45.00 540.00 50.00 600.00WORK ZONE SIGNS (BARRICAD
0161 4415000000-N 1115  1 EA  4620.00 4620.00 4200.00 4200.00FLASHING ARROW PNL TYPE C
0162 4420000000-N 1120  1 EA  6090.00 6090.00 19500.00 19500.00CHANGEABLE MESSAGE SIGNS
0163 4430000000-N 1130  112 EA  30.90 3460.80 40.00 4480.00DRUMS
0164 4435000000-N 1135  20 EA  51.90 1038.00 18.00 360.00CONES
0165 4445000000-M 1145  90 M   111.00 9990.00 40.00 3600.00BARRICADES (TYPE III)
0166 4455000000-N 1150  60 MD  431.00 25860.00 200.00 12000.00FLAGGER
0167 4465000000-N 1160  2 EA  9360.00 18720.00 8000.00 16000.00TEMPORARY CRASH CUSHIONS
0168 4470000000-N 1160  2 EA  2570.00 5140.00 2500.00 5000.00RESET CRASH CUSHION
0169 4480000000-N 1165  1 EA  14000.00 14000.00 10700.00 10700.00TRUCK MTD IMP ATTN 60 MPH
0170 4485000000-M 1170  150 M   101.00 15150.00 110.00 16500.00PORTABLE BARRIER
0171 4520000000-N 1266  162 EA  66.00 10692.00 40.00 6480.00TUBULAR MARKERS (FIXED)
0172 4590000000-M SP   8,850 M   2.90 25665.00 3.00 26550.00GENERIC TRAFFIC CONTROL ITEM (M)

POLYUREA PAVEMENT MARKING LINES (100MM)
0173 4590000000-M SP   954 M   5.80 5533.20 6.00 5724.00GENERIC TRAFFIC CONTROL ITEM (M)

POLYUREA PAVEMENT MARKING LINES (200MM)
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0174 4600000000-N SP   36 EA  105.00 3780.00 110.00 3960.00GENERIC TRAFFIC CONTROL ITEM (EA)
POLYUREA PAVEMENT MARKING     CHARACTERS

0175 4600000000-N SP   13 EA  150.00 1950.00 160.00 2080.00GENERIC TRAFFIC CONTROL ITEM (EA)
POLYUREA PAVEMENT MARKING SYM-BOLS

0176 4650000000-N 1251  624 EA  5.00 3120.00 6.00 3744.00TEMP RAISED PVMT MRKS
0177 4685000000-M 1205  9,371 M   1.20 11245.20 1.20 11245.20100MM THERMO MKG, 2.3MMTK
0178 4686000000-M 1205  4,374 M   1.30 5686.20 1.30 5686.20100MM THERMO MKG, 3.1MMTK
0179 4695000000-M 1205  45 M   3.10 139.50 3.10 139.50200MM THERMO MKG 2.3MM TK
0180 4710000000-M 1205  42 M   12.25 514.50 13.00 546.00600MM THERMO MKG 3.1MM TK
0181 4725000000-M 1205  34 EA  70.00 2380.00 70.00 2380.00THERMO PVT MKG SYMB 2.3MM
0182 4810000000-M 1205  44,616 M   0.45 20077.20 0.50 22308.00PAINT PVT MKG LINES 100MM
0183 4820000000-M 1205  70 M   0.80 56.00 1.00 70.00PAINT PVT MKG LINES 200MM
0184 4835000000-M 1205  134 M   5.10 683.40 5.10 683.40PAINT PVT MKG LINES 600MM
0185 4845000000-N 1205  30 EA  36.00 1080.00 36.00 1080.00PAINT PVT MKG SYMBOL
0186 4850000000-M 1205  1,980 M   3.05 6039.00 3.10 6138.00REMVL OF 100MM LINES
0187 4900000000-N 1252  344 EA  5.00 1720.00 5.10 1754.40PERM RAISED PVMT MARKERS
0188 4905000000-N 1253  450 EA  32.00 14400.00 32.00 14400.00SNOWPLB RAISED PVMT MRKER
0189 4955000000-N 1264  2 EA  50.00 100.00 100.00 200.00OBJECT MARKERS (END OF RD
0190 6000000000-M 1605  4,520 M   5.25 23730.00 5.00 22600.00TEMPORARY SILT FENCE
0191 6006000000-M 1610  460 MTN 39.00 17940.00 35.00 16100.00EROS CONTRL STONE CL A
0192 6009000000-M 1610  12,270 MTN 32.70 401229.00 38.00 466260.00EROS CONTRL STONE CL B
0193 6012000000-M 1610  4,780 MTN 24.50 117110.00 30.00 143400.00SEDIMENT CONTROL STONE
0194 6015000000-M 1615  49 HA  700.00 34300.00 750.00 36750.00TEMPORARY MULCHING
0195 6018000000-M 1620  3,525 KG  2.20 7755.00 4.10 14452.50SEED FOR TEMP SEEDING
0196 6021000000-M 1620 28.25 MTN 330.00 9322.50 610.00 17232.50FERT FOR TEMP SEEDING
0197 6024000000-M 1622  380 M   58.40 22192.00 35.00 13300.00TEMPORARY SLOPE DRAINS
0198 6027000000-N 1622  28 EA  455.00 12740.00 150.00 4200.00INLET PROTCN @ SLOPE DRNS
0199 6030000000-M 1630  42,270 M3  2.50 105675.00 6.00 253620.00SILT EXCAVATION
0200 6033000000-M 1631  2,865 M2  1.20 3438.00 1.00 2865.00SYNTHETIC ROVING
0201 6036000000-M 1631  10,270 M2  2.00 20540.00 2.00 20540.00MATTING FOR EROS CONTROL
0202 6038000000-M SP   10 M2  5.00 50.00 21.00 210.00PERM SOIL REINF MAT
0203 6042000000-M 1632  535 M   8.30 4440.50 9.00 4815.006.4MM HARDWARE CLOTH
0204 6054000000-M 1637  1 EA  1140.00 1140.00 1300.00 1300.00*** X *** X *** PERF TEE

(600MM X 600MM X 600MM)
0205 6069000000-M 1638  800 M3  22.10 17680.00 6.00 4800.00STILLING BASINS
0206 6084000000-M 1660 83.5 HA  2100.00 175350.00 2300.00 192050.00SEEDING & MULCHING
0207 6087000000-M 1660 25.5 HA  75.00 1912.50 230.00 5865.00MOWING
0208 6090000000-M 1661  550 KG  10.00 5500.00 10.00 5500.00SEED FOR REPAIR SEEDING
0209 6093000000-M 1661  2 MTN 830.00 1660.00 950.00 1900.00FERT FOR REPAIR SEEDING
0210 6096000000-M 1662  2,350 KG  2.20 5170.00 2.10 4935.00SEED FOR SUPP SEEDING
0211 6108000000-M 1665 140.25 MTN 250.00 35062.50 210.00 29452.50FERTILIZER TOPDRESSING
0212 6109200000-M SP  0.6 HA  15500.00 9300.00 21500.00 12900.00SPECIAL SEED UND GR CENTIPEDE
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0213 6111000000-M SP   40 M   68.90 2756.00 230.00 9200.00IMPERVIOUS DIKE
0214 6114000000-N SP   33 HR  25.00 825.00 26.00 858.00SPECIALIZED HAND MOWING
0215 6117000000-N 1675  16 EA  1.00 16.00 105.00 1680.00RESPONSE FOR EROS CONTROL
0216 6120000000-M SP   2,000 M3  13.50 27000.00 32.00 64000.00CULVERT DIVERSION CHANNEL
0217 6123000000-M 1670  1 HA  2000.00 2000.00 2000.00 2000.00REFORESTATION
0218 7060000000-M 1705  690 M   3.30 2277.00 7.00 4830.00SIGNAL CABLE
0219 7120000000-M 1705  9 EA  675.00 6075.00 750.00 6750.00VEHICLE SIGNAL HD (300MM, 3 SECT)
0220 7279000000-M 1715  835 M   1.10 918.50 1.00 835.00TRACER WIRE
0221 7300000000-M 1715  1,030 M   18.75 19312.50 18.00 18540.00TRENCHING (UNPAVED)
0222 7302000000-M SP   390 M   34.00 13260.00 35.00 13650.00DIR DRILL POLY COND 31.75 ** COND

(2)
0223 7324000000-N 1716  16 EA  425.00 6800.00 170.00 2720.00JUNCTION BOX (STANDARD SIZE)
0224 7336000000-N 1716  9 EA  550.00 4950.00 400.00 3600.00JUNCTION BOX (OVER-SIZED)
0225 7444000000-M 1725  380 M   17.00 6460.00 25.00 9500.00INDUCTIVE LOOP SAWCUT
0226 7456000000-M 1726  630 M   3.00 1890.00 5.00 3150.00LEAD-IN CABLE
0227 7516000000-M 1730  911 M   3.75 3416.25 10.00 9110.00COMMUNICATIONS CABLE (** FIBER)

(12)
0228 7516000000-M 1730  888 M   4.30 3818.40 5.00 4440.00COMMUNICATIONS CABLE (** FIBER)

(24)
0229 7552000000-N 1731  2 EA  1400.00 2800.00 2400.00 4800.00INTERCONNECT CENTER
0230 7564000000-N 1732  2 EA  1500.00 3000.00 2100.00 4200.00FIBER-OPTIC TRANSCEIVER
0231 7566000000-N 1733  9 EA  95.00 855.00 65.00 585.00DELINEATOR MARKER
0232 7588000000-N 1741  3 EA  8200.00 24600.00 8000.00 24000.00SGNL MAST ARM WITH METAL POLE
0233 7612000000-N 1742  3 EA  4000.00 12000.00 3200.00 9600.00METAL SIGNAL POLE FOUNDATION
0234 7624000000-N 1743  1 EA  1400.00 1400.00 1400.00 1400.00SIGNAL PEDESTAL WITH FOUND
0235 7636000000-N 1745  4 EA  350.00 1400.00 250.00 1000.00SIGN FOR SIGNALS
0236 7684000000-N 1750  2 EA  775.00 1550.00 1200.00 2400.00SIGNAL CABINET FOUNDATION
0237 7688000000-N SP   2 EA  400.00 800.00 700.00 1400.00CABINET BASE ADAPTER
0238 7756000000-N 1751  2 EA  12000.00 24000.00 11500.00 23000.00CONTLR WITH CBNT, 2070L BASE MTD
0239 7980000000-N SP   6 EA  175.00 1050.00 150.00 900.00GENERIC SIGNAL ITEM (EA)

DETECTOR CARD (TYPE 2070L)
0240 7980000000-N SP   2 EA  750.00 1500.00 3000.00 6000.00GENERIC SIGNAL ITEM (EA)

FOUNDATION W/ WING WALL (TYPE 2)
0241 7980000000-N SP   3 EA  1200.00 3600.00 3000.00 9000.00GENERIC SIGNAL ITEM (EA)

SOIL TEST
0242 7990000000-M SP   10 M   825.00 8250.00 100.00 1000.00GENERIC SIGNAL ITEM (M)

DRILLED PIER FOUNDATION, (1067MM DIA)
0243 7990000000-M SP   5 M   925.00 4625.00 150.00 750.00GENERIC SIGNAL ITEM (M)

DRILLED PIER FOUNDATION, (1220MM DIA)
0286 4048000000-M 902  1 M3  900.00 900.00 1000.00 1000.00RC SIGN FOOTINGS
0287 4066000000-M 903  403 KG  3.50 1410.50 4.00 1612.00SIMPLE STL BEAM SIGN SUPP

CULVERT ITEMS

0244 8126000000-N 414 Lump Sum 64900.00 71000.00CULV EXCAV @ ************
( 26+74.500-L- )
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0245 8126000000-N 414 Lump Sum 64000.00 68000.00CULV EXCAV @ ************
( 35+14.000 -L- )

0246 8133000000-M 414  993 MTN 29.80 29591.40 40.00 39720.00FND COND MATL BOX CULV
0247 8196000000-M 420 2,106.4 M3  638.00 1343883.20 570.00 1200648.00CL A CONC, CULVERT
0248 8245000000-M 425  152,291 KG  0.94 143153.54 1.00 152291.00REINF STL CULV

STRUCTURE ITEMS

0249 8091000000-N 410 Lump Sum 18300.00 17500.00FND EXCAV B** STA *******
( 1, 19+51.883 -L- LT LN )

0250 8091000000-N 410 Lump Sum 17600.00 36000.00FND EXCAV B** STA *******
( 1, 28+55.867 -L- LT LN )

0251 8091000000-N 410 Lump Sum 14300.00 65000.00FND EXCAV B** STA *******
( 1, 28+55.867 -L- RT LN )

0252 8091000000-N 410 Lump Sum 33700.00 36000.00FND EXCAV B** STA *******
( 1, 36+01.949 -L- LT LN )

0253 8091000000-N 410 Lump Sum 42700.00 30000.00FND EXCAV B** STA *******
( 1, 36+01.949 -L- RT LN )

0254 8091000000-N 410 Lump Sum 7330.00 17000.00FND EXCAV B** STA *******
( 1,19+51.883 -L- RT LN )

0255 8091000000-N 410 Lump Sum 10100.00 3300.00FND EXCAV B** STA *******
( 2, 25+51.408 -L- LT LN )

0256 8091000000-N 410 Lump Sum 10100.00 3400.00FND EXCAV B** STA *******
( 2, 25+51.408 -L- RT LN )

0257 8105500000-M SP  19.4 M   1500.00 29100.00 1100.00 21340.00****MM DRILLD PIER IN SOIL
( 1066MM )

0258 8105600000-M SP  28.5 M   3500.00 99750.00 3600.00 102600.00****MM DRILLD PIER NO SOIL
( 1066MM )

0259 8115000000-N SP   2 EA  5000.00 10000.00 5700.00 11400.00CROSSHOLE SONIC LOGGING
0260 8116000000-M SP   213 M   40.00 8520.00 20.00 4260.00CSL TUBES
0261 8147000000-M 420 12,067.1 M2  199.00 2401352.90 346.00 4175216.60REINF CONC DECK SLAB
0262 8161000000-M 420 11,875.7 M2  2.10 24938.97 2.50 29689.25GROOVING BRIDGE FLOORS
0263 8182000000-M 420 1,868.7 M3  829.00 1549152.30 1000.00 1868700.00CL A CONC, BRIDGE
0264 8210000000-N 422 Lump Sum 32000.00 70000.00BRG APPR SLAB ***********

( 19+51.883 -L- LT LN )
0265 8210000000-N 422 Lump Sum 31900.00 70000.00BRG APPR SLAB ***********

( 19+51.883 -L- RT LN )
0266 8210000000-N 422 Lump Sum 38200.00 80000.00BRG APPR SLAB ***********

( 25+51.408 -L- LT LN )
0267 8210000000-N 422 Lump Sum 38900.00 80000.00BRG APPR SLAB ***********

( 25+51.408 -L- RT LN )
0268 8210000000-N 422 Lump Sum 25000.00 66000.00BRG APPR SLAB ***********

( 28+55.867 -L- LT LN )
0269 8210000000-N 422 Lump Sum 21600.00 60000.00BRG APPR SLAB ***********

( 28+55.867 -L- RT LN )
0270 8210000000-N 422 Lump Sum 35100.00 86000.00BRG APPR SLAB ***********

( 36+01.949 -L- LT LN )
0271 8210000000-N 422 Lump Sum 30500.00 80000.00BRG APPR SLAB ***********

( 36+01.949 -L- RT LN )
0272 8217000000-M 425  167,284 KG  1.10 184012.40 1.00 167284.00REINF STEEL (BRIDGE)



DEC 18, 2003 12:01 PM

TIP NO R-2000AA 2:00PM 18 /  18 005

WAKE

34365.3.42

DEC 16 2003 C200797
FED AID NO NHF-540(4)

GRADING, DRAINAGE, PAVING & STRUCTURES.

I-540 (NORTHERN WAKE EXPRESSWAY) FROM NC-55 WEST OF MORRISVILLE TO RTP EAST LIMITS.

GRANITE CONSTRUCTION
COMPANY

WATSONVILLE,  CA

2.861 KM

HBG FLATIRON/TIDEWATER
SKANSKA, A JOINT VENTURE

LONGMONT,  CO  

0273 8238000000-M 425  13,866 KG  1.40 19412.40 2.00 27732.00SPIRAL COL REINF STL STR
0274 8265000000-M 430 1,228.618 M   350.00 430016.30 450.00 552878.101372MM PRESTR CONC GIRDER
0275 8274000000-M 430 880.8 M   400.00 352320.00 500.00 440400.001600MM MOD PRESTR CONC GRDR
0276 8277000000-M 430 1,935.708 M   450.00 871068.60 520.00 1006568.161829MM MOD PRESTR CONC GRDR
0277 8364000000-M 450 2,636.5 M   100.00 263650.00 175.00 461387.50HP310X79 STL PILE
0278 8503000000-M 460 1,025.378 M   135.00 138426.03 122.00 125096.12CONC BARRIER RAIL
0279 8531000000-M 462 8,462.2 M2  57.20 484037.84 75.00 634665.00100MM SLOPE PROTECTION
0280 8657000000-N 430 Lump Sum 108000.00 195000.00ELASTOMERIC BEARINGS
0281 8692000000-N SP  Lump Sum 95000.00 150000.00EVAZOTE JOINT SEALS
0282 8727000000-N SP  Lump Sum 24500.00 25000.00ELEC CONDUIT SYS ********

( 25+51.408 -L- LT LN )
0283 8727000000-N SP  Lump Sum 24500.00 25000.00ELEC CONDUIT SYS ********

( 25+51.408 -L- RT LN )
0284 8867000000-M SP   176 M   200.00 35200.00 650.00 114400.00GENERIC STRUCTURE ITEM (M)

PILE EXCAVATION IN SOIL
0285 8867000000-M SP   20 M   800.00 16000.00 1500.00 30000.00GENERIC STRUCTURE ITEM (M)

PILE EXCAVATION NOT IN SOIL

 

    TOTAL 36096750.25 TOTAL 36823692.13CONTRACT TOTAL

 

    SUB-TOTAL 26874934.37 SUB-TOTAL 24323216.40ROADWAY ITEMS
    SUB-TOTAL 1645528.14 SUB-TOTAL 1531659.00CULVERT ITEMS
    SUB-TOTAL 7576287.74 SUB-TOTAL 10968816.73STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  32437974.29THE LANE CONSTRUCTION CORPORATION
     2  34484699.54W. C. ENGLISH, INC.
     3  35287537.93BLYTHE CONSTRUCTION, INC.
     4  36096750.25GRANITE CONSTRUCTION COMPANY
     5  36823692.13HBG FLATIRON/TIDEWATER SKANSKA, A JOINT VENTURE



DEC 18, 2003 12:01 PM

TIP NO R-2000AB, R-2000AC 2:00PM 1 /  30 008

DURHAM, WAKE

34365.3.43,  34365.3.44

DEC 16 2003 C200993
FED AID NO NHF-540(3), NHF-540(5)

WIDENING, GRADING, DRAINAGE, PAVING, SIGNING, SIGNAL & STRS.

I-540 (N WAKE EXPRESSWAY) FROM RESEARCH TRIANGLE PARK EAST LIMITS TO 0.7KM NORTHEAST OF I-40.

THE LANE CONSTRUCTION
CORPORATION

MERIDEN,  CT

5.346 KM

W. C. ENGLISH, INC. HBG FLATIRON/TIDEWATER
SKANSKA, A JOINT VENTURE

LYNCHBURG,  VA LONGMONT,  CO

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 3250000.00 3600000.00 3600000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 750000.00 500000.00 550000.00CONSTRUCTION SURVEYING
0003 0000900000-N SP  Lump Sum 10000.00 100000.00 100000.00GENERIC MISCELLANEOUS ITEM (LS)

CRITICAL PATH METHOD SCHEDULE
0004 0001000000-M 200 Lump Sum 2300000.00 5233000.00 750000.00CLEARING & GRUBBING
0005 0008000000-M 200 2.8 HA  10000.00 28000.00 12000.00 33600.00 13000.00 36400.00SUPP CLEARING & GRUBBING
0006 0015000000-N 205  1 EA  400.00 400.00 1500.00 1500.00 2800.00 2800.00SEALING ABANDONED WELLS
0007 0022000000-M 225  1,469,700 M3  3.40 4996980.00 5.50 8083350.00 4.90 7201530.00UNCLASSIFIED EXCAVATION
0008 0029000000-N SP  Lump Sum 10000.00 12600.00 21000.00REINF BRG APPR **********

(13+79.303-Y2-)
0009 0029000000-N SP  Lump Sum 12000.00 17500.00 30000.00REINF BRG APPR **********

(14+03.129 -YRPB-)
0010 0029000000-N SP  Lump Sum 12000.00 17400.00 35000.00REINF BRG APPR **********

(14+81.463 -YCFLY-)
0011 0029000000-N SP  Lump Sum 15000.00 14600.00 34000.00REINF BRG APPR **********

(17+47.307 -YBFLY-)
0012 0029000000-N SP  Lump Sum 12000.00 12100.00 30000.00REINF BRG APPR **********

(19+30.980 -YCFLY-)
0013 0029000000-N SP  Lump Sum 12000.00 12100.00 33000.00REINF BRG APPR **********

(20+56.309 -YBFLY-)
0014 0029000000-N SP  Lump Sum 12000.00 13000.00 33000.00REINF BRG APPR **********

(22+45.990 -YCFLY-)
0015 0029000000-N SP  Lump Sum 20000.00 23700.00 39000.00REINF BRG APPR **********

(44+57.542 -L-  LT.)
0016 0029000000-N SP  Lump Sum 20000.00 23700.00 38000.00REINF BRG APPR **********

(44+58.849 -L- RT.)
0017 0029000000-N SP  Lump Sum 20000.00 18800.00 38000.00REINF BRG APPR **********

(64+06.300 -L- LT.)
0018 0029000000-N SP  Lump Sum 20000.00 18800.00 34000.00REINF BRG APPR **********

(64+10.300 -L- RT.)
0019 0029000000-N SP  Lump Sum 20000.00 17600.00 30000.00REINF BRG APPR **********

(83+27.998-L-)
0020 0029000000-N SP  Lump Sum 20000.00 20600.00 36000.00REINF BRG APPR **********

(83+32.410-L-)
0021 0036000000-M 225  37,300 M3  4.00 149200.00 6.50 242450.00 5.70 212610.00UNDERCUT EXCAVATION
0022 0080000000-M SP   3,000 MTN 14.00 42000.00 15.00 45000.00 15.00 45000.00CLASS IV SUBGRD STABILIZATION
0023 0106000000-M 230  1,497,500 M3  5.15 7712125.00 4.75 7113125.00 5.75 8610625.00BORROW EXCAVATION
0024 0134000000-M 240  7,136 M3  6.00 42816.00 13.00 92768.00 4.00 28544.00DRAINAGE DITCH EXCAVATION
0025 0141000000-M 240  350 M   6.00 2100.00 7.00 2450.00 5.20 1820.00BERM DITCH CONSTRUCTION
0026 0156000000-M 250  20,690 M2  3.25 67242.50 2.50 51725.00 3.50 72415.00REMOVAL OF EXT ASPHALT PVM'T
0027 0177000000-M 250  910 M2  3.00 2730.00 2.00 1820.00 1.90 1729.00BREAKING OF EXT ASPH PVMT
0028 0192000000-N 260  71 HR  130.00 9230.00 300.00 21300.00 330.00 23430.00PROOF ROLLING
0029 0195000000-M 265  7,000 M3  38.00 266000.00 30.00 210000.00 22.00 154000.00SELECT GRANULAR MATERIAL
0030 0196000000-M 270  7,000 M2  1.00 7000.00 2.00 14000.00 3.70 25900.00SOIL STABILIZATION FABRIC
0031 0199000000-M SP   210 M2  250.00 52500.00 420.00 88200.00 250.00 52500.00TEMPORARY SHORING
0032 0206000000-M SP   108 M2  135.00 14580.00 475.00 51300.00 310.00 33480.00TEMP SHORING - BARR SUPPORTED



DEC 18, 2003 12:01 PM

TIP NO R-2000AB, R-2000AC 2:00PM 2 /  30 008

DURHAM, WAKE

34365.3.43,  34365.3.44

DEC 16 2003 C200993
FED AID NO NHF-540(3), NHF-540(5)

WIDENING, GRADING, DRAINAGE, PAVING, SIGNING, SIGNAL & STRS.

I-540 (N WAKE EXPRESSWAY) FROM RESEARCH TRIANGLE PARK EAST LIMITS TO 0.7KM NORTHEAST OF I-40.

THE LANE CONSTRUCTION
CORPORATION

MERIDEN,  CT

5.346 KM

W. C. ENGLISH, INC. HBG FLATIRON/TIDEWATER
SKANSKA, A JOINT VENTURE

LYNCHBURG,  VA LONGMONT,  CO

0033 0234000000-M SP   1,526 M3  25.00 38150.00 10.00 15260.00 7.50 11445.00GENERIC GRADING ITEM (M3)
MODIFIED BORROW MATERIAL

0034 0241000000-M SP   600 M2  40.00 24000.00 60.00 36000.00 51.00 30600.00GENERIC GRADING ITEM (M2)
ROCK PLATING

0035 0300000000-M 300  8,200 MTN 21.00 172200.00 19.00 155800.00 22.50 184500.00SELECT MATERIAL II
0036 0306000000-M 300  1,475 MTN 19.00 28025.00 19.00 28025.00 22.50 33187.50SELECT MATERAIL III
0037 0312000000-M 300  2,000 MTN 17.00 34000.00 19.00 38000.00 22.50 45000.00SELECT MATERIAL IV
0038 0318000000-M 300 3,236.4 MTN 19.00 61491.60 22.00 71200.80 31.00 100328.40FND CONDIT MAT'L MIN STR
0039 0343000000-M 310 14.4 M   145.00 2088.00 69.00 993.60 70.00 1008.00375MM SIDE DRAIN PIPE
0040 0344000000-M 310 14.4 M   155.00 2232.00 82.00 1180.80 80.00 1152.00450MM SIDE DRAIN PIPE
0041 0366000000-M 310 3,271.2 M   145.00 474324.00 68.00 222441.60 82.00 268238.40375MM RCP CULV CLASS III
0042 0372000000-M 310 1,449.6 M   150.00 217440.00 77.00 111619.20 90.00 130464.00450MM RCP CULV CLASS III
0043 0378000000-M 310  1,536 M   165.00 253440.00 105.00 161280.00 110.00 168960.00600MM RCP CULV CLASS III
0044 0384000000-M 310  546 M   190.00 103740.00 143.00 78078.00 140.00 76440.00750MM RCP CULV CLASS III
0045 0390000000-M 310  378 M   210.00 79380.00 188.00 71064.00 190.00 71820.00900MM RCP CULV CLASS III
0046 0396000000-M 310  186 M   240.00 44640.00 220.00 40920.00 220.00 40920.001050MM RCP CULV CLASS III
0047 0402000000-M 310 134.4 M   275.00 36960.00 258.00 34675.20 300.00 40320.001200MM RCP CULV CLASS III
0048 0414000000-M 310 25.2 M   360.00 9072.00 400.00 10080.00 550.00 13860.001500MM RCP CULV CLASS III
0049 0448000000-M 310 172.8 M   160.00 27648.00 82.00 14169.60 90.00 15552.00***MM RCP CULV CLASS IV

(450MM)
0050 0448000000-M 310 277.2 M   180.00 49896.00 111.00 30769.20 160.00 44352.00***MM RCP CULV CLASS IV

(600MM)
0051 0448000000-M 310  288 M   200.00 57600.00 152.00 43776.00 210.00 60480.00***MM RCP CULV CLASS IV

(750MM)
0052 0448000000-M 310 387.6 M   225.00 87210.00 202.00 78295.20 300.00 116280.00***MM RCP CULV CLASS IV

(900MM)
0053 0576000000-M 310 49.2 M   210.00 10332.00 201.00 9889.20 320.00 15744.00***MM CS PIPE CULV ****MM

(1000MM, 2.77MM THICK)
0054 0576000000-M 310 19.2 M   225.00 4320.00 231.00 4435.20 270.00 5184.00***MM CS PIPE CULV ****MM

(1200MM, 2.77MM THICK)
0055 0576000000-M 310 15.6 M   200.00 3120.00 160.00 2496.00 205.00 3198.00***MM CS PIPE CULV ****MM

(900MM, 2.01MM THICK)
0056 0594000000-M 310 9.6 M   175.00 1680.00 95.00 912.00 105.00 1008.00600MM CS PIPE CULV 1.63MM
0057 0636000000-M 310  2 EA  400.00 800.00 422.00 844.00 820.00 1640.00***MM CSP ELB ****MM

(1000MM, 2.77MM THICK)
0058 0706000000-M 310 154.8 M   150.00 23220.00 68.00 10526.40 70.00 10836.00300MM BCCSP B 1.63
0059 0708000000-M 310 967.2 M   155.00 149916.00 77.00 74474.40 75.00 72540.00400MM BCCSP B 1.63
0060 0714000000-M 310 75.6 M   160.00 12096.00 86.00 6501.60 85.00 6426.00450MM BCCSP B 1.63
0061 0720000000-M 310 25.2 M   175.00 4410.00 106.00 2671.20 95.00 2394.00600MM BCCSP B 1.63
0062 0726000000-M 310 32.4 M   190.00 6156.00 140.00 4536.00 130.00 4212.00800MM BCCSP B 2.01
0063 0744000000-M 310 21.6 M   225.00 4860.00 251.00 5421.60 280.00 6048.001200MM BCCSP B 2.77
0064 0805000000-M 310  20 EA  95.00 1900.00 186.00 3720.00 215.00 4300.00300MM BCCSP ELB B 1.63
0065 0806000000-M 310  53 EA  130.00 6890.00 200.00 10600.00 250.00 13250.00400MM BCCSP ELB B 1.63
0066 0807000000-M 310  2 EA  170.00 340.00 210.00 420.00 275.00 550.00450MM BCCSP ELB B 1.63
0067 0808000000-M 310  2 EA  215.00 430.00 242.00 484.00 300.00 600.00600MM BCCSP ELB B 1.63
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LYNCHBURG,  VA LONGMONT,  CO

0068 0995000000-M 340  335 M   4.00 1340.00 30.00 10050.00 38.00 12730.00PIPE REMOVAL
0069 1000000000-M 462  130 M2  45.00 5850.00 65.00 8450.00 75.00 9750.00150MM SLOPE PROTECTION
0070 1011000000-N 500 Lump Sum 300000.00 150000.00 850000.00FINE GRADING
0071 1044000000-M 501  121,900 M2  1.75 213325.00 1.65 201135.00 1.70 207230.00LIME TRTD SOIL (SLURRY)
0072 1066000000-M 501  1,345 MTN 145.00 195025.00 185.00 248825.00 185.00 248825.00LIME FOR LIME TRTD SOIL
0073 1088000000-M SP   45 M3  50.00 2250.00 100.00 4500.00 44.00 1980.00#57 STONE
0074 1110000000-M 510  1,500 MTN 15.00 22500.00 20.00 30000.00 21.00 31500.00STABILIZER AGGREGATE
0075 1121000000-M 520  84,200 MTN 14.50 1220900.00 14.50 1220900.00 15.00 1263000.00AGGREGATE BASE COURSE
0076 1154000000-M SP   13,740 MTN 20.00 274800.00 8.00 109920.00 8.00 109920.00AGGR FOR CEM TREAT BASE CRS
0077 1165000000-M SP   555 MTN 100.00 55500.00 95.00 52725.00 97.00 53835.00PORT CEM FOR CEM TRTD BASE CRSE
0078 1176000000-M 542  183,050 M2  1.65 302032.50 1.80 329490.00 1.90 347795.00***MM SOIL CEMENT BASE

(180MM)
0079 1187000000-M 542  5,525 MTN 100.00 552500.00 95.00 524875.00 98.00 541450.00PC FOR SOIL CEMENT BASE
0080 1198000000-M SP   2,480 MTN 15.00 37200.00 20.00 49600.00 17.00 42160.00AGGREGATE FOR SOIL CEM B
0081 1209000000-M 543  226,650 L   0.35 79327.50 0.35 79327.50 0.32 72528.00ASPHALT CURING SEAL
0082 1220000000-M 545  150 MTN 20.00 3000.00 30.00 4500.00 25.00 3750.00INCIDENTAL STONE BASE
0083 1275000000-M 600  32,600 L   4.00 130400.00 0.55 17930.00 0.42 13692.00PRIME COAT
0084 1297000000-M 607  1,900 M2  40.00 76000.00 6.00 11400.00 6.35 12065.00MILL ASP PVMT ****MM DTH

(460MM)
0085 1308000000-M 607  4,520 M2  4.00 18080.00 5.50 24860.00 0.95 4294.00MILLING ASPHALT PVMT ***-***

(40MM TO 70MM)
0086 1489000000-M 610  41,820 MTN 32.25 1348695.00 26.00 1087320.00 27.00 1129140.00ASP CONC BASE CRS B25.0B
0087 1491000000-M 610  22,400 MTN 31.80 712320.00 22.00 492800.00 23.00 515200.00ASP CONC BASE CRS B25.0C
0088 1498000000-M 610  21,955 MTN 32.10 704755.50 29.00 636695.00 30.00 658650.00ASP CONC INTR CRS I19.0B
0089 1503000000-M 610  11,535 MTN 32.10 370273.50 26.50 305677.50 28.00 322980.00ASP CONC INTR CRS I19.0C
0090 1508000000-M 610  7,555 MTN 32.10 242515.50 26.00 196430.00 27.00 203985.00ASP CONC INTR CRS I19.0D
0091 1514000000-M 610  1,125 MTN 31.85 35831.25 32.00 36000.00 33.00 37125.00ASP CONC SURF CRS S9.5A
0092 1519000000-M 610  30,445 MTN 32.05 975762.25 31.00 943795.00 32.00 974240.00ASP CONC SURF CRS S9.5B
0093 1523000000-M 610  8,620 MTN 31.90 274978.00 30.00 258600.00 35.00 301700.00ASP CONC SURF CRS S9.5C
0094 1550000000-M 610  6,425 MTN 31.90 204957.50 32.00 205600.00 35.00 224875.00ASP CONC SURF CRS S12.5D
0095 1560000000-M 620  6,385 MTN 203.00 1296155.00 222.00 1417470.00 260.00 1660100.00ASP FOR PLANT MIX  PG64-22
0096 1565000000-M 620  918 MTN 215.00 197370.00 230.00 211140.00 280.00 257040.00ASP FOR PLANT MIX  PG70-22
0097 1570000000-M 620  355 MTN 360.00 127800.00 431.00 153005.00 480.00 170400.00ASP FOR PLANT MIX, PG 76-22
0098 1693000000-M 654  260 MTN 125.00 32500.00 150.00 39000.00 130.00 33800.00ASPH PLT MIX PVMT REPAIR
0099 1847000000-M 710  171,190 M2  37.50 6419625.00 34.50 5906055.00 43.00 7361170.00***MM PCC PVMT THRU LNS

(340MM)
0100 1869000000-M 710  9,490 M2  45.00 427050.00 53.50 507715.00 37.00 351130.00***MM PCC PVMT MISC

(340MM)
0101 1902000000-N 710 Lump Sum 12000.00 12400.00 11000.00SURF TEST CONC PAVEMENT
0102 1924000000-N 725 Lump Sum 30000.00 10300.00 21000.00FIELD LAB RENTAL, PCCP
0103 2000000000-N 806  121 EA  135.00 16335.00 100.00 12100.00 100.00 12100.00RIGHT OF WAY MARKERS
0104 2022000000-M 815  1,589 M3  11.00 17479.00 12.00 19068.00 7.40 11758.60SUBDRAIN EXCAVATION
0105 2033000000-M 815  797 M3  35.00 27895.00 38.00 30286.00 41.00 32677.00SUBDR FINE AGGREGATE
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0106 2044000000-M 815  1,900 M   15.00 28500.00 17.00 32300.00 4.90 9310.00150MM PERF SUBDR PIPE
0107 2055000000-M 815  190 EA  0.50 95.00 1.00 190.00 27.00 5130.00150MM SUBDR PIPE Y,T,&L'S
0108 2066000000-N 815  14 EA  150.00 2100.00 168.00 2352.00 210.00 2940.00CONC PAD SUBDRN OUTLET
0109 2077000000-M 815  28 M   15.00 420.00 17.00 476.00 10.00 280.00150MM OUTLET PIPE (SD)
0110 2099000000-M 816  14,490 M   8.00 115920.00 12.00 173880.00 11.00 159390.00SHLDR DRAINS
0111 2110000000-M 816  14,490 M   3.00 43470.00 6.00 86940.00 4.60 66654.00100MM SHLDR DRAINS PIPE
0112 2121000000-M 816  765 M   15.00 11475.00 17.00 13005.00 26.00 19890.00100MM OUTLET PIPE (SH DRN
0113 2132000000-N 816  26 EA  135.00 3510.00 158.00 4108.00 160.00 4160.00CONC PAD SHLDR DRN OUTLET
0114 2143000000-M 818  15 MTN 30.00 450.00 100.00 1500.00 53.00 795.00BLOTTING SAND
0115 2209000000-M 838 12.6 M3  1800.00 22680.00 1000.00 12600.00 1010.00 12726.00ENDWALLS
0116 2220000000-M 838  5 M3  1900.00 9500.00 1200.00 6000.00 1100.00 5500.00REINFORCED ENDWALLS
0117 2253000000-M 840  14 M3  985.00 13790.00 1000.00 14000.00 545.00 7630.00PIPE COLLARS
0118 2264000000-M 840  3 M3  985.00 2955.00 1500.00 4500.00 545.00 1635.00PIPE PLUGS
0119 2275000000-M SP   40 M3  600.00 24000.00 200.00 8000.00 255.00 10200.00FLOWABLE FILL
0120 2286000000-N 840  248 EA  1760.00 436480.00 1000.00 248000.00 1035.00 256680.00MASNRY DRAINAGE STRUCT
0121 2308000000-M 840 90.98 M   900.00 81882.00 700.00 63686.00 725.00 65960.50MASONRY DRAINAGE STRS
0122 2319000000-N 840  4 EA  1010.00 4040.00 1400.00 5600.00 1400.00 5600.00FRAME W/GRATE 840.***** DETL

(840.D11)
0123 2363000000-N 840  52 EA  1260.00 65520.00 385.00 20020.00 390.00 20280.00FRAME W/2GRTS 840.***** STD

(840.20)
0124 2364000000-N 840  12 EA  1260.00 15120.00 470.00 5640.00 475.00 5700.00FRAME W/2GRTS 840.16 STD
0125 2365000000-N 840  105 EA  1260.00 132300.00 415.00 43575.00 420.00 44100.00FRAME W/2GRTS 840.22 STD
0126 2366000000-N 840  15 EA  1260.00 18900.00 385.00 5775.00 400.00 6000.00FRAME W/2GRTS 840.24 STD
0127 2367000000-N 840  8 EA  1260.00 10080.00 415.00 3320.00 420.00 3360.00FRAME W/2GRTS 840.29 STD
0128 2374000000-N 840  7 EA  1010.00 7070.00 415.00 2905.00 420.00 2940.00FRAME-GRT-HD 840.03 **

(E)
0129 2374000000-N 840  15 EA  1010.00 15150.00 415.00 6225.00 420.00 6300.00FRAME-GRT-HD 840.03 **

(F)
0130 2374000000-N 840  12 EA  1010.00 12120.00 415.00 4980.00 420.00 5040.00FRAME-GRT-HD 840.03 **

(G)
0131 2396000000-N 840  5 EA  1010.00 5050.00 275.00 1375.00 275.00 1375.00FRAME W/COVER STD 840.54
0132 2451000000-N 840  16 EA  1310.00 20960.00 385.00 6160.00 385.00 6160.00CONC APRON FOR DROP INLET
0133 2473000000-N SP   6 EA  50.00 300.00 500.00 3000.00 3150.00 18900.00GENERIC DRAINAGE ITEM (EA)

REMOVE & REPLACE EXISTING BACK -FILL MATERIAL AT
DROP INLETS

0134 2549000000-M 846  2,715 M   40.00 108600.00 35.00 95025.00 35.00 95025.00750MM CONC CURB & GUTTER
0135 2556000000-M 846  2,320 M   40.00 92800.00 36.00 83520.00 34.00 78880.00SHLDR BERM GUTTER
0136 2570000000-N SP   1 EA  3000.00 3000.00 1320.00 1320.00 1300.00 1300.00MODIFIED CONCRETE FLUME
0137 2577000000-M 846  2,090 M   54.00 112860.00 51.00 106590.00 50.00 104500.00CONC XPRESSWAY GUTTER
0138 2591000000-M 848  119 M2  38.00 4522.00 36.00 4284.00 31.50 3748.50100MM CONC SIDEWALK
0139 2598000000-M 848  12 M2  65.00 780.00 72.00 864.00 53.00 636.00CONC WHEELCHAIR RAMPS
0140 2619000000-M 850  790 M2  110.00 86900.00 120.00 94800.00 77.00 60830.00100MM CONC PAVED DITCH
0141 2626000000-M 852  60 M2  40.00 2400.00 43.00 2580.00 45.00 2700.0075MM CONC ISLAND COVERS
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0142 2655000000-M 852  3,960 M2  61.00 241560.00 57.00 225720.00 60.00 237600.00125MM MONOLITHIC CONC ISL (KEY IN)
0143 2724000000-M 857  325 M   150.00 48750.00 180.00 58500.00 125.00 40625.00PC REINF BARRIER SNGL FC
0144 2830000000-N 858  4 EA  1000.00 4000.00 800.00 3200.00 650.00 2600.00ADJ MANHOLES
0145 2845000000-N 858  3 EA  750.00 2250.00 700.00 2100.00 550.00 1650.00ADJ METER OR VALVE BOXES
0146 3000000000-N SP   5 EA  13500.00 67500.00 4000.00 20000.00 4100.00 20500.00IMPACT ATTEN TYPE 350
0147 3030000000-M 862 9,582.15 M   20.00 191643.00 24.00 229971.60 25.00 239553.75STL BM GRDRAIL
0148 3045000000-M 862 41.91 M   25.00 1047.75 24.00 1005.84 25.00 1047.75STL BM GRDRAIL SHOP CURV
0149 3105000000-N 862  5 EA  35.00 175.00 21.00 105.00 21.50 107.50SBGR TERM SECT
0150 3150000000-N 862  20 EA  25.00 500.00 21.00 420.00 21.50 430.00ADDIT GUARDRAIL POSTS
0151 3180000000-N 862  11 EA  900.00 9900.00 945.00 10395.00 960.00 10560.00GR ANCHOR TYPE **********

(BP-77)
0152 3195000000-N 862  2 EA  500.00 1000.00 242.00 484.00 245.00 490.00GR ANCHOR TYPE AT-1
0153 3210000000-N 862  34 EA  400.00 13600.00 341.00 11594.00 350.00 11900.00GR ANCHOR TYPE CAT-1
0154 3215000000-N 862  44 EA  700.00 30800.00 525.00 23100.00 530.00 23320.00GR ANCHOR TYPE III
0155 3270000000-N SP   41 EA  1200.00 49200.00 1234.00 50594.00 1250.00 51250.00GR ANCHOR TYPE 350
0156 3285000000-N SP   17 EA  1200.00 20400.00 1100.00 18700.00 1075.00 18275.00GR ANCHOR TYPE M-350
0157 3360000000-M 863  1,320 M   3.00 3960.00 3.10 4092.00 3.10 4092.00REMOVE GUARDRAIL
0158 3375000000-M SP   360 M   5.00 1800.00 3.10 1116.00 3.10 1116.00R&STKPL GUARDRAIL
0159 3389400000-M 865  11,800 M   12.00 141600.00 12.00 141600.00 12.00 141600.00DBL FACED CABLE GUIDERAIL
0160 3389600000-N 865  52 EA  900.00 46800.00 850.00 44200.00 850.00 44200.00CBL GUIDERAIL ANCH UNIT
0161 3503000000-M 866  12,450 M   5.00 62250.00 5.10 63495.00 5.10 63495.00WW WIRE FENCE 1200MM FABR
0162 3509000000-M 866  2,747 EA  15.00 41205.00 14.00 38458.00 14.00 38458.00100MM FENCE POSTS 2.30M
0163 3515000000-M 866  508 EA  30.00 15240.00 28.00 14224.00 29.00 14732.00125MM FENCE POSTS 2.50M
0164 3557000000-M 866  300 M   3.30 990.00 2.90 870.00 2.90 870.00ADDITIONAL BARBED WIRE
0165 3595000000-M 869  120 M   10.00 1200.00 20.00 2400.00 5.25 630.00RELAPPING GUARDRAIL
0166 3628000000-M 876  981 MTN 30.00 29430.00 35.00 34335.00 36.00 35316.00PLN RIP RAP CL I
0167 3635000000-M 876  245 MTN 30.00 7350.00 35.00 8575.00 39.00 9555.00PLN RIP RAP CL II
0168 3642000000-M 876  1,000 MTN 30.00 30000.00 31.00 31000.00 28.00 28000.00PLN RIP RAP, CLASS A
0169 3649000000-M 876  1,916 MTN 30.00 57480.00 31.00 59396.00 30.00 57480.00PLN RIP RAP, CLASS B
0170 3656000000-M 876  11,675 M2  1.10 12842.50 2.00 23350.00 4.00 46700.00FILTER FABRIC FOR DRAINGE
0171 3659000000-N SP   11 EA  500.00 5500.00 750.00 8250.00 340.00 3740.00PREFORMED SCOUR HOLES
0172 3684000000-M SP   390 MTN 30.00 11700.00 50.00 19500.00 185.00 72150.00GENERIC EROSION CONTROL ITEM (MTN)

BOULDERS
0173 3691000000-N SP   2 EA  15000.00 30000.00 12000.00 24000.00 1800.00 3600.00GENERIC EROSION CONTROL ITEM (EA)

PERMANENT RISER
0174 4048000000-M 902  2 M3  740.00 1480.00 893.00 1786.00 1100.00 2200.00RC SIGN FOOTINGS
0175 4054000000-M 902  3 M3  700.00 2100.00 840.00 2520.00 1300.00 3900.00PLN CONC SIGN FOOTINGS
0176 4060000000-M 903  1,057 KG  6.00 6342.00 6.10 6447.70 5.50 5813.50SUPPORT, BRKWY STL BEAM
0177 4066000000-M 903  907 KG  5.00 4535.00 3.50 3174.50 2.35 2131.45SIMPLE STL BEAM SIGN SUPP
0178 4072000000-M 903  876 M   20.00 17520.00 23.00 20148.00 20.50 17958.00SUPPORT, 4.5KG STEEL U-CHNL
0179 4078000000-M 903  29 EA  50.00 1450.00 40.00 1160.00 90.00 2610.00SUPPORT, 3KG STEEL U-CHAN
0180 4096000000-N 904  9 EA  125.00 1125.00 84.00 756.00 230.00 2070.00SIGN ERECTION, TYPE D
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0181 4102000000-N 904  87 EA  60.00 5220.00 68.00 5916.00 58.00 5046.00SIGN ERECTION, TYPE E
0182 4108000000-N 904  24 EA  150.00 3600.00 105.00 2520.00 115.00 2760.00SIGN ERECTION, TYPE F
0183 4109000000-N 904  13 EA  700.00 9100.00 525.00 6825.00 690.00 8970.00SIGN ERECTION, TYPE *** (OVRHD)

(A)
0184 4109000000-N 904  2 EA  200.00 400.00 260.00 520.00 345.00 690.00SIGN ERECTION, TYPE *** (OVRHD)

(B)
0185 4110000000-N 904  12 EA  400.00 4800.00 420.00 5040.00 465.00 5580.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0186 4114000000-N 904  29 EA  225.00 6525.00 32.00 928.00 59.00 1711.00SIGN ERECTION, MILEMARKERS
0187 4115000000-N 904  1 EA  820.00 820.00 210.00 210.00 232.00 232.00SIGN ERECTION, OVERLAY (OVRHD)
0188 4129000000-N 906  2 EA  150.00 300.00 603.00 1206.00 525.00 1050.00RELOCATE SIGN, TYPE *****

(A)
0189 4129000000-N 906  2 EA  150.00 300.00 300.00 600.00 345.00 690.00RELOCATE SIGN, TYPE *****

(B)
0190 4129000000-N 906  5 EA  95.00 475.00 160.00 800.00 345.00 1725.00RELOCATE SIGN, TYPE *****

(D)
0191 4129000000-N 906  2 EA  95.00 190.00 105.00 210.00 116.00 232.00RELOCATE SIGN, TYPE *****

(E)
0192 4138000000-N 907  4 EA  450.00 1800.00 42.00 168.00 580.00 2320.00DISPOSE SUPPORT, STL BM
0193 4149000000-N 907  4 EA  450.00 1800.00 2400.00 9600.00 2350.00 9400.00DISPOSE SIGN SYST OVRHD
0194 4152000000-N 907  2 EA  450.00 900.00 525.00 1050.00 930.00 1860.00DISPOSE SIGN SYST STL BM
0195 4155000000-N 907  27 EA  30.00 810.00 9.00 243.00 59.00 1593.00DISPOSE SIGN SYST U-CHAN
0196 4192000000-N 907  5 EA  20.00 100.00 9.00 45.00 30.00 150.00DISPOSE SUPPORT, U-CHAN
0197 4234000000-N 907  4 EA  450.00 1800.00 236.00 944.00 350.00 1400.00DISPOSE SIGN, A OR B (OVRHD)
0198 4355000000-N SP  Lump Sum 2500.00 6300.00 6000.00DYNAMIC MESS SIGN SYST INTEGRATION
0199 4355300000-N SP  Lump Sum 8000.00 6510.00 5800.00DYNAMIC MESS SIGN MAIN TRAIN
0200 4355310000-N SP  Lump Sum 1500.00 1365.00 1300.00DYNAMIC MESS SIGN APP TEST
0201 4355320000-N SP  Lump Sum 2000.00 2100.00 1975.00DYN MESS SIGN OPER FACT TEST
0202 4355330000-N SP  Lump Sum 3200.00 2625.00 2050.00DYN MESS SIGN OPER FLD TEST
0203 4355340000-N SP  Lump Sum 4000.00 4200.00 3700.00DYNAMIC MESS SIGN BNCH TEST
0204 4355350000-N SP  Lump Sum 12000.00 11550.00 12200.00DYNAMIC MESS SIGN NTCIP TEST
0205 4370000000-N SP  Lump Sum 80000.00 87700.00 83000.00GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM DMS-2
0206 4370000000-N SP  Lump Sum 80000.00 87700.00 83000.00GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM DMS-3
0207 4370000000-N SP  Lump Sum 80000.00 87700.00 83000.00GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM DMS-4
0208 4370000000-N SP  Lump Sum 80000.00 87700.00 83000.00GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM DMS-5
0209 4370000000-N SP  Lump Sum 80000.00 87700.00 83000.00GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM DMS-6
0210 4370000000-N SP  Lump Sum 25000.00 20000.00 17500.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR O/H SIGN AS- SEMBLY M
0211 4370000000-N SP  Lump Sum 20000.00 21000.00 18500.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR O/H SIGN AS- SEMBLY N
0212 4370000000-N SP  Lump Sum 20000.00 20000.00 17500.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "D"
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0213 4370000000-N SP  Lump Sum 15000.00 21000.00 18500.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "F"

0214 4370000000-N SP  Lump Sum 25000.00 20500.00 18000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "I"

0215 4370000000-N SP  Lump Sum 15000.00 22000.00 19500.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "J"

0216 4370000000-N SP  Lump Sum 20000.00 20500.00 18000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "K"

0217 4370000000-N SP  Lump Sum 50000.00 51000.00 47000.00GENERIC SIGNING ITEM (LS)
O/H DYNAMIC MESSAGE SIGN AS- SEMBLY DMS-4

0218 4370000000-N SP  Lump Sum 50000.00 45000.00 41000.00GENERIC SIGNING ITEM (LS)
O/H DYNAMIC MESSAGE SIGN AS- SEMBLY DMS-5

0219 4370000000-N SP  Lump Sum 50000.00 45000.00 40000.00GENERIC SIGNING ITEM (LS)
O/H DYNAMIC MESSAGE SIGN AS- SEMBLY DMS-6

0220 4370000000-N SP  Lump Sum 150000.00 99000.00 84000.00GENERIC SIGNING ITEM (LS)
OVERHEAD DMS ASSEMBLY "DMS-2" & "DMS-3"

0221 4370000000-N SP  Lump Sum 55000.00 48300.00 45000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "D"

0222 4370000000-N SP  Lump Sum 25000.00 23100.00 25000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "E"

0223 4370000000-N SP  Lump Sum 50000.00 44100.00 43000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "F"

0224 4370000000-N SP  Lump Sum 35000.00 28000.00 31000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "G"

0225 4370000000-N SP  Lump Sum 30000.00 23500.00 27000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "H"

0226 4370000000-N SP  Lump Sum 65000.00 50000.00 49000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "I"

0227 4370000000-N SP  Lump Sum 50000.00 37800.00 41000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "J"

0228 4370000000-N SP  Lump Sum 55000.00 42500.00 46000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "K"

0229 4370000000-N SP  Lump Sum 65000.00 48300.00 50000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY M

0230 4370000000-N SP  Lump Sum 55000.00 46200.00 45000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY N

0231 4370000000-N SP  Lump Sum 25000.00 22300.00 26000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY O

0232 4370000000-N SP  Lump Sum 25000.00 22000.00 26000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY P

0233 4370000000-N SP  Lump Sum 15000.00 6000.00 4300.00GENERIC SIGNING ITEM (LS)
STATIC LIGHTING FOR O/H SIGN ASSEMBLY DMS-4

0234 4370000000-N SP  Lump Sum 15000.00 5900.00 4300.00GENERIC SIGNING ITEM (LS)
STATIC LIGHTING FOR O/H SIGN ASSEMBLY DMS-5

0235 4370000000-N SP  Lump Sum 30000.00 6800.00 4300.00GENERIC SIGNING ITEM (LS)
STATIC LIGHTING FOR OVERHEAD SIGN ASSEMBLY
"DMS-2" & DMS-3"EBL

0236 4370000000-N SP  Lump Sum 30000.00 5400.00 4300.00GENERIC SIGNING ITEM (LS)
STATIC LIGHTING FOR OVERHEAD SIGN ASSEMBLY
"DMS-2" & DMS-3"WBL
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0237 4370000000-N SP  Lump Sum 15000.00 6000.00 4700.00GENERIC SIGNING ITEM (LS)
STATIC LIGHTING FOR OVERHEAD SIGN ASSEMBLY "G"

0238 4370000000-N SP  Lump Sum 15000.00 5900.00 4300.00GENERIC SIGNING ITEM (LS)
STATIC LIGHTING FOR OVERHEAD SIGN ASSEMBLY "H"

0239 4400000000-M 1110  88 M2  70.00 6160.00 110.00 9680.00 84.00 7392.00WORK ZONE SIGNS (STAT)
0240 4405000000-M 1110  83 M2  45.00 3735.00 110.00 9130.00 49.00 4067.00WORK ZONE SIGNS (PORT)
0241 4410000000-M 1110  107 M2  45.00 4815.00 115.00 12305.00 49.00 5243.00WORK ZONE SIGNS (BARRICAD
0242 4415000000-N 1115  2 EA  5000.00 10000.00 9000.00 18000.00 4200.00 8400.00FLASHING ARROW PNL TYPE C
0243 4420000000-N 1120  2 EA  20000.00 40000.00 15000.00 30000.00 18600.00 37200.00CHANGEABLE MESSAGE SIGNS
0244 4425000000-N 1125  12 EA  20.00 240.00 250.00 3000.00 10.00 120.00WARNING FLAG SETS
0245 4430000000-N 1130  350 EA  35.00 12250.00 65.00 22750.00 36.00 12600.00DRUMS
0246 4435000000-N 1135  20 EA  15.00 300.00 50.00 1000.00 18.00 360.00CONES
0247 4445000000-M 1145  172 M   40.00 6880.00 150.00 25800.00 37.00 6364.00BARRICADES (TYPE III)
0248 4455000000-N 1150  365 MD  120.00 43800.00 150.00 54750.00 200.00 73000.00FLAGGER
0249 4465000000-N 1160  5 EA  10000.00 50000.00 7000.00 35000.00 8400.00 42000.00TEMPORARY CRASH CUSHIONS
0250 4480000000-N 1165  4 EA  10000.00 40000.00 15000.00 60000.00 11000.00 44000.00TRUCK MTD IMP ATTN 60 MPH
0251 4485000000-M 1170  1,180 M   60.00 70800.00 45.00 53100.00 80.00 94400.00PORTABLE BARRIER
0252 4520000000-N 1266  49 EA  30.00 1470.00 50.00 2450.00 44.00 2156.00TUBULAR MARKERS (FIXED)
0253 4615000000-M 1205  840 M   3.00 2520.00 5.25 4410.00 5.25 4410.00REM TAPE LINES 100MM
0254 4650000000-N 1251  227 EA  5.00 1135.00 4.00 908.00 4.20 953.40TEMP RAISED PVMT MRKS
0255 4685000000-M 1205  20,130 M   1.50 30195.00 1.50 30195.00 1.50 30195.00100MM THERMO MKG, 2.3MMTK
0256 4686000000-M 1205  4,271 M   2.00 8542.00 1.70 7260.70 1.70 7260.70100MM THERMO MKG, 3.1MMTK
0257 4695000000-M 1205  1,096 M   3.00 3288.00 3.15 3452.40 3.15 3452.40200MM THERMO MKG 2.3MM TK
0258 4710000000-M 1205  82 M   13.00 1066.00 22.00 1804.00 22.00 1804.00600MM THERMO MKG 3.1MM TK
0259 4721000000-M 1205  8 EA  75.00 600.00 84.00 672.00 84.00 672.00THERMO PVT MKG CHARACTER 3.1
0260 4725000000-M 1205  55 EA  85.00 4675.00 95.00 5225.00 95.00 5225.00THERMO PVT MKG SYMB 2.3MM
0261 4810000000-M 1205  36,419 M   0.70 25493.30 0.55 20030.45 0.53 19302.07PAINT PVT MKG LINES 100MM
0262 4850000000-M 1205  600 M   2.00 1200.00 3.15 1890.00 3.15 1890.00REMVL OF 100MM LINES
0263 4890000000-M SP   28,188 M   2.40 67651.20 2.50 70470.00 2.50 70470.00GENERIC PAVEMENT MARKING ITEM (M)

POLYUREA PAVEMENT MARKING LINES (150MM)
0264 4890000000-M SP   368 M   3.00 1104.00 3.15 1159.20 3.15 1159.20GENERIC PAVEMENT MARKING ITEM (M)

POLYUREA PAVEMENT MARKING LINES (200MM)
0265 4890000000-M SP   2,476 M   4.00 9904.00 4.20 10399.20 4.20 10399.20GENERIC PAVEMENT MARKING ITEM (M)

POLYUREA PAVEMENT MARKING LINES (300MM)
0266 4895000000-N SP   6 EA  150.00 900.00 131.00 786.00 130.00 780.00GENERIC PAVEMENT MARKING ITEM (EA)

POLYUREA MARKING SYMBOLS
0267 4900000000-N 1252  793 EA  5.00 3965.00 4.20 3330.60 4.20 3330.60PERM RAISED PVMT MARKERS
0268 4905000000-N 1253  1,496 EA  30.00 44880.00 25.00 37400.00 25.50 38148.00SNOWPLB RAISED PVMT MRKER
0269 5010000000-M 1401  6 EA  11000.00 66000.00 10800.00 64800.00 10200.00 61200.0030.5M HIGH MOUNT STANDARD
0270 5015000000-M 1401  2 EA  15000.00 30000.00 13500.00 27000.00 13000.00 26000.0036.5M HIGH MOUNT STANDARD
0271 5025000000-M 1402 33.4 M3  500.00 16700.00 680.00 22712.00 990.00 33066.00HIGH MOUNT FOUNDATIONS
0272 5030000000-N 1403  36 EA  650.00 23400.00 970.00 34920.00 650.00 23400.00HM LUMINAIRE ************

(1KW HPS)
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0273 5120000000-N 1407  1 EA  1000.00 1000.00 735.00 735.00 1720.00 1720.00SERVICE POLE ************
(9.1m CLASS 4)

0274 5125000000-M 1407  50 M   150.00 7500.00 45.00 2250.00 60.00 3000.00SERV LATERAL ************
(3 #1/0 USE)

0275 5145000000-N 1408  2 EA  7500.00 15000.00 8400.00 16800.00 8400.00 16800.00LITE CNTRL RW************
(240/480 VOLT)

0276 5155000000-M 1409  73 M   15.00 1095.00 17.50 1277.50 13.50 985.50ELEC DUCT TYP BD SIZ ****
(TS2")

0277 5155000000-M 1409  15 M   17.00 255.00 26.00 390.00 17.80 267.00ELEC DUCT TYP BD SIZ ****
(TS3")

0278 5160000000-M 1409  172 M   30.00 5160.00 53.00 9116.00 32.00 5504.00ELEC DUCT TYP JA SIZ ****
(TS2")

0279 5160000000-M 1409  98 M   35.00 3430.00 68.00 6664.00 36.00 3528.00ELEC DUCT TYP JA SIZ ****
(TS3")

0280 5170000000-M 1410  141 M   10.00 1410.00 6.50 916.50 4.20 592.20**#8 W/G FEEDER CIRCUIT
(2)

0281 5175000000-M 1410  85 M   13.00 1105.00 7.50 637.50 4.50 382.50**#6 W/G FEEDER CIRCUIT
(2)

0282 5180000000-M 1410  333 M   16.00 5328.00 9.50 3163.50 5.00 1665.00**#4 W/G FEEDER CIRCUIT
(2)

0283 5185000000-M 1410  163 M   19.00 3097.00 12.50 2037.50 7.50 1222.50**#2 W/G FEEDER CIRCUIT
(2)

0284 5205000000-M 1410  290 M   13.00 3770.00 23.00 6670.00 18.50 5365.00**#8 W/G FDR CIR * CNDUIT
(2, TS1.5)

0285 5210000000-M 1410  429 M   16.00 6864.00 24.00 10296.00 18.50 7936.50**#6 W/G FDR CIR * CNDUIT
(2, TS1.5)

0286 5215000000-M 1410  970 M   19.00 18430.00 26.50 25705.00 18.50 17945.00**#4 W/G FDR CIR * CNDUIT
(2, TS1.5)

0287 5220000000-M 1410  250 M   22.00 5500.00 29.00 7250.00 21.50 5375.00**#2 W/G FDR CIR *** CNDUIT
(2, TS1.5)

0288 5240000000-N 1411  11 EA  400.00 4400.00 562.00 6182.00 420.00 4620.00ELEC JB ************
(PC18)

0289 5300000000-M 1505  49 MTN 35.00 1715.00 30.00 1470.00 21.00 1029.00FND CONDIT MAT'L ********
(VI)

0290 5306000000-M SP   49 MTN 30.00 1470.00 35.00 1715.00 21.00 1029.00BEDDN MAT'L CL **********
(IV)

0291 5319000000-M 1505  6 M3  255.00 1530.00 210.00 1260.00 550.00 3300.00CL B CONC FOR ENCAS LINE
0292 5360000000-M 1510  56 M   130.00 7280.00 100.00 5600.00 73.00 4088.00150MM DI H2O PIPE 2.41MPA
0293 5384000000-M 1510  322 M   170.00 54740.00 200.00 64400.00 440.00 141680.00400MM DI H2O PIPE ****MPA

(1.72MPA)
0294 5480000000-M 1510  1,364 KG  14.00 19096.00 8.00 10912.00 8.50 11594.00DI H2O FITTINGS 1.72MPA
0295 5540000000-M 1510  2 EA  1050.00 2100.00 800.00 1600.00 950.00 1900.00150MM GATE V & V BX
0296 5576000000-M 1510  2 EA  11550.00 23100.00 9000.00 18000.00 5000.00 10000.00*** X ***MM TAPN SLV V BX

(400MM X 150MM, 1.38MPA)
0297 5576000000-M 1510  2 EA  17300.00 34600.00 12000.00 24000.00 6600.00 13200.00*** X ***MM TAPN SLV V BX

(400MM X 400MM, 1.38MPA)
0298 5600000000-M SP   2 EA  1200.00 2400.00 1400.00 2800.00 1700.00 3400.00***MM BLOW OFF ASSEMBLY

(50MM)
0299 5672000000-N 1510  4 EA  3100.00 12400.00 2000.00 8000.00 1600.00 6400.00RELOCATE EXIST FIRE HYD
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0300 5678000000-M SP   2 EA  9600.00 19200.00 13000.00 26000.00 19000.00 38000.00***MM LINE STOP ASSEMBLY
(400MM)

0301 5720000000-M 1520  360 M   300.00 108000.00 300.00 108000.00 605.00 217800.00***MM DI SS PIPE PC ****
(600MM, 2.41MPA)

0302 5775000000-M 1525  4 EA  3800.00 15200.00 2500.00 10000.00 1350.00 5400.001200MM DIA PC MH 0-1.8M
0303 5776000000-M 1525  4 EA  4700.00 18800.00 3000.00 12000.00 1575.00 6300.001500MM DIA PC MH 0-1.8M
0304 5780000000-M 1525  7 M   1420.00 9940.00 990.00 6930.00 800.00 5600.00STD PC MH WALL ****MM 1.8+

(1200MM)
0305 5780000000-M 1525  26 M   1800.00 46800.00 1400.00 36400.00 1400.00 36400.00STD PC MH WALL ****MM 1.8+

(1500MM)
0306 5804000000-M 1530  445 M   50.00 22250.00 18.00 8010.00 110.00 48950.00FL OR REMV 300 PIPE *****

(PVC SEWER)
0307 5804000000-M 1530  142 M   50.00 7100.00 20.00 2840.00 110.00 15620.00FL OR REMV 300 PIPE *****

(VC SEWER)
0308 5810000000-M 1530  312 M   60.00 18720.00 22.00 6864.00 180.00 56160.00FILL/REM ABN 400 PIPE ***

(DI WATER)
0309 5816000000-N 1530  5 EA  1700.00 8500.00 1000.00 5000.00 2600.00 13000.00BRK DN,PLUG & FILL UT MH
0310 5822000000-N 1530  1 EA  4800.00 4800.00 2500.00 2500.00 4200.00 4200.00BREAK DOWN & REBUILD MH
0311 5840000000-M 1540  684 M   500.00 342000.00 300.00 205200.00 166.00 113544.00***MM STL NCAS PIPE****OC

(600MM, 6.35MM)
0312 5840000000-M 1540  125 M   800.00 100000.00 420.00 52500.00 420.00 52500.00***MM STL NCAS PIPE****OC

(750MM, 7.92MM)
0313 5882000000-N SP   4 EA  3000.00 12000.00 850.00 3400.00 1050.00 4200.00GENERIC UTILITY ITEM (EA)

REMOVE AND STOCKPILE EXISTING FIRE HYDRANT
0314 5888000000-M SP   140 M   170.00 23800.00 165.00 23100.00 315.00 44100.00GENERIC UTILITY ITEM (M)

300MM DI SEWER PIPE, PC       2.41MPA
0315 5894000000-M SP   54 M3  65.00 3510.00 90.00 4860.00 180.00 9720.00GENERIC UTILITY ITEM (M3)

INSTALL CLASS I RIP-RAP BANK STABILIZATION
0316 6000000000-M 1605  8,200 M   4.00 32800.00 6.50 53300.00 5.30 43460.00TEMPORARY SILT FENCE
0317 6006000000-M 1610  1,700 MTN 30.00 51000.00 31.00 52700.00 31.00 52700.00EROS CONTRL STONE CL A
0318 6009000000-M 1610  30,000 MTN 25.00 750000.00 31.00 930000.00 37.00 1110000.00EROS CONTRL STONE CL B
0319 6012000000-M 1610  14,500 MTN 25.00 362500.00 28.00 406000.00 25.00 362500.00SEDIMENT CONTROL STONE
0320 6015000000-M 1615 116.5 HA  750.00 87375.00 780.00 90870.00 800.00 93200.00TEMPORARY MULCHING
0321 6018000000-M 1620  6,325 KG  3.00 18975.00 4.20 26565.00 4.20 26565.00SEED FOR TEMP SEEDING
0322 6021000000-M 1620  51 MTN 350.00 17850.00 630.00 32130.00 635.00 32385.00FERT FOR TEMP SEEDING
0323 6024000000-M 1622  1,850 M   40.00 74000.00 30.00 55500.00 23.00 42550.00TEMPORARY SLOPE DRAINS
0324 6027000000-N 1622  105 EA  40.00 4200.00 150.00 15750.00 115.00 12075.00INLET PROTCN @ SLOPE DRNS
0325 6030000000-M 1630  243,000 M3  3.00 729000.00 0.01 2430.00 0.01 2430.00SILT EXCAVATION
0326 6033000000-M 1631  5,400 M2  1.50 8100.00 1.00 5400.00 1.00 5400.00SYNTHETIC ROVING
0327 6036000000-M 1631  25,300 M2  1.50 37950.00 1.50 37950.00 1.50 37950.00MATTING FOR EROS CONTROL
0328 6038000000-M SP   3,100 M2  1.75 5425.00 3.85 11935.00 4.00 12400.00PERM SOIL REINF MAT
0329 6042000000-M 1632  1,100 M   7.00 7700.00 6.00 6600.00 9.00 9900.006.4MM HARDWARE CLOTH
0330 6045000000-M SP   60 M   80.00 4800.00 100.00 6000.00 70.00 4200.00***MM TEMPORARY PIPE

(450MM)
0331 6054000000-M 1637  1 EA  1100.00 1100.00 2500.00 2500.00 1650.00 1650.00*** X *** X *** PERF TEE

(600MM X 600MM X 600MM)
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0332 6057000000-M 1637  1 EA  1800.00 1800.00 3500.00 3500.00 2500.00 2500.00*** X *** X *** PERF TEE
(900MM X 900MM X 900MM)

0333 6060000000-M 1637  1 EA  2900.00 2900.00 4500.00 4500.00 3400.00 3400.00*** X *** X *** PERF TEE
(1200MM X 1200MM X 1200MM)

0334 6069000000-M 1638  4,080 M3  5.00 20400.00 16.00 65280.00 6.60 26928.00STILLING BASINS
0335 6084000000-M 1660 150.5 HA  2300.00 346150.00 2360.00 355180.00 2300.00 346150.00SEEDING & MULCHING
0336 6087000000-M 1660 63.5 HA  65.00 4127.50 230.00 14605.00 230.00 14605.00MOWING
0337 6090000000-M 1661  1,400 KG  10.00 14000.00 9.50 13300.00 9.50 13300.00SEED FOR REPAIR SEEDING
0338 6093000000-M 1661 4.75 MTN 750.00 3562.50 945.00 4488.75 950.00 4512.50FERT FOR REPAIR SEEDING
0339 6096000000-M 1662  4,250 KG  3.00 12750.00 2.10 8925.00 2.10 8925.00SEED FOR SUPP SEEDING
0340 6108000000-M 1665 252.5 MTN 250.00 63125.00 210.00 53025.00 210.00 53025.00FERTILIZER TOPDRESSING
0341 6109200000-M SP  2.7 HA  10000.00 27000.00 22240.00 60048.00 22000.00 59400.00SPECIAL SEED UND GR CENTIPEDE
0342 6111000000-M SP   240 M   40.00 9600.00 105.00 25200.00 570.00 136800.00IMPERVIOUS DIKE
0343 6114000000-N SP   130 HR  25.00 3250.00 26.00 3380.00 26.00 3380.00SPECIALIZED HAND MOWING
0344 6117000000-N 1675  60 EA  1.00 60.00 105.00 6300.00 105.00 6300.00RESPONSE FOR EROS CONTROL
0345 6120000000-M SP   2,800 M3  5.00 14000.00 21.00 58800.00 34.00 95200.00CULVERT DIVERSION CHANNEL
0346 6123000000-M 1670  4 HA  1200.00 4800.00 1985.00 7940.00 2000.00 8000.00REFORESTATION
0347 6126000000-M SP  1.43 HA  2500.00 3575.00 1985.00 2838.55 2000.00 2860.00STREAMBANK REFORESTATION
0348 6141000000-M SP   700 M2  3.00 2100.00 6.00 4200.00 3.60 2520.00GENERIC EROSION CONTROL ITEM (M2)

COIR FIBER MAT
0349 7060000000-M 1705  470 M   5.00 2350.00 3.30 1551.00 4.25 1997.50SIGNAL CABLE
0350 7120000000-M 1705  15 EA  650.00 9750.00 788.00 11820.00 700.00 10500.00VEHICLE SIGNAL HD (300MM, 3 SECT)
0351 7144000000-M 1705  4 EA  1100.00 4400.00 1250.00 5000.00 1050.00 4200.00VEHICLE SIGNAL HD (300MM, 5 SECT)
0352 7216000000-N SP   10 EA  500.00 5000.00 450.00 4500.00 420.00 4200.00MODIFY EXT VEHIC SIGNL HD
0353 7252000000-M 1710  888 M   6.00 5328.00 5.70 5061.60 2.45 2175.60MESSENGER CABLE (6.35MM)
0354 7264000000-M 1710  35 M   9.00 315.00 9.00 315.00 3.45 120.75MESSENGER CABLE (9.52MM)
0355 7279000000-M 1715  7,718 M   0.50 3859.00 1.05 8103.90 0.50 3859.00TRACER WIRE
0356 7300000000-M 1715  135 M   13.00 1755.00 20.00 2700.00 13.00 1755.00TRENCHING (UNPAVED)
0357 7302000000-M SP   574 M   30.00 17220.00 34.70 19917.80 31.00 17794.00DIR DRILL POLY COND 31.75 ** COND

(2)
0358 7303000000-M SP   1,034 M   45.00 46530.00 27.30 28228.20 45.00 46530.00DIR DRILL OUT-DUCT CONDUIT, 125MM
0359 7306000000-M SP   5,767 M   14.00 80738.00 23.00 132641.00 14.00 80738.00TRENCH MULTI-DUCT, 31.75MM ** COND

(4)
0360 7307000000-M SP   1,034 M   5.00 5170.00 13.70 14165.80 5.00 5170.00MULTI-DUCT, 31.75MM OUT-DUCT ** COND

(4)
0361 7324000000-N 1716  9 EA  235.00 2115.00 270.00 2430.00 165.00 1485.00JUNCTION BOX (STANDARD SIZE)
0362 7360000000-N 1720  2 EA  980.00 1960.00 945.00 1890.00 575.00 1150.00WOOD POLE
0363 7372000000-N 1721  7 EA  280.00 1960.00 185.00 1295.00 250.00 1750.00GUY ASSEMBLY
0364 7432000000-M 1722  7 EA  260.00 1820.00 400.00 2800.00 325.00 2275.0050MM RISER W/ TUBING
0365 7444000000-M 1725  740 M   15.00 11100.00 17.00 12580.00 19.00 14060.00INDUCTIVE LOOP SAWCUT
0366 7456000000-M 1726  310 M   5.00 1550.00 3.00 930.00 3.30 1023.00LEAD-IN CABLE
0367 7516000000-M 1730  1,855 M   4.00 7420.00 3.70 6863.50 3.35 6214.25COMMUNICATIONS CABLE (** FIBER)

(12)
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0368 7516000000-M 1730  7,318 M   8.00 58544.00 9.00 65862.00 5.20 38053.60COMMUNICATIONS CABLE (** FIBER)
(72)

0369 7528000000-M 1730  282 M   5.00 1410.00 3.30 930.60 3.20 902.40DROP CABLE
0370 7540000000-N 1731  5 EA  1800.00 9000.00 3000.00 15000.00 1950.00 9750.00AERIAL SPLICE ENCLOSURE
0371 7552000000-N 1731  9 EA  1250.00 11250.00 1100.00 9900.00 1300.00 11700.00INTERCONNECT CENTER
0372 7564000000-N 1732  2 EA  2000.00 4000.00 1500.00 3000.00 1400.00 2800.00FIBER-OPTIC TRANSCEIVER
0373 7566000000-N 1733  53 EA  60.00 3180.00 92.00 4876.00 63.00 3339.00DELINEATOR MARKER
0374 7574000000-N SP   1 EA  1500.00 1500.00 1530.00 1530.00 1300.00 1300.00FURN FIB-OPT TRANSCEIVER
0375 7588000000-N 1741  7 EA  7200.00 50400.00 8400.00 58800.00 7500.00 52500.00SGNL MAST ARM WITH METAL POLE
0376 7612000000-N 1742  7 EA  5200.00 36400.00 3990.00 27930.00 5300.00 37100.00METAL SIGNAL POLE FOUNDATION
0377 7631000000-N 1744  1 EA  250.00 250.00 263.00 263.00 260.00 260.00MAST ARM W/ MTL POLE DES
0378 7636000000-N 1745  12 EA  210.00 2520.00 315.00 3780.00 220.00 2640.00SIGN FOR SIGNALS
0379 7684000000-N 1750  2 EA  900.00 1800.00 840.00 1680.00 850.00 1700.00SIGNAL CABINET FOUNDATION
0380 7720000000-N 1751  2 EA  15000.00 30000.00 12100.00 24200.00 9900.00 19800.00CONTLR WITH CBNT, 170E BASE MTD
0381 7980000000-N SP   3 EA  8000.00 24000.00 9500.00 28500.00 6000.00 18000.00GENERIC SIGNAL ITEM (EA)

CCTV ASSEMBLY
0382 7980000000-N SP   3 EA  5000.00 15000.00 6900.00 20700.00 3300.00 9900.00GENERIC SIGNAL ITEM (EA)

CCTV METAL POLE
0383 7980000000-N SP   11 EA  110.00 1210.00 173.00 1903.00 115.00 1265.00GENERIC SIGNAL ITEM (EA)

DETECTOR CARD (TYPE 170)
0384 7980000000-N SP   6 EA  1350.00 8100.00 2200.00 13200.00 1400.00 8400.00GENERIC SIGNAL ITEM (EA)

FIBER OPTIC DATA TRANSCEIVER  (FOT)
0385 7980000000-N SP   6 EA  5000.00 30000.00 840.00 5040.00 5300.00 31800.00GENERIC SIGNAL ITEM (EA)

FOUNDATION W/ WING WALL (TYPE 2)
0386 7980000000-N SP   1 EA  2000.00 2000.00 1400.00 1400.00 1320.00 1320.00GENERIC SIGNAL ITEM (EA)

FURNISH FIBER OPTIC DATA TRANSCEIVER (FOT)
0387 7980000000-N SP   1 EA  2000.00 2000.00 2000.00 2000.00 2200.00 2200.00GENERIC SIGNAL ITEM (EA)

FURNISH VIDEO OPTICAL TRANSMITTER (VOT-D)
0388 7980000000-N SP   1 EA  2100.00 2100.00 2100.00 2100.00 2200.00 2200.00GENERIC SIGNAL ITEM (EA)

FURNISH VIDEO OPTICAL RECEIVER(VOR-D)
0389 7980000000-N SP   51 EA  500.00 25500.00 525.00 26775.00 330.00 16830.00GENERIC SIGNAL ITEM (EA)

JUNCTION BOX (OVER-SIZED)
0390 7980000000-N SP   7 EA  450.00 3150.00 1100.00 7700.00 740.00 5180.00GENERIC SIGNAL ITEM (EA)

SOIL TEST
0391 7980000000-N SP   3 EA  2000.00 6000.00 2100.00 6300.00 2300.00 6900.00GENERIC SIGNAL ITEM (EA)

VIDEO OPTICAL RECEIVER (VOR-D)
0392 7980000000-N SP   3 EA  2100.00 6300.00 2200.00 6600.00 2300.00 6900.00GENERIC SIGNAL ITEM (EA)

VIDEO OPTICAL TRANSMITTER (VOT-D)
0393 7985000000-N SP  Lump Sum 7500.00 12600.00 12500.00GENERIC SIGNAL ITEM (LS)

CCTV SYSTEM INTEGRATION
0394 7990000000-M SP   15 M   600.00 9000.00 790.00 11850.00 1200.00 18000.00GENERIC SIGNAL ITEM (M)

DRILLED PIER FOUNDATION (1067MM DIAMETER)
0395 7990000000-M SP   15 M   800.00 12000.00 918.00 13770.00 1300.00 19500.00GENERIC SIGNAL ITEM (M)

DRILLED PIER FOUNDATION (1220MM DIAMETER)

CULVERT ITEMS

0396 8056000000-N 402 Lump Sum 16000.00 42000.00 90000.00REMV EXIST STR **********
(13+40.000 -Y19REV-)
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0397 8126000000-N 414 Lump Sum 50000.00 79000.00 300000.00CULV EXCAV @ ************
(13+40.000 -Y19REV-)

0398 8126000000-N 414 Lump Sum 50000.00 26000.00 58000.00CULV EXCAV @ ************
(15+60.000 -YCFLY-)

0399 8126000000-N 414 Lump Sum 100000.00 79000.00 125000.00CULV EXCAV @ ************
(15+67.000 -YBFLY-)

0400 8126000000-N 414 Lump Sum 175000.00 265000.00 150000.00CULV EXCAV @ ************
(23+97.000 -YCFLY-)

0401 8126000000-N 414 Lump Sum 3500.00 11000.00 43000.00CULV EXCAV @ ************
(30+20.889 -Y3 )

0402 8126000000-N 414 Lump Sum 100000.00 58000.00 97000.00CULV EXCAV @ ************
(45+26.000 -L-)

0403 8126000000-N 414 Lump Sum 30000.00 74000.00 54000.00CULV EXCAV @ ************
(54+80.000 -L-)

0404 8126000000-N 414 Lump Sum 50000.00 16000.00 58000.00CULV EXCAV @ ************
(75+75.400 -L-)

0405 8133000000-M 414  3,432 MTN 20.00 68640.00 27.00 92664.00 36.00 123552.00FND COND MATL BOX CULV
0406 8196000000-M 420 7,916.1 M3  425.00 3364342.50 265.00 2097766.50 430.00 3403923.00CL A CONC, CULVERT
0407 8245000000-M 425  607,425 KG  1.00 607425.00 1.15 698538.75 1.05 637796.25REINF STL CULV
0408 8590000000-M 876  167 MTN 30.00 5010.00 42.00 7014.00 31.50 5260.50PLAIN RIP RAP, CLASS **

(I)
0409 8622000000-M 876  172 M2  2.00 344.00 4.00 688.00 2.70 464.40FILTER FABRIC FOR DRAINAGE

STRUCTURE ITEMS

0410 8091000000-N 410 Lump Sum 5000.00 20000.00 11000.00FND EXCAV B** STA *******
(1, 14+04.478 -YRPB-)

0411 8091000000-N 410 Lump Sum 5000.00 20000.00 10000.00FND EXCAV B** STA *******
(1, 19+24.230 -YCFLY-)

0412 8091000000-N 410 Lump Sum 5000.00 20000.00 8300.00FND EXCAV B** STA *******
(1, 22+90.190 -YCFLY-)

0413 8091000000-N 410 Lump Sum 5000.00 20000.00 12500.00FND EXCAV B** STA *******
(1, 30+74.741 -Y-)

0414 8091000000-N 410 Lump Sum 5000.00 20000.00 10000.00FND EXCAV B** STA *******
(1, 46+63.359  -L-)

0415 8091000000-N 410 Lump Sum 10000.00 20000.00 12000.00FND EXCAV B** STA *******
(1, 79+16.544 -L-)

0416 8091000000-N 410 Lump Sum 10000.00 20000.00 37000.00FND EXCAV B** STA *******
(2, 22+90.190 -YCFLY-)

0417 8091000000-N 410 Lump Sum 5000.00 20000.00 8000.00FND EXCAV B** STA *******
(2, 30+74.741 -Y-)

0418 8091000000-N 410 Lump Sum 5000.00 20000.00 15000.00FND EXCAV B** STA *******
(2, 46+63.359  -L-)

0419 8091000000-N 410 Lump Sum 5000.00 20000.00 7800.00FND EXCAV B** STA *******
(2, 79+16.544 -L-)

0420 8091000000-N 410 Lump Sum 5000.00 20000.00 8500.00FND EXCAV B** STA *******
(3, 22+90.190 -YCFLY-)

0421 8105500000-M SP  48.5 M   1000.00 48500.00 850.00 41225.00 850.00 41225.00****MM DRILLD PIER IN SOIL
(1066MM)

0422 8105500000-M SP  45.8 M   1350.00 61830.00 1100.00 50380.00 1100.00 50380.00****MM DRILLD PIER IN SOIL
(1372MM)
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0423 8105600000-M SP   19 M   1300.00 24700.00 5100.00 96900.00 4500.00 85500.00****MM DRILLD PIER NO SOIL
(1066MM)

0424 8105600000-M SP   31 M   1550.00 48050.00 7300.00 226300.00 6400.00 198400.00****MM DRILLD PIER NO SOIL
(1372MM)

0425 8115000000-N SP   5 EA  3000.00 15000.00 5000.00 25000.00 5500.00 27500.00CROSSHOLE SONIC LOGGING
0426 8116000000-M SP  704.2 M   30.00 21126.00 35.00 24647.00 24.50 17252.90CSL TUBES
0427 8147000000-M 420 20,948.3 M2  150.00 3142245.00 170.00 3561211.00 220.00 4608626.00REINF CONC DECK SLAB
0428 8161000000-M 420 19,373.6 M2  3.00 58120.80 2.00 38747.20 2.15 41653.24GROOVING BRIDGE FLOORS
0429 8175000000-M 420 1,098.5 M3  400.00 439400.00 610.00 670085.00 750.00 823875.00CL AA CONC, BRIDGE
0430 8182000000-M 420 2,099.4 M3  500.00 1049700.00 600.00 1259640.00 1000.00 2099400.00CL A CONC, BRIDGE
0431 8210000000-N 422 Lump Sum 25000.00 27300.00 43000.00BRG APPR SLAB ***********

(14+04.478 -YRPB-)
0432 8210000000-N 422 Lump Sum 25000.00 27200.00 46000.00BRG APPR SLAB ***********

(14+79.055 -YCFLY-)
0433 8210000000-N 422 Lump Sum 20000.00 18800.00 37000.00BRG APPR SLAB ***********

(19+24.230 -YCFLY-)
0434 8210000000-N 422 Lump Sum 20000.00 20300.00 37000.00BRG APPR SLAB ***********

(22+90.190 -YCFLY-)
0435 8210000000-N 422 Lump Sum 20000.00 18800.00 36000.00BRG APPR SLAB ***********

(30+74.741 -Y-)
0436 8210000000-N 422 Lump Sum 35000.00 37000.00 53000.00BRG APPR SLAB ***********

(44+57.995 -L- LT LN)
0437 8210000000-N 422 Lump Sum 35000.00 37000.00 54000.00BRG APPR SLAB ***********

(44+57.995 -L- RT LN)
0438 8210000000-N 422 Lump Sum 25000.00 22800.00 42000.00BRG APPR SLAB ***********

(46+63.359  -L-)
0439 8210000000-N 422 Lump Sum 30000.00 29400.00 47000.00BRG APPR SLAB ***********

(64+45.173 -L- LT LN)
0440 8210000000-N 422 Lump Sum 30000.00 29400.00 48000.00BRG APPR SLAB ***********

(64+45.173 -L- RT LN)
0441 8210000000-N 422 Lump Sum 20000.00 19600.00 37000.00BRG APPR SLAB ***********

(79+16.544 -L-)
0442 8210000000-N 422 Lump Sum 25000.00 27500.00 42000.00BRG APPR SLAB ***********

(83+30.193 -L- LT LN)
0443 8210000000-N 422 Lump Sum 30000.00 32100.00 47000.00BRG APPR SLAB ***********

(83+30.193 -L- RT LN)
0444 8217000000-M 425  327,150 KG  1.00 327150.00 1.20 392580.00 1.00 327150.00REINF STEEL (BRIDGE)
0445 8238000000-M 425  12,577 KG  1.10 13834.70 2.00 25154.00 1.55 19494.35SPIRAL COL REINF STL STR
0446 8274000000-M 430 1,231.955 M   350.00 431184.25 500.00 615977.50 460.00 566699.301600MM MOD PRESTR CONC GRDR
0447 8280000000-M 440 Lump Sum 7930000.00 7863000.00 6676000.00STRUCTURAL STEEL
0448 8364000000-M 450 4,715.5 M   100.00 471550.00 65.00 306507.50 165.00 778057.50HP310X79 STL PILE
0449 8384000000-M 450  128 M   110.00 14080.00 85.00 10880.00 240.00 30720.00HP360X108 STL PILE
0450 8391000000-N 450  24 EA  75.00 1800.00 100.00 2400.00 175.00 4200.00STEEL PILE POINTS
0451 8475000000-M 460 204.663 M   290.00 59352.27 160.00 32746.08 235.00 48095.81TWO BAR METAL RAIL
0452 8503000000-M 460 2,357.234 M   105.00 247509.57 150.00 353585.10 99.00 233366.17CONC BARRIER RAIL
0453 8517000000-M 460 209.311 M   90.00 18837.99 200.00 41862.20 165.00 34536.32***X****MM CONC PARAPET

(355MM X 760MM)
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0454 8531000000-M 462  7,865 M2  35.00 275275.00 55.00 432575.00 62.00 487630.00100MM SLOPE PROTECTION
0455 8650000000-N SP  Lump Sum 200000.00 250000.00 300000.00POT BEARINGS
0456 8657000000-N 430 Lump Sum 30000.00 25000.00 92000.00ELASTOMERIC BEARINGS
0457 8692000000-N SP  Lump Sum 125000.00 200000.00 148000.00EVAZOTE JOINT SEALS
0458 8706000000-N SP  Lump Sum 30000.00 20000.00 22000.00EXPANSION JOINT SEALS
0459 8713000000-N SP  Lump Sum 100000.00 100000.00 140000.00MODULAR EXP JOINT SEALS
0460 8727000000-N SP  Lump Sum 15000.00 8000.00 21000.00ELEC CONDUIT SYS ********

(64+45.173 -L- LT LN)

 

    TOTAL 68368301.43 TOTAL 71692142.02 TOTAL 73922116.96CONTRACT TOTAL

 

    SUB-TOTAL 48143794.35 SUB-TOTAL 50903868.19 SUB-TOTAL 50144259.22ROADWAY ITEMS
    SUB-TOTAL 4620261.50 SUB-TOTAL 3546671.25 SUB-TOTAL 5145996.15CULVERT ITEMS
    SUB-TOTAL 15604245.58 SUB-TOTAL 17241602.58 SUB-TOTAL 18631861.59STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 3700000.00 3585000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 3000000.00 1500000.00CONSTRUCTION SURVEYING
0003 0000900000-N SP  Lump Sum 47136.00 78000.00GENERIC MISCELLANEOUS ITEM (LS)

CRITICAL PATH METHOD SCHEDULE
0004 0001000000-M 200 Lump Sum 6000000.00 6410000.00CLEARING & GRUBBING
0005 0008000000-M 200 2.8 HA  9642.86 27000.00 5000.00 14000.00SUPP CLEARING & GRUBBING
0006 0015000000-N 205  1 EA  1000.00 1000.00 1500.00 1500.00SEALING ABANDONED WELLS
0007 0022000000-M 225  1,469,700 M3  4.00 5878800.00 7.00 10287900.00UNCLASSIFIED EXCAVATION
0008 0029000000-N SP  Lump Sum 25000.00 14200.00REINF BRG APPR **********

(13+79.303-Y2-)
0009 0029000000-N SP  Lump Sum 25000.00 15400.00REINF BRG APPR **********

(14+03.129 -YRPB-)
0010 0029000000-N SP  Lump Sum 25000.00 17200.00REINF BRG APPR **********

(14+81.463 -YCFLY-)
0011 0029000000-N SP  Lump Sum 25000.00 13500.00REINF BRG APPR **********

(17+47.307 -YBFLY-)
0012 0029000000-N SP  Lump Sum 25000.00 23100.00REINF BRG APPR **********

(19+30.980 -YCFLY-)
0013 0029000000-N SP  Lump Sum 25000.00 22200.00REINF BRG APPR **********

(20+56.309 -YBFLY-)
0014 0029000000-N SP  Lump Sum 25000.00 16200.00REINF BRG APPR **********

(22+45.990 -YCFLY-)
0015 0029000000-N SP  Lump Sum 25000.00 19600.00REINF BRG APPR **********

(44+57.542 -L-  LT.)
0016 0029000000-N SP  Lump Sum 25000.00 18600.00REINF BRG APPR **********

(44+58.849 -L- RT.)
0017 0029000000-N SP  Lump Sum 25000.00 29400.00REINF BRG APPR **********

(64+06.300 -L- LT.)
0018 0029000000-N SP  Lump Sum 25000.00 29100.00REINF BRG APPR **********

(64+10.300 -L- RT.)
0019 0029000000-N SP  Lump Sum 25000.00 25800.00REINF BRG APPR **********

(83+27.998-L-)
0020 0029000000-N SP  Lump Sum 25000.00 30100.00REINF BRG APPR **********

(83+32.410-L-)
0021 0036000000-M 225  37,300 M3  4.24 158152.00 3.41 127193.00UNDERCUT EXCAVATION
0022 0080000000-M SP   3,000 MTN 11.82 35472.00 13.00 39000.00CLASS IV SUBGRD STABILIZATION
0023 0106000000-M 230  1,497,500 M3  4.80 7188000.00 4.80 7188000.00BORROW EXCAVATION
0024 0134000000-M 240  7,136 M3  4.47 31905.06 11.50 82064.00DRAINAGE DITCH EXCAVATION
0025 0141000000-M 240  350 M   14.39 5037.55 5.68 1988.00BERM DITCH CONSTRUCTION
0026 0156000000-M 250  20,690 M2  1.79 37076.48 1.44 29793.60REMOVAL OF EXT ASPHALT PVM'T
0027 0177000000-M 250  910 M2  2.61 2376.01 0.74 673.40BREAKING OF EXT ASPH PVMT
0028 0192000000-N 260  71 HR  135.62 9628.81 223.00 15833.00PROOF ROLLING
0029 0195000000-M 265  7,000 M3  19.44 136094.00 22.80 159600.00SELECT GRANULAR MATERIAL
0030 0196000000-M 270  7,000 M2  0.93 6517.00 0.61 4270.00SOIL STABILIZATION FABRIC
0031 0199000000-M SP   210 M2  328.29 68941.32 89.60 18816.00TEMPORARY SHORING
0032 0206000000-M SP   108 M2  279.06 30138.70 89.60 9676.80TEMP SHORING - BARR SUPPORTED
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0033 0234000000-M SP   1,526 M3  14.37 21931.67 6.22 9491.72GENERIC GRADING ITEM (M3)
MODIFIED BORROW MATERIAL

0034 0241000000-M SP   600 M2  46.76 28058.40 45.80 27480.00GENERIC GRADING ITEM (M2)
ROCK PLATING

0035 0300000000-M 300  8,200 MTN 23.68 194184.20 12.00 98400.00SELECT MATERIAL II
0036 0306000000-M 300  1,475 MTN 11.14 16434.45 11.75 17331.25SELECT MATERAIL III
0037 0312000000-M 300  2,000 MTN 11.96 23928.00 11.50 23000.00SELECT MATERIAL IV
0038 0318000000-M 300 3,236.4 MTN 20.88 67572.80 14.25 46118.70FND CONDIT MAT'L MIN STR
0039 0343000000-M 310 14.4 M   80.63 1161.01 80.00 1152.00375MM SIDE DRAIN PIPE
0040 0344000000-M 310 14.4 M   81.55 1174.25 85.00 1224.00450MM SIDE DRAIN PIPE
0041 0366000000-M 310 3,271.2 M   101.74 332808.62 100.00 327120.00375MM RCP CULV CLASS III
0042 0372000000-M 310 1,449.6 M   100.09 145090.46 110.00 159456.00450MM RCP CULV CLASS III
0043 0378000000-M 310  1,536 M   95.54 146746.37 130.00 199680.00600MM RCP CULV CLASS III
0044 0384000000-M 310  546 M   270.49 147686.99 155.00 84630.00750MM RCP CULV CLASS III
0045 0390000000-M 310  378 M   236.93 89557.65 185.00 69930.00900MM RCP CULV CLASS III
0046 0396000000-M 310  186 M   468.18 87081.85 240.00 44640.001050MM RCP CULV CLASS III
0047 0402000000-M 310 134.4 M   633.48 85140.12 270.00 36288.001200MM RCP CULV CLASS III
0048 0414000000-M 310 25.2 M   172.46 4345.94 400.00 10080.001500MM RCP CULV CLASS III
0049 0448000000-M 310 172.8 M   81.92 14155.08 115.00 19872.00***MM RCP CULV CLASS IV

(450MM)
0050 0448000000-M 310 277.2 M   91.34 25319.45 130.00 36036.00***MM RCP CULV CLASS IV

(600MM)
0051 0448000000-M 310  288 M   178.35 51365.09 160.00 46080.00***MM RCP CULV CLASS IV

(750MM)
0052 0448000000-M 310 387.6 M   265.43 102879.51 200.00 77520.00***MM RCP CULV CLASS IV

(900MM)
0053 0576000000-M 310 49.2 M   217.79 10715.42 135.00 6642.00***MM CS PIPE CULV ****MM

(1000MM, 2.77MM THICK)
0054 0576000000-M 310 19.2 M   241.03 4627.81 160.00 3072.00***MM CS PIPE CULV ****MM

(1200MM, 2.77MM THICK)
0055 0576000000-M 310 15.6 M   180.97 2823.07 105.00 1638.00***MM CS PIPE CULV ****MM

(900MM, 2.01MM THICK)
0056 0594000000-M 310 9.6 M   178.73 1715.76 90.00 864.00600MM CS PIPE CULV 1.63MM
0057 0636000000-M 310  2 EA  665.80 1331.60 400.00 800.00***MM CSP ELB ****MM

(1000MM, 2.77MM THICK)
0058 0706000000-M 310 154.8 M   73.23 11335.38 80.00 12384.00300MM BCCSP B 1.63
0059 0708000000-M 310 967.2 M   91.48 88474.62 90.00 87048.00400MM BCCSP B 1.63
0060 0714000000-M 310 75.6 M   81.74 6179.47 100.00 7560.00450MM BCCSP B 1.63
0061 0720000000-M 310 25.2 M   117.09 2950.72 100.00 2520.00600MM BCCSP B 1.63
0062 0726000000-M 310 32.4 M   189.41 6136.75 115.00 3726.00800MM BCCSP B 2.01
0063 0744000000-M 310 21.6 M   243.03 5249.47 175.00 3780.001200MM BCCSP B 2.77
0064 0805000000-M 310  20 EA  388.96 7779.18 250.00 5000.00300MM BCCSP ELB B 1.63
0065 0806000000-M 310  53 EA  402.14 21313.63 250.00 13250.00400MM BCCSP ELB B 1.63
0066 0807000000-M 310  2 EA  413.14 826.27 250.00 500.00450MM BCCSP ELB B 1.63
0067 0808000000-M 310  2 EA  445.00 890.00 275.00 550.00600MM BCCSP ELB B 1.63
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0068 0995000000-M 340  335 M   165.17 55332.62 40.00 13400.00PIPE REMOVAL
0069 1000000000-M 462  130 M2  45.95 5974.02 52.20 6786.00150MM SLOPE PROTECTION
0070 1011000000-N 500 Lump Sum 563068.92 500000.00FINE GRADING
0071 1044000000-M 501  121,900 M2  1.95 237705.00 1.76 214544.00LIME TRTD SOIL (SLURRY)
0072 1066000000-M 501  1,345 MTN 140.00 188300.00 145.00 195025.00LIME FOR LIME TRTD SOIL
0073 1088000000-M SP   45 M3  40.00 1800.00 28.50 1282.50#57 STONE
0074 1110000000-M 510  1,500 MTN 20.00 30000.00 17.30 25950.00STABILIZER AGGREGATE
0075 1121000000-M 520  84,200 MTN 11.50 968131.60 14.10 1187220.00AGGREGATE BASE COURSE
0076 1154000000-M SP   13,740 MTN 14.50 199230.00 14.90 204726.00AGGR FOR CEM TREAT BASE CRS
0077 1165000000-M SP   555 MTN 100.00 55500.00 103.00 57165.00PORT CEM FOR CEM TRTD BASE CRSE
0078 1176000000-M 542  183,050 M2  1.80 329490.00 1.75 320337.50***MM SOIL CEMENT BASE

(180MM)
0079 1187000000-M 542  5,525 MTN 95.00 524875.00 103.00 569075.00PC FOR SOIL CEMENT BASE
0080 1198000000-M SP   2,480 MTN 16.00 39680.00 13.50 33480.00AGGREGATE FOR SOIL CEM B
0081 1209000000-M 543  226,650 L   0.50 113325.00 0.40 90660.00ASPHALT CURING SEAL
0082 1220000000-M 545  150 MTN 26.00 3900.45 16.90 2535.00INCIDENTAL STONE BASE
0083 1275000000-M 600  32,600 L   0.40 13040.00 0.40 13040.00PRIME COAT
0084 1297000000-M 607  1,900 M2  6.08 11559.60 6.00 11400.00MILL ASP PVMT ****MM DTH

(460MM)
0085 1308000000-M 607  4,520 M2  0.93 4185.52 2.00 9040.00MILLING ASPHALT PVMT ***-***

(40MM TO 70MM)
0086 1489000000-M 610  41,820 MTN 26.53 1109359.14 27.00 1129140.00ASP CONC BASE CRS B25.0B
0087 1491000000-M 610  22,400 MTN 22.74 509308.80 24.00 537600.00ASP CONC BASE CRS B25.0C
0088 1498000000-M 610  21,955 MTN 29.47 647101.67 30.00 658650.00ASP CONC INTR CRS I19.0B
0089 1503000000-M 610  11,535 MTN 26.95 310845.18 30.00 346050.00ASP CONC INTR CRS I19.0C
0090 1508000000-M 610  7,555 MTN 26.32 198817.38 28.00 211540.00ASP CONC INTR CRS I19.0D
0091 1514000000-M 610  1,125 MTN 32.63 36711.00 33.00 37125.00ASP CONC SURF CRS S9.5A
0092 1519000000-M 610  30,445 MTN 31.58 961422.66 32.00 974240.00ASP CONC SURF CRS S9.5B
0093 1523000000-M 610  8,620 MTN 30.53 263142.74 31.00 267220.00ASP CONC SURF CRS S9.5C
0094 1550000000-M 610  6,425 MTN 32.63 209660.60 33.00 212025.00ASP CONC SURF CRS S12.5D
0095 1560000000-M 620  6,385 MTN 227.37 1451763.84 230.00 1468550.00ASP FOR PLANT MIX  PG64-22
0096 1565000000-M 620  918 MTN 248.23 227873.30 240.00 220320.00ASP FOR PLANT MIX  PG70-22
0097 1570000000-M 620  355 MTN 440.01 156201.78 250.00 88750.00ASP FOR PLANT MIX, PG 76-22
0098 1693000000-M 654  260 MTN 100.00 26000.00 200.00 52000.00ASPH PLT MIX PVMT REPAIR
0099 1847000000-M 710  171,190 M2  32.00 5478080.00 45.00 7703550.00***MM PCC PVMT THRU LNS

(340MM)
0100 1869000000-M 710  9,490 M2  33.00 313170.00 57.00 540930.00***MM PCC PVMT MISC

(340MM)
0101 1902000000-N 710 Lump Sum 48848.80 32000.00SURF TEST CONC PAVEMENT
0102 1924000000-N 725 Lump Sum 14835.00 15000.00FIELD LAB RENTAL, PCCP
0103 2000000000-N 806  121 EA  32.10 3884.10 140.00 16940.00RIGHT OF WAY MARKERS
0104 2022000000-M 815  1,589 M3  6.03 9576.90 11.00 17479.00SUBDRAIN EXCAVATION
0105 2033000000-M 815  797 M3  28.15 22437.14 35.00 27895.00SUBDR FINE AGGREGATE
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0106 2044000000-M 815  1,900 M   17.30 32864.30 14.00 26600.00150MM PERF SUBDR PIPE
0107 2055000000-M 815  190 EA  31.17 5921.54 18.00 3420.00150MM SUBDR PIPE Y,T,&L'S
0108 2066000000-N 815  14 EA  135.80 1901.24 450.00 6300.00CONC PAD SUBDRN OUTLET
0109 2077000000-M 815  28 M   28.58 800.10 35.00 980.00150MM OUTLET PIPE (SD)
0110 2099000000-M 816  14,490 M   8.80 127512.00 9.00 130410.00SHLDR DRAINS
0111 2110000000-M 816  14,490 M   3.40 49266.00 3.50 50715.00100MM SHLDR DRAINS PIPE
0112 2121000000-M 816  765 M   15.00 11475.00 19.00 14535.00100MM OUTLET PIPE (SH DRN
0113 2132000000-N 816  26 EA  150.00 3900.00 125.00 3250.00CONC PAD SHLDR DRN OUTLET
0114 2143000000-M 818  15 MTN 45.00 675.00 9.00 135.00BLOTTING SAND
0115 2209000000-M 838 12.6 M3  800.00 10080.00 500.00 6300.00ENDWALLS
0116 2220000000-M 838  5 M3  900.00 4500.00 650.00 3250.00REINFORCED ENDWALLS
0117 2253000000-M 840  14 M3  926.98 12977.73 600.00 8400.00PIPE COLLARS
0118 2264000000-M 840  3 M3  920.87 2762.60 600.00 1800.00PIPE PLUGS
0119 2275000000-M SP   40 M3  92.97 3718.68 325.00 13000.00FLOWABLE FILL
0120 2286000000-N 840  248 EA  875.00 217000.00 1000.00 248000.00MASNRY DRAINAGE STRUCT
0121 2308000000-M 840 90.98 M   559.00 50857.82 700.00 63686.00MASONRY DRAINAGE STRS
0122 2319000000-N 840  4 EA  1200.00 4800.00 300.00 1200.00FRAME W/GRATE 840.***** DETL

(840.D11)
0123 2363000000-N 840  52 EA  350.00 18200.00 300.00 15600.00FRAME W/2GRTS 840.***** STD

(840.20)
0124 2364000000-N 840  12 EA  425.00 5100.00 300.00 3600.00FRAME W/2GRTS 840.16 STD
0125 2365000000-N 840  105 EA  375.00 39375.00 300.00 31500.00FRAME W/2GRTS 840.22 STD
0126 2366000000-N 840  15 EA  350.00 5250.00 300.00 4500.00FRAME W/2GRTS 840.24 STD
0127 2367000000-N 840  8 EA  375.00 3000.00 300.00 2400.00FRAME W/2GRTS 840.29 STD
0128 2374000000-N 840  7 EA  375.00 2625.00 350.00 2450.00FRAME-GRT-HD 840.03 **

(E)
0129 2374000000-N 840  15 EA  375.00 5625.00 350.00 5250.00FRAME-GRT-HD 840.03 **

(F)
0130 2374000000-N 840  12 EA  350.00 4200.00 350.00 4200.00FRAME-GRT-HD 840.03 **

(G)
0131 2396000000-N 840  5 EA  356.68 1783.38 400.00 2000.00FRAME W/COVER STD 840.54
0132 2451000000-N 840  16 EA  300.00 4800.00 600.00 9600.00CONC APRON FOR DROP INLET
0133 2473000000-N SP   6 EA  711.03 4266.20 800.00 4800.00GENERIC DRAINAGE ITEM (EA)

REMOVE & REPLACE EXISTING BACK -FILL MATERIAL AT
DROP INLETS

0134 2549000000-M 846  2,715 M   37.07 100653.20 32.00 86880.00750MM CONC CURB & GUTTER
0135 2556000000-M 846  2,320 M   47.26 109650.16 33.00 76560.00SHLDR BERM GUTTER
0136 2570000000-N SP   1 EA  1823.73 1823.73 1200.00 1200.00MODIFIED CONCRETE FLUME
0137 2577000000-M 846  2,090 M   56.75 118613.77 50.00 104500.00CONC XPRESSWAY GUTTER
0138 2591000000-M 848  119 M2  30.68 3650.92 35.00 4165.00100MM CONC SIDEWALK
0139 2598000000-M 848  12 M2  45.59 547.12 65.00 780.00CONC WHEELCHAIR RAMPS
0140 2619000000-M 850  790 M2  33.68 26608.78 110.00 86900.00100MM CONC PAVED DITCH
0141 2626000000-M 852  60 M2  25.00 1500.00 40.00 2400.0075MM CONC ISLAND COVERS
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0142 2655000000-M 852  3,960 M2  56.85 225129.96 55.00 217800.00125MM MONOLITHIC CONC ISL (KEY IN)
0143 2724000000-M 857  325 M   147.06 47795.48 186.00 60450.00PC REINF BARRIER SNGL FC
0144 2830000000-N 858  4 EA  699.21 2796.83 500.00 2000.00ADJ MANHOLES
0145 2845000000-N 858  3 EA  298.23 894.69 300.00 900.00ADJ METER OR VALVE BOXES
0146 3000000000-N SP   5 EA  17300.00 86500.00 13500.00 67500.00IMPACT ATTEN TYPE 350
0147 3030000000-M 862 9,582.15 M   22.96 220006.16 23.00 220389.45STL BM GRDRAIL
0148 3045000000-M 862 41.91 M   22.96 962.25 23.00 963.93STL BM GRDRAIL SHOP CURV
0149 3105000000-N 862  5 EA  20.00 100.00 20.00 100.00SBGR TERM SECT
0150 3150000000-N 862  20 EA  20.00 400.00 20.00 400.00ADDIT GUARDRAIL POSTS
0151 3180000000-N 862  11 EA  900.00 9900.00 900.00 9900.00GR ANCHOR TYPE **********

(BP-77)
0152 3195000000-N 862  2 EA  230.00 460.00 250.00 500.00GR ANCHOR TYPE AT-1
0153 3210000000-N 862  34 EA  325.00 11050.00 350.00 11900.00GR ANCHOR TYPE CAT-1
0154 3215000000-N 862  44 EA  500.00 22000.00 500.00 22000.00GR ANCHOR TYPE III
0155 3270000000-N SP   41 EA  1175.00 48175.00 1200.00 49200.00GR ANCHOR TYPE 350
0156 3285000000-N SP   17 EA  1000.00 17000.00 1000.00 17000.00GR ANCHOR TYPE M-350
0157 3360000000-M 863  1,320 M   2.95 3894.00 3.00 3960.00REMOVE GUARDRAIL
0158 3375000000-M SP   360 M   2.95 1062.00 3.00 1080.00R&STKPL GUARDRAIL
0159 3389400000-M 865  11,800 M   11.48 135464.00 11.50 135700.00DBL FACED CABLE GUIDERAIL
0160 3389600000-N 865  52 EA  800.00 41600.00 800.00 41600.00CBL GUIDERAIL ANCH UNIT
0161 3503000000-M 866  12,450 M   4.85 60382.50 5.00 62250.00WW WIRE FENCE 1200MM FABR
0162 3509000000-M 866  2,747 EA  15.00 41205.00 13.00 35711.00100MM FENCE POSTS 2.30M
0163 3515000000-M 866  508 EA  25.00 12700.00 27.00 13716.00125MM FENCE POSTS 2.50M
0164 3557000000-M 866  300 M   2.00 600.00 3.00 900.00ADDITIONAL BARBED WIRE
0165 3595000000-M 869  120 M   10.00 1200.00 32.00 3840.00RELAPPING GUARDRAIL
0166 3628000000-M 876  981 MTN 30.21 29633.07 25.90 25407.90PLN RIP RAP CL I
0167 3635000000-M 876  245 MTN 26.07 6386.17 35.00 8575.00PLN RIP RAP CL II
0168 3642000000-M 876  1,000 MTN 42.35 42352.00 22.70 22700.00PLN RIP RAP, CLASS A
0169 3649000000-M 876  1,916 MTN 30.71 58834.61 25.80 49432.80PLN RIP RAP, CLASS B
0170 3656000000-M 876  11,675 M2  0.97 11278.05 1.07 12492.25FILTER FABRIC FOR DRAINGE
0171 3659000000-N SP   11 EA  792.94 8722.32 740.00 8140.00PREFORMED SCOUR HOLES
0172 3684000000-M SP   390 MTN 200.00 78000.00 31.90 12441.00GENERIC EROSION CONTROL ITEM (MTN)

BOULDERS
0173 3691000000-N SP   2 EA  48059.00 96118.00 2000.00 4000.00GENERIC EROSION CONTROL ITEM (EA)

PERMANENT RISER
0174 4048000000-M 902  2 M3  725.00 1450.00 1100.00 2200.00RC SIGN FOOTINGS
0175 4054000000-M 902  3 M3  600.00 1800.00 1300.00 3900.00PLN CONC SIGN FOOTINGS
0176 4060000000-M 903  1,057 KG  6.00 6342.00 7.00 7399.00SUPPORT, BRKWY STL BEAM
0177 4066000000-M 903  907 KG  5.00 4535.00 5.50 4988.50SIMPLE STL BEAM SIGN SUPP
0178 4072000000-M 903  876 M   12.00 10512.00 21.00 18396.00SUPPORT, 4.5KG STEEL U-CHNL
0179 4078000000-M 903  29 EA  47.00 1363.00 27.00 783.00SUPPORT, 3KG STEEL U-CHAN
0180 4096000000-N 904  9 EA  115.00 1035.00 110.00 990.00SIGN ERECTION, TYPE D
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0181 4102000000-N 904  87 EA  70.00 6090.00 56.00 4872.00SIGN ERECTION, TYPE E
0182 4108000000-N 904  24 EA  120.00 2880.00 75.00 1800.00SIGN ERECTION, TYPE F
0183 4109000000-N 904  13 EA  2500.00 32500.00 600.00 7800.00SIGN ERECTION, TYPE *** (OVRHD)

(A)
0184 4109000000-N 904  2 EA  4000.00 8000.00 230.00 460.00SIGN ERECTION, TYPE *** (OVRHD)

(B)
0185 4110000000-N 904  12 EA  320.00 3840.00 330.00 3960.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0186 4114000000-N 904  29 EA  30.00 870.00 21.00 609.00SIGN ERECTION, MILEMARKERS
0187 4115000000-N 904  1 EA  2000.00 2000.00 875.00 875.00SIGN ERECTION, OVERLAY (OVRHD)
0188 4129000000-N 906  2 EA  550.00 1100.00 625.00 1250.00RELOCATE SIGN, TYPE *****

(A)
0189 4129000000-N 906  2 EA  100.00 200.00 500.00 1000.00RELOCATE SIGN, TYPE *****

(B)
0190 4129000000-N 906  5 EA  170.00 850.00 150.00 750.00RELOCATE SIGN, TYPE *****

(D)
0191 4129000000-N 906  2 EA  100.00 200.00 85.00 170.00RELOCATE SIGN, TYPE *****

(E)
0192 4138000000-N 907  4 EA  300.00 1200.00 500.00 2000.00DISPOSE SUPPORT, STL BM
0193 4149000000-N 907  4 EA  500.00 2000.00 2500.00 10000.00DISPOSE SIGN SYST OVRHD
0194 4152000000-N 907  2 EA  300.00 600.00 600.00 1200.00DISPOSE SIGN SYST STL BM
0195 4155000000-N 907  27 EA  30.00 810.00 30.00 810.00DISPOSE SIGN SYST U-CHAN
0196 4192000000-N 907  5 EA  11.00 55.00 55.00 275.00DISPOSE SUPPORT, U-CHAN
0197 4234000000-N 907  4 EA  1000.00 4000.00 575.00 2300.00DISPOSE SIGN, A OR B (OVRHD)
0198 4355000000-N SP  Lump Sum 5757.05 6650.00DYNAMIC MESS SIGN SYST INTEGRATION
0199 4355300000-N SP  Lump Sum 5400.12 8100.00DYNAMIC MESS SIGN MAIN TRAIN
0200 4355310000-N SP  Lump Sum 1266.55 2000.00DYNAMIC MESS SIGN APP TEST
0201 4355320000-N SP  Lump Sum 1888.31 2600.00DYN MESS SIGN OPER FACT TEST
0202 4355330000-N SP  Lump Sum 1957.40 3500.00DYN MESS SIGN OPER FLD TEST
0203 4355340000-N SP  Lump Sum 3454.23 4300.00DYNAMIC MESS SIGN BNCH TEST
0204 4355350000-N SP  Lump Sum 11514.10 12600.00DYNAMIC MESS SIGN NTCIP TEST
0205 4370000000-N SP  Lump Sum 78657.20 81500.00GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM DMS-2
0206 4370000000-N SP  Lump Sum 78657.20 81500.00GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM DMS-3
0207 4370000000-N SP  Lump Sum 78657.20 81500.00GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM DMS-4
0208 4370000000-N SP  Lump Sum 78657.20 81500.00GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM DMS-5
0209 4370000000-N SP  Lump Sum 78657.20 81500.00GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM DMS-6
0210 4370000000-N SP  Lump Sum 16681.35 18000.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR O/H SIGN AS- SEMBLY M
0211 4370000000-N SP  Lump Sum 17984.85 19000.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR O/H SIGN AS- SEMBLY N
0212 4370000000-N SP  Lump Sum 17081.11 18000.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "D"
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0213 4370000000-N SP  Lump Sum 17998.34 19000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "F"

0214 4370000000-N SP  Lump Sum 17300.60 18400.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "I"

0215 4370000000-N SP  Lump Sum 18849.36 20000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "J"

0216 4370000000-N SP  Lump Sum 17158.35 19250.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "K"

0217 4370000000-N SP  Lump Sum 44957.41 55000.00GENERIC SIGNING ITEM (LS)
O/H DYNAMIC MESSAGE SIGN AS- SEMBLY DMS-4

0218 4370000000-N SP  Lump Sum 38712.38 48500.00GENERIC SIGNING ITEM (LS)
O/H DYNAMIC MESSAGE SIGN AS- SEMBLY DMS-5

0219 4370000000-N SP  Lump Sum 37243.73 47000.00GENERIC SIGNING ITEM (LS)
O/H DYNAMIC MESSAGE SIGN AS- SEMBLY DMS-6

0220 4370000000-N SP  Lump Sum 79714.98 86500.00GENERIC SIGNING ITEM (LS)
OVERHEAD DMS ASSEMBLY "DMS-2" & "DMS-3"

0221 4370000000-N SP  Lump Sum 43096.38 53000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "D"

0222 4370000000-N SP  Lump Sum 23747.99 27500.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "E"

0223 4370000000-N SP  Lump Sum 40963.74 51000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "F"

0224 4370000000-N SP  Lump Sum 29402.23 33500.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "G"

0225 4370000000-N SP  Lump Sum 25660.94 29000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "H"

0226 4370000000-N SP  Lump Sum 46604.84 56500.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "I"

0227 4370000000-N SP  Lump Sum 38689.04 48500.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "J"

0228 4370000000-N SP  Lump Sum 43949.86 53500.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "K"

0229 4370000000-N SP  Lump Sum 47649.60 57500.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY M

0230 4370000000-N SP  Lump Sum 45000.00 53500.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY N

0231 4370000000-N SP  Lump Sum 24434.69 28500.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY O

0232 4370000000-N SP  Lump Sum 24429.79 28500.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY P

0233 4370000000-N SP  Lump Sum 4076.70 4125.00GENERIC SIGNING ITEM (LS)
STATIC LIGHTING FOR O/H SIGN ASSEMBLY DMS-4

0234 4370000000-N SP  Lump Sum 4076.70 4125.00GENERIC SIGNING ITEM (LS)
STATIC LIGHTING FOR O/H SIGN ASSEMBLY DMS-5

0235 4370000000-N SP  Lump Sum 4076.70 4500.00GENERIC SIGNING ITEM (LS)
STATIC LIGHTING FOR OVERHEAD SIGN ASSEMBLY
"DMS-2" & DMS-3"EBL

0236 4370000000-N SP  Lump Sum 4076.40 4500.00GENERIC SIGNING ITEM (LS)
STATIC LIGHTING FOR OVERHEAD SIGN ASSEMBLY
"DMS-2" & DMS-3"WBL
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0237 4370000000-N SP  Lump Sum 4505.88 5000.00GENERIC SIGNING ITEM (LS)
STATIC LIGHTING FOR OVERHEAD SIGN ASSEMBLY "G"

0238 4370000000-N SP  Lump Sum 4076.40 4500.00GENERIC SIGNING ITEM (LS)
STATIC LIGHTING FOR OVERHEAD SIGN ASSEMBLY "H"

0239 4400000000-M 1110  88 M2  74.87 6588.56 28.20 2481.60WORK ZONE SIGNS (STAT)
0240 4405000000-M 1110  83 M2  42.93 3563.19 227.00 18841.00WORK ZONE SIGNS (PORT)
0241 4410000000-M 1110  107 M2  42.93 4593.51 45.00 4815.00WORK ZONE SIGNS (BARRICAD
0242 4415000000-N 1115  2 EA  3687.00 7374.00 3640.00 7280.00FLASHING ARROW PNL TYPE C
0243 4420000000-N 1120  2 EA  16050.00 32100.00 9850.00 19700.00CHANGEABLE MESSAGE SIGNS
0244 4425000000-N 1125  12 EA  8.78 105.36 9.40 112.80WARNING FLAG SETS
0245 4430000000-N 1130  350 EA  32.48 11368.00 84.00 29400.00DRUMS
0246 4435000000-N 1135  20 EA  9.85 197.00 34.90 698.00CONES
0247 4445000000-M 1145  172 M   32.82 5645.04 58.10 9993.20BARRICADES (TYPE III)
0248 4455000000-N 1150  365 MD  185.48 67700.20 35.20 12848.00FLAGGER
0249 4465000000-N 1160  5 EA  9367.00 46835.00 8560.00 42800.00TEMPORARY CRASH CUSHIONS
0250 4480000000-N 1165  4 EA  13554.54 54218.14 12900.00 51600.00TRUCK MTD IMP ATTN 60 MPH
0251 4485000000-M 1170  1,180 M   64.64 76279.92 53.00 62540.00PORTABLE BARRIER
0252 4520000000-N 1266  49 EA  25.00 1225.00 26.50 1298.50TUBULAR MARKERS (FIXED)
0253 4615000000-M 1205  840 M   5.00 4200.00 4.50 3780.00REM TAPE LINES 100MM
0254 4650000000-N 1251  227 EA  4.00 908.00 4.00 908.00TEMP RAISED PVMT MRKS
0255 4685000000-M 1205  20,130 M   1.40 28182.00 1.86 37441.80100MM THERMO MKG, 2.3MMTK
0256 4686000000-M 1205  4,271 M   1.60 6833.60 1.98 8456.58100MM THERMO MKG, 3.1MMTK
0257 4695000000-M 1205  1,096 M   3.00 3288.00 3.72 4077.12200MM THERMO MKG 2.3MM TK
0258 4710000000-M 1205  82 M   21.00 1722.00 15.40 1262.80600MM THERMO MKG 3.1MM TK
0259 4721000000-M 1205  8 EA  80.00 640.00 85.00 680.00THERMO PVT MKG CHARACTER 3.1
0260 4725000000-M 1205  55 EA  90.00 4950.00 125.00 6875.00THERMO PVT MKG SYMB 2.3MM
0261 4810000000-M 1205  36,419 M   0.50 18209.50 0.92 33505.48PAINT PVT MKG LINES 100MM
0262 4850000000-M 1205  600 M   3.00 1800.00 2.50 1500.00REMVL OF 100MM LINES
0263 4890000000-M SP   28,188 M   2.40 67651.20 4.26 120080.88GENERIC PAVEMENT MARKING ITEM (M)

POLYUREA PAVEMENT MARKING LINES (150MM)
0264 4890000000-M SP   368 M   3.00 1104.00 4.85 1784.80GENERIC PAVEMENT MARKING ITEM (M)

POLYUREA PAVEMENT MARKING LINES (200MM)
0265 4890000000-M SP   2,476 M   4.00 9904.00 5.60 13865.60GENERIC PAVEMENT MARKING ITEM (M)

POLYUREA PAVEMENT MARKING LINES (300MM)
0266 4895000000-N SP   6 EA  125.00 750.00 150.00 900.00GENERIC PAVEMENT MARKING ITEM (EA)

POLYUREA MARKING SYMBOLS
0267 4900000000-N 1252  793 EA  4.00 3172.00 4.00 3172.00PERM RAISED PVMT MARKERS
0268 4905000000-N 1253  1,496 EA  24.00 35904.00 40.00 59840.00SNOWPLB RAISED PVMT MRKER
0269 5010000000-M 1401  6 EA  9918.86 59513.16 9250.00 55500.0030.5M HIGH MOUNT STANDARD
0270 5015000000-M 1401  2 EA  12320.90 24641.80 12000.00 24000.0036.5M HIGH MOUNT STANDARD
0271 5025000000-M 1402 33.4 M3  939.27 31371.62 550.00 18370.00HIGH MOUNT FOUNDATIONS
0272 5030000000-N 1403  36 EA  628.62 22630.32 660.00 23760.00HM LUMINAIRE ************

(1KW HPS)
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0273 5120000000-N 1407  1 EA  1634.90 1634.90 775.00 775.00SERVICE POLE ************
(9.1m CLASS 4)

0274 5125000000-M 1407  50 M   57.08 2854.00 35.00 1750.00SERV LATERAL ************
(3 #1/0 USE)

0275 5145000000-N 1408  2 EA  7995.08 15990.16 7500.00 15000.00LITE CNTRL RW************
(240/480 VOLT)

0276 5155000000-M 1409  73 M   12.82 935.86 18.00 1314.00ELEC DUCT TYP BD SIZ ****
(TS2")

0277 5155000000-M 1409  15 M   16.93 253.95 30.00 450.00ELEC DUCT TYP BD SIZ ****
(TS3")

0278 5160000000-M 1409  172 M   30.55 5254.60 180.00 30960.00ELEC DUCT TYP JA SIZ ****
(TS2")

0279 5160000000-M 1409  98 M   34.66 3396.68 200.00 19600.00ELEC DUCT TYP JA SIZ ****
(TS3")

0280 5170000000-M 1410  141 M   3.96 558.36 9.25 1304.25**#8 W/G FEEDER CIRCUIT
(2)

0281 5175000000-M 1410  85 M   4.32 367.20 11.00 935.00**#6 W/G FEEDER CIRCUIT
(2)

0282 5180000000-M 1410  333 M   4.74 1578.42 11.50 3829.50**#4 W/G FEEDER CIRCUIT
(2)

0283 5185000000-M 1410  163 M   7.20 1173.60 13.50 2200.50**#2 W/G FEEDER CIRCUIT
(2)

0284 5205000000-M 1410  290 M   17.73 5141.70 30.00 8700.00**#8 W/G FDR CIR * CNDUIT
(2, TS1.5)

0285 5210000000-M 1410  429 M   17.84 7653.36 30.00 12870.00**#6 W/G FDR CIR * CNDUIT
(2, TS1.5)

0286 5215000000-M 1410  970 M   17.51 16984.70 35.00 33950.00**#4 W/G FDR CIR * CNDUIT
(2, TS1.5)

0287 5220000000-M 1410  250 M   20.66 5165.00 35.00 8750.00**#2 W/G FDR CIR *** CNDUIT
(2, TS1.5)

0288 5240000000-N 1411  11 EA  401.31 4414.41 310.00 3410.00ELEC JB ************
(PC18)

0289 5300000000-M 1505  49 MTN 11.14 545.96 15.00 735.00FND CONDIT MAT'L ********
(VI)

0290 5306000000-M SP   49 MTN 8.33 408.22 15.00 735.00BEDDN MAT'L CL **********
(IV)

0291 5319000000-M 1505  6 M3  210.03 1260.16 465.00 2790.00CL B CONC FOR ENCAS LINE
0292 5360000000-M 1510  56 M   102.47 5738.54 10.00 560.00150MM DI H2O PIPE 2.41MPA
0293 5384000000-M 1510  322 M   148.20 47719.43 365.00 117530.00400MM DI H2O PIPE ****MPA

(1.72MPA)
0294 5480000000-M 1510  1,364 KG  1.52 2078.74 7.00 9548.00DI H2O FITTINGS 1.72MPA
0295 5540000000-M 1510  2 EA  856.16 1712.32 475.00 950.00150MM GATE V & V BX
0296 5576000000-M 1510  2 EA  3928.90 7857.79 4100.00 8200.00*** X ***MM TAPN SLV V BX

(400MM X 150MM, 1.38MPA)
0297 5576000000-M 1510  2 EA  6509.74 13019.47 5400.00 10800.00*** X ***MM TAPN SLV V BX

(400MM X 400MM, 1.38MPA)
0298 5600000000-M SP   2 EA  1146.90 2293.79 1400.00 2800.00***MM BLOW OFF ASSEMBLY

(50MM)
0299 5672000000-N 1510  4 EA  1375.28 5501.13 525.00 2100.00RELOCATE EXIST FIRE HYD
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0300 5678000000-M SP   2 EA  506.58 1013.16 16000.00 32000.00***MM LINE STOP ASSEMBLY
(400MM)

0301 5720000000-M 1520  360 M   230.31 82911.96 1500.00 540000.00***MM DI SS PIPE PC ****
(600MM, 2.41MPA)

0302 5775000000-M 1525  4 EA  2332.98 9331.90 850.00 3400.001200MM DIA PC MH 0-1.8M
0303 5776000000-M 1525  4 EA  2449.32 9797.26 1100.00 4400.001500MM DIA PC MH 0-1.8M
0304 5780000000-M 1525  7 M   1160.45 8123.14 675.00 4725.00STD PC MH WALL ****MM 1.8+

(1200MM)
0305 5780000000-M 1525  26 M   1413.12 36741.12 1200.00 31200.00STD PC MH WALL ****MM 1.8+

(1500MM)
0306 5804000000-M 1530  445 M   19.20 8543.56 100.00 44500.00FL OR REMV 300 PIPE *****

(PVC SEWER)
0307 5804000000-M 1530  142 M   17.80 2526.89 100.00 14200.00FL OR REMV 300 PIPE *****

(VC SEWER)
0308 5810000000-M 1530  312 M   23.94 7469.90 150.00 46800.00FILL/REM ABN 400 PIPE ***

(DI WATER)
0309 5816000000-N 1530  5 EA  1073.07 5365.35 1000.00 5000.00BRK DN,PLUG & FILL UT MH
0310 5822000000-N 1530  1 EA  2992.87 2992.87 3500.00 3500.00BREAK DOWN & REBUILD MH
0311 5840000000-M 1540  684 M   536.08 366680.09 150.00 102600.00***MM STL NCAS PIPE****OC

(600MM, 6.35MM)
0312 5840000000-M 1540  125 M   347.43 43428.25 200.00 25000.00***MM STL NCAS PIPE****OC

(750MM, 7.92MM)
0313 5882000000-N SP   4 EA  805.23 3220.90 300.00 1200.00GENERIC UTILITY ITEM (EA)

REMOVE AND STOCKPILE EXISTING FIRE HYDRANT
0314 5888000000-M SP   140 M   110.54 15475.32 150.00 21000.00GENERIC UTILITY ITEM (M)

300MM DI SEWER PIPE, PC       2.41MPA
0315 5894000000-M SP   54 M3  53.42 2884.41 150.00 8100.00GENERIC UTILITY ITEM (M3)

INSTALL CLASS I RIP-RAP BANK STABILIZATION
0316 6000000000-M 1605  8,200 M   5.00 41000.00 6.81 55842.00TEMPORARY SILT FENCE
0317 6006000000-M 1610  1,700 MTN 26.49 45039.80 23.40 39780.00EROS CONTRL STONE CL A
0318 6009000000-M 1610  30,000 MTN 27.63 828900.00 26.00 780000.00EROS CONTRL STONE CL B
0319 6012000000-M 1610  14,500 MTN 18.91 274209.50 31.20 452400.00SEDIMENT CONTROL STONE
0320 6015000000-M 1615 116.5 HA  730.00 85045.00 680.00 79220.00TEMPORARY MULCHING
0321 6018000000-M 1620  6,325 KG  2.00 12650.00 2.20 13915.00SEED FOR TEMP SEEDING
0322 6021000000-M 1620  51 MTN 400.00 20400.00 330.00 16830.00FERT FOR TEMP SEEDING
0323 6024000000-M 1622  1,850 M   28.87 53413.20 32.80 60680.00TEMPORARY SLOPE DRAINS
0324 6027000000-N 1622  105 EA  193.72 20340.60 259.00 27195.00INLET PROTCN @ SLOPE DRNS
0325 6030000000-M 1630  243,000 M3  0.10 24300.00 2.31 561330.00SILT EXCAVATION
0326 6033000000-M 1631  5,400 M2  1.30 7020.00 1.17 6318.00SYNTHETIC ROVING
0327 6036000000-M 1631  25,300 M2  1.25 31625.00 1.17 29601.00MATTING FOR EROS CONTROL
0328 6038000000-M SP   3,100 M2  7.60 23560.00 4.80 14880.00PERM SOIL REINF MAT
0329 6042000000-M 1632  1,100 M   12.00 13200.00 5.15 5665.006.4MM HARDWARE CLOTH
0330 6045000000-M SP   60 M   134.52 8071.38 100.00 6000.00***MM TEMPORARY PIPE

(450MM)
0331 6054000000-M 1637  1 EA  1392.66 1392.66 816.00 816.00*** X *** X *** PERF TEE

(600MM X 600MM X 600MM)
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0332 6057000000-M 1637  1 EA  1232.24 1232.24 1320.00 1320.00*** X *** X *** PERF TEE
(900MM X 900MM X 900MM)

0333 6060000000-M 1637  1 EA  3447.86 3447.86 1710.00 1710.00*** X *** X *** PERF TEE
(1200MM X 1200MM X 1200MM)

0334 6069000000-M 1638  4,080 M3  41.10 167696.16 15.00 61200.00STILLING BASINS
0335 6084000000-M 1660 150.5 HA  2230.00 335615.00 2080.00 313040.00SEEDING & MULCHING
0336 6087000000-M 1660 63.5 HA  100.00 6350.00 75.00 4762.50MOWING
0337 6090000000-M 1661  1,400 KG  10.00 14000.00 10.00 14000.00SEED FOR REPAIR SEEDING
0338 6093000000-M 1661 4.75 MTN 600.00 2850.00 830.00 3942.50FERT FOR REPAIR SEEDING
0339 6096000000-M 1662  4,250 KG  2.00 8500.00 2.20 9350.00SEED FOR SUPP SEEDING
0340 6108000000-M 1665 252.5 MTN 260.00 65650.00 250.00 63125.00FERTILIZER TOPDRESSING
0341 6109200000-M SP  2.7 HA  5980.00 16146.00 15500.00 41850.00SPECIAL SEED UND GR CENTIPEDE
0342 6111000000-M SP   240 M   254.16 60999.36 25.00 6000.00IMPERVIOUS DIKE
0343 6114000000-N SP   130 HR  30.00 3900.00 25.00 3250.00SPECIALIZED HAND MOWING
0344 6117000000-N 1675  60 EA  1.00 60.00 1.00 60.00RESPONSE FOR EROS CONTROL
0345 6120000000-M SP   2,800 M3  6.73 18835.60 20.00 56000.00CULVERT DIVERSION CHANNEL
0346 6123000000-M 1670  4 HA  1200.00 4800.00 1110.00 4440.00REFORESTATION
0347 6126000000-M SP  1.43 HA  2500.00 3575.00 3400.00 4862.00STREAMBANK REFORESTATION
0348 6141000000-M SP   700 M2  4.00 2800.00 3.85 2695.00GENERIC EROSION CONTROL ITEM (M2)

COIR FIBER MAT
0349 7060000000-M 1705  470 M   4.09 1922.30 6.00 2820.00SIGNAL CABLE
0350 7120000000-M 1705  15 EA  682.16 10232.40 700.00 10500.00VEHICLE SIGNAL HD (300MM, 3 SECT)
0351 7144000000-M 1705  4 EA  1007.53 4030.12 1200.00 4800.00VEHICLE SIGNAL HD (300MM, 5 SECT)
0352 7216000000-N SP   10 EA  401.75 4017.50 475.00 4750.00MODIFY EXT VEHIC SIGNL HD
0353 7252000000-M 1710  888 M   2.34 2077.92 4.60 4084.80MESSENGER CABLE (6.35MM)
0354 7264000000-M 1710  35 M   3.38 118.30 7.25 253.75MESSENGER CABLE (9.52MM)
0355 7279000000-M 1715  7,718 M   0.49 3781.82 1.40 10805.20TRACER WIRE
0356 7300000000-M 1715  135 M   12.63 1705.05 18.00 2430.00TRENCHING (UNPAVED)
0357 7302000000-M SP   574 M   29.28 16806.72 50.00 28700.00DIR DRILL POLY COND 31.75 ** COND

(2)
0358 7303000000-M SP   1,034 M   43.81 45299.54 85.00 87890.00DIR DRILL OUT-DUCT CONDUIT, 125MM
0359 7306000000-M SP   5,767 M   13.63 78604.21 20.00 115340.00TRENCH MULTI-DUCT, 31.75MM ** COND

(4)
0360 7307000000-M SP   1,034 M   4.74 4901.16 12.50 12925.00MULTI-DUCT, 31.75MM OUT-DUCT ** COND

(4)
0361 7324000000-N 1716  9 EA  155.34 1398.06 200.00 1800.00JUNCTION BOX (STANDARD SIZE)
0362 7360000000-N 1720  2 EA  555.11 1110.22 1000.00 2000.00WOOD POLE
0363 7372000000-N 1721  7 EA  241.16 1688.12 275.00 1925.00GUY ASSEMBLY
0364 7432000000-M 1722  7 EA  307.15 2150.05 275.00 1925.0050MM RISER W/ TUBING
0365 7444000000-M 1725  740 M   18.22 13482.80 17.00 12580.00INDUCTIVE LOOP SAWCUT
0366 7456000000-M 1726  310 M   3.18 985.80 5.15 1596.50LEAD-IN CABLE
0367 7516000000-M 1730  1,855 M   3.23 5991.65 5.15 9553.25COMMUNICATIONS CABLE (** FIBER)

(12)
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0368 7516000000-M 1730  7,318 M   4.96 36297.28 7.00 51226.00COMMUNICATIONS CABLE (** FIBER)
(72)

0369 7528000000-M 1730  282 M   3.07 865.74 5.75 1621.50DROP CABLE
0370 7540000000-N 1731  5 EA  1831.88 9159.40 1500.00 7500.00AERIAL SPLICE ENCLOSURE
0371 7552000000-N 1731  9 EA  1215.16 10936.44 650.00 5850.00INTERCONNECT CENTER
0372 7564000000-N 1732  2 EA  1363.59 2727.18 2000.00 4000.00FIBER-OPTIC TRANSCEIVER
0373 7566000000-N 1733  53 EA  60.52 3207.56 75.00 3975.00DELINEATOR MARKER
0374 7574000000-N SP   1 EA  1256.91 1256.91 1800.00 1800.00FURN FIB-OPT TRANSCEIVER
0375 7588000000-N 1741  7 EA  7221.87 50553.09 7000.00 49000.00SGNL MAST ARM WITH METAL POLE
0376 7612000000-N 1742  7 EA  5147.00 36029.00 2850.00 19950.00METAL SIGNAL POLE FOUNDATION
0377 7631000000-N 1744  1 EA  245.25 245.25 425.00 425.00MAST ARM W/ MTL POLE DES
0378 7636000000-N 1745  12 EA  207.24 2486.88 200.00 2400.00SIGN FOR SIGNALS
0379 7684000000-N 1750  2 EA  807.41 1614.82 850.00 1700.00SIGNAL CABINET FOUNDATION
0380 7720000000-N 1751  2 EA  9680.65 19361.30 13000.00 26000.00CONTLR WITH CBNT, 170E BASE MTD
0381 7980000000-N SP   3 EA  5738.86 17216.58 1000.00 3000.00GENERIC SIGNAL ITEM (EA)

CCTV ASSEMBLY
0382 7980000000-N SP   3 EA  3132.18 9396.54 6000.00 18000.00GENERIC SIGNAL ITEM (EA)

CCTV METAL POLE
0383 7980000000-N SP   11 EA  110.84 1219.24 200.00 2200.00GENERIC SIGNAL ITEM (EA)

DETECTOR CARD (TYPE 170)
0384 7980000000-N SP   6 EA  1328.03 7968.18 2000.00 12000.00GENERIC SIGNAL ITEM (EA)

FIBER OPTIC DATA TRANSCEIVER  (FOT)
0385 7980000000-N SP   6 EA  5142.44 30854.64 1600.00 9600.00GENERIC SIGNAL ITEM (EA)

FOUNDATION W/ WING WALL (TYPE 2)
0386 7980000000-N SP   1 EA  1258.13 1258.13 1800.00 1800.00GENERIC SIGNAL ITEM (EA)

FURNISH FIBER OPTIC DATA TRANSCEIVER (FOT)
0387 7980000000-N SP   1 EA  2096.89 2096.89 1800.00 1800.00GENERIC SIGNAL ITEM (EA)

FURNISH VIDEO OPTICAL TRANSMITTER (VOT-D)
0388 7980000000-N SP   1 EA  2096.89 2096.89 1800.00 1800.00GENERIC SIGNAL ITEM (EA)

FURNISH VIDEO OPTICAL RECEIVER(VOR-D)
0389 7980000000-N SP   51 EA  311.44 15883.44 450.00 22950.00GENERIC SIGNAL ITEM (EA)

JUNCTION BOX (OVER-SIZED)
0390 7980000000-N SP   7 EA  707.30 4951.10 725.00 5075.00GENERIC SIGNAL ITEM (EA)

SOIL TEST
0391 7980000000-N SP   3 EA  2202.35 6607.05 2000.00 6000.00GENERIC SIGNAL ITEM (EA)

VIDEO OPTICAL RECEIVER (VOR-D)
0392 7980000000-N SP   3 EA  2236.68 6710.04 2000.00 6000.00GENERIC SIGNAL ITEM (EA)

VIDEO OPTICAL TRANSMITTER (VOT-D)
0393 7985000000-N SP  Lump Sum 11772.02 12500.00GENERIC SIGNAL ITEM (LS)

CCTV SYSTEM INTEGRATION
0394 7990000000-M SP   15 M   1162.02 17430.30 450.00 6750.00GENERIC SIGNAL ITEM (M)

DRILLED PIER FOUNDATION (1067MM DIAMETER)
0395 7990000000-M SP   15 M   1225.06 18375.90 425.00 6375.00GENERIC SIGNAL ITEM (M)

DRILLED PIER FOUNDATION (1220MM DIAMETER)

CULVERT ITEMS

0396 8056000000-N 402 Lump Sum 100000.00 30000.00REMV EXIST STR **********
(13+40.000 -Y19REV-)
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0397 8126000000-N 414 Lump Sum 100000.00 50000.00CULV EXCAV @ ************
(13+40.000 -Y19REV-)

0398 8126000000-N 414 Lump Sum 100000.00 21000.00CULV EXCAV @ ************
(15+60.000 -YCFLY-)

0399 8126000000-N 414 Lump Sum 350000.00 46000.00CULV EXCAV @ ************
(15+67.000 -YBFLY-)

0400 8126000000-N 414 Lump Sum 1000000.00 71000.00CULV EXCAV @ ************
(23+97.000 -YCFLY-)

0401 8126000000-N 414 Lump Sum 25000.00 12000.00CULV EXCAV @ ************
(30+20.889 -Y3 )

0402 8126000000-N 414 Lump Sum 300000.00 40000.00CULV EXCAV @ ************
(45+26.000 -L-)

0403 8126000000-N 414 Lump Sum 150000.00 31000.00CULV EXCAV @ ************
(54+80.000 -L-)

0404 8126000000-N 414 Lump Sum 12143.18 46000.00CULV EXCAV @ ************
(75+75.400 -L-)

0405 8133000000-M 414  3,432 MTN 21.47 73681.61 30.00 102960.00FND COND MATL BOX CULV
0406 8196000000-M 420 7,916.1 M3  435.00 3443503.50 210.00 1662381.00CL A CONC, CULVERT
0407 8245000000-M 425  607,425 KG  0.95 578876.03 1.10 668167.50REINF STL CULV
0408 8590000000-M 876  167 MTN 44.57 7443.69 35.00 5845.00PLAIN RIP RAP, CLASS **

(I)
0409 8622000000-M 876  172 M2  2.81 483.84 10.00 1720.00FILTER FABRIC FOR DRAINAGE

STRUCTURE ITEMS

0410 8091000000-N 410 Lump Sum 30000.00 3870.00FND EXCAV B** STA *******
(1, 14+04.478 -YRPB-)

0411 8091000000-N 410 Lump Sum 40000.00 13000.00FND EXCAV B** STA *******
(1, 19+24.230 -YCFLY-)

0412 8091000000-N 410 Lump Sum 25000.00 5140.00FND EXCAV B** STA *******
(1, 22+90.190 -YCFLY-)

0413 8091000000-N 410 Lump Sum 15000.00 6600.00FND EXCAV B** STA *******
(1, 30+74.741 -Y-)

0414 8091000000-N 410 Lump Sum 25000.00 10100.00FND EXCAV B** STA *******
(1, 46+63.359  -L-)

0415 8091000000-N 410 Lump Sum 90000.00 31000.00FND EXCAV B** STA *******
(1, 79+16.544 -L-)

0416 8091000000-N 410 Lump Sum 30000.00 11700.00FND EXCAV B** STA *******
(2, 22+90.190 -YCFLY-)

0417 8091000000-N 410 Lump Sum 50000.00 17800.00FND EXCAV B** STA *******
(2, 30+74.741 -Y-)

0418 8091000000-N 410 Lump Sum 30000.00 29300.00FND EXCAV B** STA *******
(2, 46+63.359  -L-)

0419 8091000000-N 410 Lump Sum 45000.00 8860.00FND EXCAV B** STA *******
(2, 79+16.544 -L-)

0420 8091000000-N 410 Lump Sum 45000.00 9370.00FND EXCAV B** STA *******
(3, 22+90.190 -YCFLY-)

0421 8105500000-M SP  48.5 M   715.33 34693.36 2480.00 120280.00****MM DRILLD PIER IN SOIL
(1066MM)

0422 8105500000-M SP  45.8 M   806.69 36946.45 4090.00 187322.00****MM DRILLD PIER IN SOIL
(1372MM)
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0423 8105600000-M SP   19 M   3077.36 58469.88 2490.00 47310.00****MM DRILLD PIER NO SOIL
(1066MM)

0424 8105600000-M SP   31 M   3088.10 95730.98 2690.00 83390.00****MM DRILLD PIER NO SOIL
(1372MM)

0425 8115000000-N SP   5 EA  583.29 2916.45 2400.00 12000.00CROSSHOLE SONIC LOGGING
0426 8116000000-M SP  704.2 M   30.95 21794.99 25.00 17605.00CSL TUBES
0427 8147000000-M 420 20,948.3 M2  133.72 2801290.47 151.00 3163193.30REINF CONC DECK SLAB
0428 8161000000-M 420 19,373.6 M2  2.33 45043.62 3.05 59089.48GROOVING BRIDGE FLOORS
0429 8175000000-M 420 1,098.5 M3  359.99 395445.72 461.00 506408.50CL AA CONC, BRIDGE
0430 8182000000-M 420 2,099.4 M3  466.35 979048.89 454.00 953127.60CL A CONC, BRIDGE
0431 8210000000-N 422 Lump Sum 30000.00 16200.00BRG APPR SLAB ***********

(14+04.478 -YRPB-)
0432 8210000000-N 422 Lump Sum 30000.00 12700.00BRG APPR SLAB ***********

(14+79.055 -YCFLY-)
0433 8210000000-N 422 Lump Sum 25000.00 12300.00BRG APPR SLAB ***********

(19+24.230 -YCFLY-)
0434 8210000000-N 422 Lump Sum 25000.00 12700.00BRG APPR SLAB ***********

(22+90.190 -YCFLY-)
0435 8210000000-N 422 Lump Sum 25000.00 12700.00BRG APPR SLAB ***********

(30+74.741 -Y-)
0436 8210000000-N 422 Lump Sum 45000.00 24500.00BRG APPR SLAB ***********

(44+57.995 -L- LT LN)
0437 8210000000-N 422 Lump Sum 45000.00 25000.00BRG APPR SLAB ***********

(44+57.995 -L- RT LN)
0438 8210000000-N 422 Lump Sum 30000.00 14900.00BRG APPR SLAB ***********

(46+63.359  -L-)
0439 8210000000-N 422 Lump Sum 40000.00 21900.00BRG APPR SLAB ***********

(64+45.173 -L- LT LN)
0440 8210000000-N 422 Lump Sum 40000.00 21900.00BRG APPR SLAB ***********

(64+45.173 -L- RT LN)
0441 8210000000-N 422 Lump Sum 25000.00 14500.00BRG APPR SLAB ***********

(79+16.544 -L-)
0442 8210000000-N 422 Lump Sum 30000.00 18400.00BRG APPR SLAB ***********

(83+30.193 -L- LT LN)
0443 8210000000-N 422 Lump Sum 35000.00 21900.00BRG APPR SLAB ***********

(83+30.193 -L- RT LN)
0444 8217000000-M 425  327,150 KG  0.95 311773.95 0.94 307521.00REINF STEEL (BRIDGE)
0445 8238000000-M 425  12,577 KG  1.42 17909.65 1.02 12828.54SPIRAL COL REINF STL STR
0446 8274000000-M 430 1,231.955 M   415.83 512278.92 352.00 433648.161600MM MOD PRESTR CONC GRDR
0447 8280000000-M 440 Lump Sum 9237000.00 6699000.00STRUCTURAL STEEL
0448 8364000000-M 450 4,715.5 M   99.54 469399.73 84.90 400345.95HP310X79 STL PILE
0449 8384000000-M 450  128 M   121.80 15590.27 84.90 10867.20HP360X108 STL PILE
0450 8391000000-N 450  24 EA  100.99 2423.66 96.00 2304.00STEEL PILE POINTS
0451 8475000000-M 460 204.663 M   162.69 33297.24 314.00 64264.18TWO BAR METAL RAIL
0452 8503000000-M 460 2,357.234 M   109.39 257850.76 115.00 271081.91CONC BARRIER RAIL
0453 8517000000-M 460 209.311 M   164.19 34366.98 217.00 45420.49***X****MM CONC PARAPET

(355MM X 760MM)



DEC 18, 2003 12:01 PM

TIP NO R-2000AB, R-2000AC 2:00PM 30 /  30 008

DURHAM, WAKE

34365.3.43,  34365.3.44

DEC 16 2003 C200993
FED AID NO NHF-540(3), NHF-540(5)

WIDENING, GRADING, DRAINAGE, PAVING, SIGNING, SIGNAL & STRS.

I-540 (N WAKE EXPRESSWAY) FROM RESEARCH TRIANGLE PARK EAST LIMITS TO 0.7KM NORTHEAST OF I-40.

ARCHER WESTERN
CONTRACTORS, LTD.

ATLANTA,  GA

5.346 KM

GRANITE CONSTRUCTION
COMPANY

WATSONVILLE,  CA  

0454 8531000000-M 462  7,865 M2  37.33 293561.13 38.30 301229.50100MM SLOPE PROTECTION
0455 8650000000-N SP  Lump Sum 252450.94 263300.00POT BEARINGS
0456 8657000000-N 430 Lump Sum 41017.80 75900.00ELASTOMERIC BEARINGS
0457 8692000000-N SP  Lump Sum 121419.15 121400.00EVAZOTE JOINT SEALS
0458 8706000000-N SP  Lump Sum 23405.01 14900.00EXPANSION JOINT SEALS
0459 8713000000-N SP  Lump Sum 94626.79 110400.00MODULAR EXP JOINT SEALS
0460 8727000000-N SP  Lump Sum 6447.60 5000.00ELEC CONDUIT SYS ********

(64+45.173 -L- LT LN)

 

    TOTAL 74849230.99 TOTAL 75599339.02CONTRACT TOTAL

 

    SUB-TOTAL 51561898.75 SUB-TOTAL 58145788.71ROADWAY ITEMS
    SUB-TOTAL 6241131.85 SUB-TOTAL 2788073.50CULVERT ITEMS
    SUB-TOTAL 17046200.39 SUB-TOTAL 14665476.81STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  68368301.43THE LANE CONSTRUCTION CORPORATION
     2  71692142.02W. C. ENGLISH, INC.
     3  73922116.96HBG FLATIRON/TIDEWATER SKANSKA, A JOINT VENTURE
     4  74849230.99ARCHER WESTERN CONTRACTORS, LTD.
     5  75599339.02GRANITE CONSTRUCTION COMPANY



DEC 18, 2003 12:01 PM

TIP NO 2:00PM 1 /  1 009

ORANGE

36799

DEC 16 2003 C201048
FED AID NO STATE FUNDED

RESURFACING, SHOULDER RECONST, GUARDRAIL & PVMT MARKINGS.

US-70 FROM NC-86 TO WEST OF SR-1562 ( PALMERS GROVE ROAD).

NELLO L. TEER COMPANY

RALEIGH,  NC

3.661 MI

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

REA CONTRACTING, LLC

GREENSBORO,  NC CHARLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 95000.00 38145.00 63000.00MOBILIZATION
0002 1220000000-E 545  180 TON 45.00 8100.00 35.20 6336.00 30.00 5400.00INCIDENTAL STONE BASE
0003 1245000000-E SP  2.5 SMI 4300.00 10750.00 5152.00 12880.00 4500.00 11250.00SHOULDER RECONSTRUCTION
0004 1491000000-E 610  6,161 TON 39.20 241511.20 44.00 271084.00 47.50 292647.50ASP CONC BASE CRS B25.0C
0005 1503000000-E 610  1,791 TON 49.90 89370.90 34.60 61968.60 49.00 87759.00ASP CONC INTR CRS I19.0C
0006 1523000000-E 610  11,141 TON 31.20 347599.20 32.50 362082.50 44.70 498002.70ASP CONC SURF CRS S9.5C
0007 1560000000-E 620  352 TON 180.00 63360.00 217.50 76560.00 190.00 66880.00ASP FOR PLANT MIX  PG64-22
0008 1565000000-E 620  725 TON 190.00 137750.00 229.80 166605.00 205.00 148625.00ASP FOR PLANT MIX PG70-22
0009 2845000000-N 858  4 EA  410.00 1640.00 1260.00 5040.00 300.00 1200.00ADJ METER OR VALVE BOXES
0010 3030000000-E 862 1,512.5 LF  8.80 13310.00 7.70 11646.25 7.25 10965.63STL BM GUARDRAIL
0011 3045000000-E 862  100 LF  12.50 1250.00 10.00 1000.00 7.25 725.00SBGR SHOP CURVED
0012 3195000000-N 862  2 EA  330.00 660.00 290.00 580.00 275.00 550.00GR ANCHOR TYPE AT-1
0013 3270000000-N SP   19 EA  1400.00 26600.00 1470.00 27930.00 1600.00 30400.00GR ANCHOR TYPE 350
0014 3360000000-E 863  150 LF  1.10 165.00 1.50 225.00 0.90 135.00REMOVE EXISTING GUARDRAIL
0015 4685000000-E 1205  38,652 LF  0.40 15460.80 0.37 14301.24 0.28 10822.56THERMO PVT MKG LINES 4"90
0016 4686000000-E 1205  33,778 LF  0.40 13511.20 0.41 13848.98 0.33 11146.74THERMO PVT MKG LINES 4"120
0017 4690000000-E 1205  36 LF  1.65 59.40 1.60 57.60 0.75 27.006"WIDE THERMO 120 MILS
0018 4695000000-E 1205  1,266 LF  1.65 2088.90 1.60 2025.60 1.00 1266.008"WIDE THERMO 90 MILS
0019 4710000000-E 1205  423 LF  5.25 2220.75 5.30 2241.90 3.00 1269.0024"WIDE THERMO 120 MILS
0020 4725000000-E 1205  44 EA  105.00 4620.00 105.00 4620.00 70.00 3080.00THERMO PVT SYMBOL 90MILS
0021 4810000000-E 1205  68,000 LF  0.20 13600.00 0.16 10880.00 0.09 6120.00PAINT PVMT MARKINGS 4"
0022 4905000000-N 1253  987 EA  24.00 23688.00 25.00 24675.00 31.75 31337.25SNOWPLB RAISED PVMT MRKER
0023 6084000000-E 1660 0.75 ACR 3500.00 2625.00 1890.00 1417.50 2500.00 1875.00SEEDING AND MULCHING
0024 6131000000-E 1670 0.75 ACR 3800.00 2850.00 3654.00 2740.50 3500.00 2625.00GENERIC EROSION CONTROL ITEM (ACR) 1670

RESIDENTIAL SEEDING
0025 7324000000-N 1716  13 EA  130.00 1690.00 105.00 1365.00 200.00 2600.00JUNCTION BOX (STANDARD SIZE)
0026 7444000000-E 1725  1,925 LF  4.00 7700.00 5.00 9625.00 4.00 7700.00INDUCTIVE LOOP SAWCUT
0027 7456000000-E 1726  2,600 LF  1.50 3900.00 1.10 2860.00 1.00 2600.00LEAD-IN CABLE

 

    TOTAL 1131080.35 TOTAL 1132740.67 TOTAL 1300008.38CONTRACT TOTAL

 

    SUB-TOTAL 1131080.35 SUB-TOTAL 1132740.67 SUB-TOTAL 1300008.38ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1131080.35NELLO L. TEER COMPANY
     2  1132740.67THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC.
     3  1300008.38REA CONTRACTING, LLC



DEC 18, 2003 12:01 PM

TIP NO 2:00PM 1 /  2 010

ROCKINGHAM

37189

DEC 16 2003 C201051
FED AID NO STATE FUNDED

MILLING, RESURFACING, GUARDRAIL & PAVEMENT MARKINGS.

NC-14 FROM SOUTH OF SR-2066 (KINGS HWY) TO THE VIRGINIA STATE LINE & 2 SECTIONS OF SECONDARY ROADS.

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO,  NC

6.119 MI

THOMPSON'S, INC. OF DANVILLE,
VIRGINIA

ROY N. FORD COMPANY, INC.

DANVILLE,  VA BLAIRS,  VA

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 22125.00 40743.00 56000.00MOBILIZATION
0002 1220000000-E 545  110 TON 35.90 3949.00 34.50 3795.00 30.00 3300.00INCIDENTAL STONE BASE
0003 1297000000-E 607  20,296 SY  3.45 70021.20 3.15 63932.40 4.00 81184.00MILL ASP PVMT *****" DTH

(3")
0004 1308000000-E 607  4,462 SY  3.30 14724.60 2.25 10039.50 4.00 17848.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0005 1330000000-E 607  6,525 SY  1.75 11418.75 3.95 25773.75 4.00 26100.00INCIDENTAL MILLING
0006 1503000000-E 610  3,471 TON 34.20 118708.20 32.45 112633.95 30.90 107253.90ASP CONC INTR CRS I19.0C
0007 1523000000-E 610  20,475 TON 27.00 552825.00 28.40 581490.00 27.25 557943.75ASP CONC SURF CRS S9.5C
0008 1560000000-E 620  163 TON 212.60 34653.80 213.40 34784.20 210.00 34230.00ASP FOR PLANT MIX  PG64-22
0009 1565000000-E 620  1,331 TON 230.90 307327.90 226.80 301870.80 232.00 308792.00ASP FOR PLANT MIX PG70-22
0010 2364000000-N 840  1 EA  975.00 975.00 350.00 350.00 500.00 500.00FRAME W/2GRTS 840.16 STD
0011 2531000000-E SP   319 SY  13.90 4434.10 10.00 3190.00 7.50 2392.50GENERIC GRADING ITEM (SY)

REMOVAL OF EXISTING ISLANDS
0012 2655000000-E 852  971 SY  38.00 36898.00 50.00 48550.00 50.00 48550.005" MONO CONC ISLDS (KEY IN)
0013 2815000000-N 858  1 EA  675.00 675.00 650.00 650.00 1100.00 1100.00ADJ DROP INLETS
0014 2830000000-N 858  12 EA  675.00 8100.00 750.00 9000.00 750.00 9000.00ADJ MANHOLES
0015 2845000000-N 858  15 EA  657.28 9859.20 700.00 10500.00 590.00 8850.00ADJ METER OR VALVE BOXES
0016 3030000000-E 862  3,525 LF  8.58 30244.50 8.25 29081.25 8.50 29962.50STL BM GUARDRAIL
0017 3045000000-E 862  50 LF  9.72 486.00 9.50 475.00 9.65 482.50SBGR SHOP CURVED
0018 3180000000-N 862  8 EA  1175.00 9400.00 980.00 7840.00 1140.00 9120.00GR ANCHOR TYPE **********

III (POST & BEAM RAIL)
0019 3210000000-N 862  4 EA  431.60 1726.40 350.00 1400.00 420.00 1680.00GR ANCHOR TYPE CAT-1
0020 3270000000-N SP   56 EA  1365.00 76440.00 1400.00 78400.00 1325.00 74200.00GR ANCHOR TYPE 350
0021 3360000000-E 863  2,120 LF  1.04 2204.80 0.90 1908.00 1.03 2183.60REMOVE EXISTING GUARDRAIL
0022 4685000000-E 1205  52,966 LF  0.27 14300.82 0.31 16419.46 0.28 14830.48THERMO PVT MKG LINES 4"90
0023 4686000000-E 1205  69,221 LF  0.42 29072.82 0.45 31149.45 0.42 29072.82THERMO PVT MKG LINES 4"120
0024 4690000000-E 1205  54 LF  0.68 36.72 1.00 54.00 1.00 54.006"WIDE THERMO 120 MILS
0025 4695000000-E 1205  4,454 LF  0.99 4409.46 0.65 2895.10 1.00 4454.008"WIDE THERMO 90 MILS
0026 4697000000-E 1205  112 LF  2.08 232.96 0.70 78.40 2.25 252.00THERMO PVT MKG LINE 8"120
0027 4710000000-E 1205  705 LF  5.20 3666.00 4.85 3419.25 5.25 3701.2524"WIDE THERMO 120 MILS
0028 4721000000-E 1205  90 EA  140.40 12636.00 65.00 5850.00 137.00 12330.00THERMO PVT MKG CHARACTER 120
0029 4725000000-E 1205  149 EA  88.40 13171.60 85.00 12665.00 0.87 129.63THERMO PVT SYMBOL 90MILS
0030 4810000000-E 1205  140,000 LF  0.12 16800.00 0.15 21000.00 0.14 19600.00PAINT PVMT MARKINGS 4"
0031 4905000000-N 1253  1,817 EA  21.32 38738.44 28.00 50876.00 21.50 39065.50SNOWPLB RAISED PVMT MRKER
0032 7444000000-E 1725  8,600 LF  3.95 33970.00 3.80 32680.00 10.00 86000.00INDUCTIVE LOOP SAWCUT

 

    TOTAL 1484231.27 TOTAL 1543493.51 TOTAL 1590162.43CONTRACT TOTAL

 

    SUB-TOTAL 1484231.27 SUB-TOTAL 1543493.51 SUB-TOTAL 1590162.43ROADWAY ITEMS



DEC 18, 2003 12:01 PM

TIP NO 2:00PM 2 /  2 010

ROCKINGHAM

37189

DEC 16 2003 C201051
FED AID NO STATE FUNDED

MILLING, RESURFACING, GUARDRAIL & PAVEMENT MARKINGS.

NC-14 FROM SOUTH OF SR-2066 (KINGS HWY) TO THE VIRGINIA STATE LINE & 2 SECTIONS OF SECONDARY ROADS.

 

6.119 MI

  

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1484231.27THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC.
     2  1543493.51THOMPSON'S, INC. OF DANVILLE, VIRGINIA
     3  1590162.43ROY N. FORD COMPANY, INC.



DEC 18, 2003 12:01 PM

TIP NO 2:00PM 1 /  1 011

CHATHAM

8CR.10191.1,  8CR.20191.1,  8CR.301930.1,  8CR.301939.1

DEC 16 2003 C201018
FED AID NO STATE FUNDED

MILLING, SHLDR RECONST, RESURFACING & PAVEMENT MARKINGS

1 SECTION OF US-15/501, 1 SECTION OF US-421, 1 SECTION OF US-64 AND 11 SECTIONS OF SECONDARY ROADS.

RILEY PAVING, INC.

CARTHAGE,  NC

19.030 MI

S. T. WOOTEN CORPORATION

WILSON,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 24000.00 32000.00MOBILIZATION
0002 1220000000-E 545  800 TON 26.75 21400.00 30.00 24000.00INCIDENTAL STONE BASE
0003 1330000000-E 607  2,016 SY  23.25 46872.00 15.95 32155.20INCIDENTAL MILLING
0004 1519000000-E 610  19,115 TON 28.50 544777.50 28.85 551467.75ASP CONC SURF CRS S9.5B
0005 1523000000-E 610  5,472 TON 29.00 158688.00 28.50 155952.00ASP CONC SURF CRS S9.5C
0006 1560000000-E 620  1,243 TON 195.00 242385.00 195.00 242385.00ASP FOR PLANT MIX  PG64-22
0007 1565000000-E 620  355 TON 212.00 75260.00 208.00 73840.00ASP FOR PLANT MIX PG70-22
0008 1880000000-E SP   3,400 TON 25.25 85850.00 28.50 96900.00GENERIC PAVING ITEM (TON)

SHOULDER RECONSTRUCTION AGGRE-GATE
0009 2800000000-N 858  26 EA  240.00 6240.00 252.00 6552.00ADJ CATCH BASINS
0010 2830000000-N 858  28 EA  240.00 6720.00 252.00 7056.00ADJ MANHOLES
0011 2845000000-N 858  24 EA  220.00 5280.00 230.00 5520.00ADJ METER OR VALVE BOXES
0012 4685000000-E 1205  120,525 LF  0.25 30131.25 0.27 32541.75THERMO PVT MKG LINES 4"90
0013 4686000000-E 1205  78,892 LF  0.35 27612.20 0.38 29978.96THERMO PVT MKG LINES 4"120
0014 4725000000-E 1205  4 EA  100.00 400.00 110.00 440.00THERMO PVT SYMBOL 90MILS
0015 4810000000-E 1205  271,000 LF  0.08 21680.00 0.09 24390.00PAINT PVMT MARKINGS 4"
0016 4900000000-N 1252  1,633 EA  4.00 6532.00 4.40 7185.20PERM RAISED PVMT MARKERS

 

    TOTAL 1303827.95 TOTAL 1322363.86CONTRACT TOTAL

 

    SUB-TOTAL 1303827.95 SUB-TOTAL 1322363.86ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1303827.95RILEY PAVING, INC.
     2  1322363.86S. T. WOOTEN CORPORATION



DEC 18, 2003 12:01 PM

TIP NO 2:00PM 1 /  1 012

LEE

8CR.10531.1,  8CR.20531.1,  8CR.305337.1

DEC 16 2003 C201019
FED AID NO STATE FUNDED

MILLING, SHLDR RECONST, RESURFACING & PAVEMENT MARKINGS

2 SECTIONS OF US-15/501, 2 SECTIONS OF US-1 BUS AND 9 SECTIONS OF SECONDARY ROADS.

S. T. WOOTEN CORPORATION

WILSON,  NC

9.160 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 50000.00MOBILIZATION
0002 1220000000-E 545  1,035 TON 30.00 31050.00INCIDENTAL STONE BASE
0003 1245000000-E SP  15.46 SMI 2850.00 44061.00SHOULDER RECONSTRUCTION
0004 1308000000-E 607  57,000 SY  1.30 74100.00MILLN ASPHALT PVMT ***** - *****

(1" TO 2-1/2")
0005 1330000000-E 607  1,615 SY  10.30 16634.50INCIDENTAL MILLING
0006 1489000000-E 610  1,365 TON 34.60 47229.00ASP CONC BASE CRS B25.0B
0007 1519000000-E 610  13,040 TON 28.50 371640.00ASP CONC SURF CRS S9.5B
0008 1523000000-E 610  4,900 TON 26.50 129850.00ASP CONC SURF CRS S9.5C
0009 1560000000-E 620  906 TON 194.00 175764.00ASP FOR PLANT MIX  PG64-22
0010 1565000000-E 620  319 TON 203.00 64757.00ASP FOR PLANT MIX PG70-22
0011 2830000000-N 858  74 EA  246.00 18204.00ADJ MANHOLES
0012 2845000000-N 858  54 EA  224.00 12096.00ADJ METER OR VALVE BOXES
0013 4685000000-E 1205  34,335 LF  0.32 10987.20THERMO PVT MKG LINES 4"90
0014 4686000000-E 1205  27,170 LF  0.40 10868.00THERMO PVT MKG LINES 4"120
0015 4725000000-E 1205  16 EA  109.50 1752.00THERMO PVT SYMBOL 90MILS
0016 4810000000-E 1205  215,625 LF  0.10 21562.50PAINT PVMT MARKINGS 4"
0017 4900000000-N 1252  1,828 EA  4.40 8043.20PERM RAISED PVMT MARKERS
0018 6084000000-E 1660 9.34 ACR 1202.00 11226.68SEEDING AND MULCHING

 

    TOTAL 1099825.08CONTRACT TOTAL

 

    SUB-TOTAL 1099825.08ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1099825.08S. T. WOOTEN CORPORATION



DEC 18, 2003 12:01 PM

TIP NO 2:00PM 1 /  1 013

HOKE

8CR.10471.1,  8CR.20471.1,  8CR.304731.1

DEC 16 2003 C201020
FED AID NO STATE FUNDED

MILLING, SHLDR RECONST, RESURFACING & PAVEMENT MARKINGS

3 SECTIONS OF NC-211 AND 1 SECTION OF SECONDARY ROAD.

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO,  NC

5.180 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 15138.00MOBILIZATION
0002 1220000000-E 545  30 TON 43.50 1305.00INCIDENTAL STONE BASE
0003 1245000000-E SP  8.5 SMI 3225.25 27414.63SHOULDER RECONSTRUCTION
0004 1308000000-E 607  35,464 SY  1.09 38655.76MILLN ASPHALT PVMT ***** - *****

(1" TO 3")
0005 1519000000-E 610  3,585 TON 34.54 123825.90ASP CONC SURF CRS S9.5B
0006 1523000000-E 610  3,845 TON 30.15 115926.75ASP CONC SURF CRS S9.5C
0007 1560000000-E 620  233 TON 209.27 48759.91ASP FOR PLANT MIX  PG64-22
0008 1565000000-E 620  249 TON 220.48 54899.52ASP FOR PLANT MIX PG70-22
0009 2830000000-N 858  19 EA  603.75 11471.25ADJ MANHOLES
0010 2845000000-N 858  11 EA  577.50 6352.50ADJ METER OR VALVE BOXES
0011 4685000000-E 1205  14,050 LF  0.33 4636.50THERMO PVT MKG LINES 4"90
0012 4686000000-E 1205  19,140 LF  0.38 7273.20THERMO PVT MKG LINES 4"120
0013 4725000000-E 1205  8 EA  105.00 840.00THERMO PVT SYMBOL 90MILS
0014 4810000000-E 1205  146,365 LF  0.09 13172.85PAINT PVMT MARKINGS 4"
0015 4900000000-N 1252  710 EA  4.20 2982.00PERM RAISED PVMT MARKERS
0016 6084000000-E 1660 6.2 ACR 1575.00 9765.00SEEDING AND MULCHING

 

    TOTAL 482418.77CONTRACT TOTAL

 

    SUB-TOTAL 482418.77ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  482418.77THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC.



DEC 18, 2003 12:01 PM

TIP NO 2:00PM 1 /  1 014

MOORE

8CR.10631.1,  8CR.20631.1,  8CR.306301.1,  8CR.306334.1,
8CR.306340.1

DEC 16 2003 C201024
FED AID NO STATE FUNDED

MILLING, SHLDR RECONST, RESURFACING & PAVEMENT MARKINGS.

1 SECTION OF NC-690, 1 SECTION OF NC-5 AND 17 SECTIONS OF SECONDARY ROADS.

RILEY PAVING, INC.

CARTHAGE,  NC

17.430 MI

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 18000.00 43910.00MOBILIZATION
0002 1220000000-E 545  1,080 TON 24.00 25920.00 31.10 33588.00INCIDENTAL STONE BASE
0003 1245000000-E SP  33.6 SMI 2500.00 84000.00 3467.82 116518.75SHOULDER RECONSTRUCTION
0004 1308000000-E 607  7,190 SY  1.50 10785.00 1.76 12654.40MILLN ASPHALT PVMT ***** - *****

(1" TO 1-1/2")
0005 1330000000-E 607  1,270 SY  20.00 25400.00 16.93 21501.10INCIDENTAL MILLING
0006 1519000000-E 610  9,175 TON 26.50 243137.50 33.85 310573.75ASP CONC SURF CRS S9.5B
0007 1525000000-E SP   6,715 TON 27.00 181305.00 33.87 227437.05ASP CONC SURF CRS SF9.5A
0008 1560000000-E 620  1,032 TON 191.00 197112.00 210.77 217514.64ASP FOR PLANT MIX  PG64-22
0009 2830000000-N 858  5 EA  350.00 1750.00 630.00 3150.00ADJ MANHOLES
0010 2845000000-N 858  5 EA  325.00 1625.00 603.75 3018.75ADJ METER OR VALVE BOXES
0011 4685000000-E 1205  36,584 LF  0.29 10609.36 0.24 8780.16THERMO PVT MKG LINES 4"90
0012 4686000000-E 1205  28,910 LF  0.34 9829.40 0.39 11274.90THERMO PVT MKG LINES 4"120
0013 4705000000-E 1205  100 LF  3.00 300.00 8.40 840.00THERMO LINES 16" 120MILS
0014 4710000000-E 1205  80 LF  5.00 400.00 10.50 840.0024"WIDE THERMO 120 MILS
0015 4721000000-E 1205  4 EA  100.00 400.00 157.50 630.00THERMO PVT MKG CHARACTER 120
0016 4810000000-E 1205  425,994 LF  0.07 29819.58 0.11 46859.34PAINT PVMT MARKINGS 4"
0017 4900000000-N 1252  1,481 EA  4.00 5924.00 4.94 7316.14PERM RAISED PVMT MARKERS
0018 6084000000-E 1660 20.38 ACR 1045.00 21297.10 987.00 20115.06SEEDING AND MULCHING

 

    TOTAL 867613.94 TOTAL 1086522.04CONTRACT TOTAL

 

    SUB-TOTAL 867613.94 SUB-TOTAL 1086522.04ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  867613.94RILEY PAVING, INC.
     2  1086522.04THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC.



DEC 18, 2003 12:01 PM

TIP NO 2:00PM 1 /  1 015

SCOTLAND

8CR.10831.1,  8CR.20831.1,  8CR.308311.1,  8CR.308321.1

DEC 16 2003 C201025
FED AID NO STATE FUNDED

MILLING, SHLDR RECONST, RESURFACING & PAVEMENT MARKINGS.

4 SECTIONS OF US-74 BUS AND 16 SECTIONS OF SECONDARY ROADS.

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO,  NC

14.840 MI

HUDSON PAVING, INC.

ROCKINGHAM,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 31510.00 47716.00MOBILIZATION
0002 1220000000-E 545  200 TON 37.00 7400.00 34.75 6950.00INCIDENTAL STONE BASE
0003 1245000000-E SP  17.74 SMI 2851.64 50588.09 2475.00 43906.50SHOULDER RECONSTRUCTION
0004 1308000000-E 607  41,800 SY  1.26 52668.00 1.35 56430.00MILLN ASPHALT PVMT ***** - *****

(1" TO 1-1/2")
0005 1330000000-E 607  1,700 SY  8.16 13872.00 4.00 6800.00INCIDENTAL MILLING
0006 1523000000-E 610  6,035 TON 31.12 187809.20 31.00 187085.00ASP CONC SURF CRS S9.5C
0007 1525000000-E SP   8,560 TON 28.99 248154.40 30.15 258084.00ASP CONC SURF CRS SF9.5A
0008 1560000000-E 620  557 TON 208.14 115933.98 200.00 111400.00ASP FOR PLANT MIX  PG64-22
0009 1565000000-E 620  393 TON 220.32 86585.76 210.00 82530.00ASP FOR PLANT MIX PG70-22
0010 1704000000-E SP   180 TON 103.45 18621.00 92.00 16560.00PATCHING EXIST PAVEMENT
0011 2605000000-N SP   6 EA  1430.00 8580.00 2160.00 12960.00WHEELCHAIR RAMP
0012 2830000000-N 858  62 EA  514.80 31917.60 395.00 24490.00ADJ MANHOLES
0013 2845000000-N 858  50 EA  501.28 25064.00 325.00 16250.00ADJ METER OR VALVE BOXES
0014 4685000000-E 1205  24,060 LF  0.30 7218.00 0.30 7218.00THERMO PVT MKG LINES 4"90
0015 4686000000-E 1205  44,050 LF  0.38 16739.00 0.39 17179.50THERMO PVT MKG LINES 4"120
0016 4697000000-E 1205  160 LF  1.04 166.40 1.10 176.00THERMO PVT MKG LINE 8"120
0017 4705000000-E 1205  300 LF  3.12 936.00 3.10 930.00THERMO LINES 16" 120MILS
0018 4710000000-E 1205  410 LF  4.67 1914.70 4.50 1845.0024"WIDE THERMO 120 MILS
0019 4721000000-E 1205  6 EA  88.40 530.40 100.00 600.00THERMO PVT MKG CHARACTER 120
0020 4725000000-E 1205  77 EA  104.00 8008.00 100.00 7700.00THERMO PVT SYMBOL 90MILS
0021 4810000000-E 1205  416,450 LF  0.08 33316.00 0.10 41645.00PAINT PVMT MARKINGS 4"
0022 4900000000-N 1252  236 EA  5.20 1227.20 5.00 1180.00PERM RAISED PVMT MARKERS
0023 6084000000-E 1660 11.5 ACR 1456.00 16744.00 1650.00 18975.00SEEDING AND MULCHING

 

    TOTAL 965503.73 TOTAL 968610.00CONTRACT TOTAL

 

    SUB-TOTAL 965503.73 SUB-TOTAL 968610.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  965503.73THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC.
     2  968610.00HUDSON PAVING, INC.



DEC 18, 2003 12:01 PM

TIP NO 2:00PM 1 /  1 016

RANDOLPH

8CR.10761.1,  8CR.20761.1,  8CR.307603.1,  8CR.307623.1,
8CR.307632.1,  8CR.307633.1,  8CR.307641.1,  8CR.307650.1

DEC 16 2003 C201031
FED AID NO STATE FUNDED

MILLING, SHLDR RECONST, RESURFACING & PAVEMENT MARKINGS.

VARIOUS SECTIONS OF NC-22, US-421, US-220 BUS, NC-62 & NC-42 AND 27 SECTIONS OF SECONDARY ROADS.

RILEY PAVING, INC.

CARTHAGE,  NC

36.230 MI

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

GREENSBORO,  NC WINSTON-SALEM,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 50000.00 50150.00 135000.00MOBILIZATION
0002 1220000000-E 545  1,574 TON 25.00 39350.00 32.35 50918.90 32.00 50368.00INCIDENTAL STONE BASE
0003 1245000000-E SP  69.82 SMI 2500.00 174550.00 3296.00 230126.72 3400.00 237388.00SHOULDER RECONSTRUCTION
0004 1308000000-E 607  2,400 SY  8.95 21480.00 6.00 14400.00 8.50 20400.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0005 1330000000-E 607  4,307 SY  18.95 81617.65 12.30 52976.10 16.65 71711.55INCIDENTAL MILLING
0006 1519000000-E 610  25,155 TON 25.50 641452.50 27.60 694278.00 27.80 699309.00ASP CONC SURF CRS S9.5B
0007 1523000000-E 610  12,945 TON 26.00 336570.00 28.75 372168.75 28.40 367638.00ASP CONC SURF CRS S9.5C
0008 1560000000-E 620  1,635 TON 190.00 310650.00 212.70 347764.50 190.00 310650.00ASP FOR PLANT MIX  PG64-22
0009 1565000000-E 620  842 TON 201.00 169242.00 224.80 189281.60 200.00 168400.00ASP FOR PLANT MIX PG70-22
0010 2830000000-N 858  23 EA  250.00 5750.00 246.75 5675.25 245.00 5635.00ADJ MANHOLES
0011 2845000000-N 858  9 EA  225.00 2025.00 220.50 1984.50 220.00 1980.00ADJ METER OR VALVE BOXES
0012 4685000000-E 1205  196,416 LF  0.32 62853.12 0.29 56960.64 0.28 54996.48THERMO PVT MKG LINES 4"90
0013 4686000000-E 1205  130,821 LF  0.42 54944.82 0.46 60177.66 0.39 51020.19THERMO PVT MKG LINES 4"120
0014 4705000000-E 1205  100 LF  1.50 150.00 2.10 210.00 3.15 315.00THERMO LINES 16" 120MILS
0015 4710000000-E 1205  50 LF  4.85 242.50 7.35 367.50 10.50 525.0024"WIDE THERMO 120 MILS
0016 4721000000-E 1205  4 EA  65.00 260.00 105.00 420.00 105.00 420.00THERMO PVT MKG CHARACTER 120
0017 4725000000-E 1205  18 EA  85.00 1530.00 115.50 2079.00 105.00 1890.00THERMO PVT SYMBOL 90MILS
0018 4810000000-E 1205  497,775 LF  0.11 54755.25 0.09 44799.75 0.10 49777.50PAINT PVMT MARKINGS 4"
0019 4900000000-N 1252  2,703 EA  3.50 9460.50 4.25 11487.75 4.20 11352.60PERM RAISED PVMT MARKERS
0020 6084000000-E 1660 57.69 ACR 928.00 53536.32 974.40 56213.14 990.00 57113.10SEEDING AND MULCHING

 

    TOTAL 2070419.66 TOTAL 2242439.76 TOTAL 2295889.42CONTRACT TOTAL

 

    SUB-TOTAL 2070419.66 SUB-TOTAL 2242439.76 SUB-TOTAL 2295889.42ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2070419.66RILEY PAVING, INC.
     2  2242439.76THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC.
  **  3  2295889.42LARCO CONSTRUCTION, A DIV. OF NELLO L. TEER CO.
    ** BOND EXECUTED IMPROPERLY
    ** DIFFERENT BOND & POA DATES
    

** DENOTES IRREGULAR BID



DEC 18, 2003 12:01 PM

TIP NO R-2911E 2:00PM 1 /  6 017

ROWAN

34517.3.6

DEC 16 2003 C200801
FED AID NO STP-70(74)

WIDENING, GRADING, DRAINAGE, PAVING & CULVERT.

US-70 FROM WEST OF SR-1953 (KEPLEY RD) TO US-601 IN SALISBURY.

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO,  NC

6.173 KM

REA CONTRACTING, LLC

CHARLOTTE,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 600000.00 608000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 175000.00 250000.00CONSTRUCTION SURVEYING
0003 0001000000-M 200 Lump Sum 450000.00 500000.00CLEARING & GRUBBING
0004 0008000000-M 200 0.4 HA  22000.00 8800.00 22000.00 8800.00SUPP CLEARING & GRUBBING
0005 0015000000-N 205  1 EA  1500.00 1500.00 1500.00 1500.00SEALING ABANDONED WELLS
0006 0022000000-M 225  59,500 M3  5.86 348670.00 5.90 351050.00UNCLASSIFIED EXCAVATION
0007 0036000000-M 225  2,000 M3  15.00 30000.00 7.00 14000.00UNDERCUT EXCAVATION
0008 0106000000-M 230  45,000 M3  10.00 450000.00 6.50 292500.00BORROW EXCAVATION
0009 0134000000-M 240  190 M3  10.92 2074.80 11.00 2090.00DRAINAGE DITCH EXCAVATION
0010 0156000000-M 250  59,800 M2  3.04 181792.00 2.85 170430.00REMOVAL OF EXT ASPHALT PVM'T
0011 0192000000-N 260  29 HR  100.00 2900.00 100.00 2900.00PROOF ROLLING
0012 0199000000-M SP   25 M2  322.50 8062.50 300.00 7500.00TEMPORARY SHORING
0013 0318000000-M 300  2,010 MTN 18.00 36180.00 18.00 36180.00FND CONDIT MAT'L MIN STR
0014 0343000000-M 310  156 M   57.75 9009.00 57.75 9009.00375MM SIDE DRAIN PIPE
0015 0366000000-M 310  3,324 M   57.75 191961.00 57.75 191961.00375MM RCP CULV CLASS III
0016 0372000000-M 310 1,987.2 M   61.45 122113.44 61.45 122113.44450MM RCP CULV CLASS III
0017 0378000000-M 310 616.8 M   79.68 49146.62 79.68 49146.62600MM RCP CULV CLASS III
0018 0384000000-M 310 200.4 M   104.97 21035.99 104.97 21035.99750MM RCP CULV CLASS III
0019 0522000000-M 310  4 EA  520.00 2080.00 520.00 2080.00*** X *** X ***MM RCP T

(375MM X 375MM X 375MM)
0020 0522000000-M 310  5 EA  590.00 2950.00 590.00 2950.00*** X *** X ***MM RCP T

(450MM X 450MM X 375MM)
0021 0522000000-M 310  1 EA  900.00 900.00 900.00 900.00*** X *** X ***MM RCP T

(600MM X 600MM X 375MM)
0022 0588000000-M 310 14.4 M   80.00 1152.00 80.00 1152.00450MM CS PIPE CULV 1.63MM
0023 0594000000-M 310 16.8 M   85.00 1428.00 85.00 1428.00600MM CS PIPE CULV 1.63MM
0024 0980000000-M SP   61 M   750.00 45750.00 3878.00 236558.00****MM WS PIPE **** B, B&J

(1800MM, 2.77MM)
0025 0995000000-M 340 1,201.7 M   21.00 25235.70 21.00 25235.70PIPE REMOVAL
0026 1011000000-N 500 Lump Sum 300000.00 301000.00FINE GRADING
0027 1022000000-M SP   1,400 KG  3.25 4550.00 4.95 6930.00SEALING PAVEMENT CRACKS
0028 1044000000-M 501  21,200 M2  2.00 42400.00 2.05 43460.00LIME TRTD SOIL (SLURRY)
0029 1066000000-M 501  235 MTN 140.00 32900.00 147.00 34545.00LIME FOR LIME TRTD SOIL
0030 1110000000-M 510  100 MTN 18.00 1800.00 22.00 2200.00STABILIZER AGGREGATE
0031 1176000000-M 542  9,090 M2  1.80 16362.00 2.35 21361.50***MM SOIL CEMENT BASE

(1800MM)
0032 1187000000-M 542  275 MTN 95.00 26125.00 100.00 27500.00PC FOR SOIL CEMENT BASE
0033 1198000000-M SP   125 MTN 18.00 2250.00 12.00 1500.00AGGREGATE FOR SOIL CEM B
0034 1209000000-M 543  21,600 L   0.50 10800.00 0.50 10800.00ASPHALT CURING SEAL
0035 1220000000-M 545  1,000 MTN 40.00 40000.00 40.00 40000.00INCIDENTAL STONE BASE
0036 1297000000-M 607  12,850 M2  3.17 40734.50 4.25 54612.50MILL ASP PVMT ****MM DTH

(150MM)
0037 1491000000-M 610  48,500 MTN 36.50 1770250.00 38.26 1855610.00ASP CONC BASE CRS B25.0C



DEC 18, 2003 12:01 PM

TIP NO R-2911E 2:00PM 2 /  6 017

ROWAN

34517.3.6

DEC 16 2003 C200801
FED AID NO STP-70(74)

WIDENING, GRADING, DRAINAGE, PAVING & CULVERT.

US-70 FROM WEST OF SR-1953 (KEPLEY RD) TO US-601 IN SALISBURY.

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO,  NC

6.173 KM

REA CONTRACTING, LLC

CHARLOTTE,  NC  

0038 1503000000-M 610  39,250 MTN 36.00 1413000.00 38.12 1496210.00ASP CONC INTR CRS I19.0C
0039 1523000000-M 610  22,300 MTN 37.00 825100.00 37.05 826215.00ASP CONC SURF CRS S9.5C
0040 1560000000-M 620  3,950 MTN 225.00 888750.00 210.00 829500.00ASP FOR PLANT MIX  PG64-22
0041 1565000000-M 620  1,500 MTN 250.00 375000.00 220.00 330000.00ASP FOR PLANT MIX  PG70-22
0042 1693000000-M 654  852 MTN 125.00 106500.00 100.00 85200.00ASPH PLT MIX PVMT REPAIR
0043 2000000000-N 806  147 EA  110.00 16170.00 75.00 11025.00RIGHT OF WAY MARKERS
0044 2022000000-M 815  276 M3  16.00 4416.00 9.00 2484.00SUBDRAIN EXCAVATION
0045 2033000000-M 815  207 M3  42.00 8694.00 30.00 6210.00SUBDR FINE AGGREGATE
0046 2044000000-M 815  500 M   19.00 9500.00 9.50 4750.00150MM PERF SUBDR PIPE
0047 2055000000-M 815  51 EA  0.50 25.50 10.00 510.00150MM SUBDR PIPE Y,T,&L'S
0048 2066000000-N 815  4 EA  200.00 800.00 300.00 1200.00CONC PAD SUBDRN OUTLET
0049 2077000000-M 815  8 M   19.00 152.00 40.00 320.00150MM OUTLET PIPE (SD)
0050 2143000000-M 818  10 MTN 44.42 444.20 31.00 310.00BLOTTING SAND
0051 2190000000-N 828  1 EA  400.00 400.00 400.00 400.00TEMP STL PLT COVER FOR MDS
0052 2220000000-M 838 5.7 M3  920.00 5244.00 920.00 5244.00REINFORCED ENDWALLS
0053 2253000000-M 840 3.88 M3  700.00 2716.00 700.00 2716.00PIPE COLLARS
0054 2264000000-M 840 0.44 M3  1700.00 748.00 1700.00 748.00PIPE PLUGS
0055 2286000000-N 840  224 EA  1050.00 235200.00 1050.00 235200.00MASNRY DRAINAGE STRUCT
0056 2308000000-M 840  40 M   827.00 33080.00 827.00 33080.00MASONRY DRAINAGE STRS
0057 2319000000-N 840  2 EA  300.00 600.00 300.00 600.00FRAME W/GRATE 840.***** DETL

(840.013)
0058 2352000000-N 840  73 EA  310.00 22630.00 310.00 22630.00FRAME W/GRATE 840.***** STD

(840.16)
0059 2352000000-N 840  13 EA  265.00 3445.00 265.00 3445.00FRAME W/GRATE 840.***** STD

(840.24)
0060 2374000000-N 840  13 EA  345.00 4485.00 345.00 4485.00FRAME-GRT-HD 840.03 **

(E)
0061 2374000000-N 840  49 EA  345.00 16905.00 345.00 16905.00FRAME-GRT-HD 840.03 **

(F)
0062 2374000000-N 840  70 EA  345.00 24150.00 345.00 24150.00FRAME-GRT-HD 840.03 **

(G)
0063 2396000000-N 840  1 EA  225.00 225.00 225.00 225.00FRAME W/COVER STD 840.54
0064 2440000000-N 840  7 EA  550.00 3850.00 800.00 5600.00CONC APRON FOR CATCH BASIN
0065 2451000000-N 840  30 EA  550.00 16500.00 400.00 12000.00CONC APRON FOR DROP INLET
0066 2542000000-M 846  3,686 M   25.92 95541.12 25.92 95541.12450MM CONC CURB & GUTTER
0067 2549000000-M 846  9,889 M   30.54 302010.06 30.54 302010.06750MM CONC CURB & GUTTER
0068 2591000000-M 848  9,700 M2  21.51 208647.00 22.45 217765.00100MM CONC SIDEWALK
0069 2598000000-M 848  168 M2  45.41 7628.88 29.90 5023.20CONC WHEELCHAIR RAMPS
0070 2612000000-M 848  5,805 M2  35.85 208109.25 36.88 214088.40150MM CONC DRIVEWAY
0071 2619000000-M 850 33.6 M2  31.07 1043.95 53.00 1780.80100MM CONC PAVED DITCH
0072 2647000000-M 852  6,100 M2  40.63 247843.00 38.30 233630.00125MM MONOLITHIC CONC ISL (SURF MTD)
0073 2738000000-M SP   22 M2  40.63 893.86 50.00 1100.00GENERIC PAVING ITEM (M2)

EMERGENCY CROSSOVER FOR CONC  ISLAND



DEC 18, 2003 12:01 PM

TIP NO R-2911E 2:00PM 3 /  6 017

ROWAN

34517.3.6

DEC 16 2003 C200801
FED AID NO STP-70(74)

WIDENING, GRADING, DRAINAGE, PAVING & CULVERT.

US-70 FROM WEST OF SR-1953 (KEPLEY RD) TO US-601 IN SALISBURY.

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO,  NC

6.173 KM

REA CONTRACTING, LLC

CHARLOTTE,  NC  

0074 2800000000-N 858  14 EA  400.00 5600.00 400.00 5600.00ADJ CATCH BASINS
0075 2815000000-N 858  2 EA  500.00 1000.00 500.00 1000.00ADJ DROP INLETS
0076 2830000000-N 858  10 EA  375.00 3750.00 375.00 3750.00ADJ MANHOLES
0077 2845000000-N 858  60 EA  220.00 13200.00 220.00 13200.00ADJ METER OR VALVE BOXES
0078 3030000000-M 862 114.3 M   26.24 2999.23 26.24 2999.23STL BM GRDRAIL
0079 3045000000-M 862 19.05 M   45.92 874.78 45.92 874.78STL BM GRDRAIL SHOP CURV
0080 3150000000-N 862  10 EA  40.00 400.00 40.00 400.00ADDIT GUARDRAIL POSTS
0081 3195000000-N 862  2 EA  300.00 600.00 300.00 600.00GR ANCHOR TYPE AT-1
0082 3210000000-N 862  2 EA  400.00 800.00 400.00 800.00GR ANCHOR TYPE CAT-1
0083 3270000000-N SP   2 EA  1400.00 2800.00 1400.00 2800.00GR ANCHOR TYPE 350
0084 3628000000-M 876  71 MTN 32.00 2272.00 32.00 2272.00PLN RIP RAP CL I
0085 3649000000-M 876  347 MTN 32.00 11104.00 32.00 11104.00PLN RIP RAP, CLASS B
0086 3656000000-M 876  1,610 M2  1.80 2898.00 1.08 1738.80FILTER FABRIC FOR DRAINGE
0087 3684000000-M SP   75 MTN 75.00 5625.00 75.00 5625.00GENERIC EROSION CONTROL ITEM (MTN)

BOULDERS
0088 4072000000-M 903  1,043 M   14.86 15498.98 14.86 15498.98SUPPORT, 4.5KG STEEL U-CHNL
0089 4096000000-N 904  3 EA  82.78 248.34 82.78 248.34SIGN ERECTION, TYPE D
0090 4102000000-N 904  196 EA  44.86 8792.56 44.86 8792.56SIGN ERECTION, TYPE E
0091 4108000000-N 904  7 EA  109.78 768.46 109.78 768.46SIGN ERECTION, TYPE F
0092 4129000000-N 906  1 EA  96.38 96.38 98.38 98.38RELOCATE SIGN, TYPE *****

(D)
0093 4129000000-N 906  5 EA  66.48 332.40 66.48 332.40RELOCATE SIGN, TYPE *****

(E)
0094 4155000000-N 907  108 EA  8.99 970.92 8.99 970.92DISPOSE SIGN SYST U-CHAN
0095 4192000000-N 907  6 EA  8.99 53.94 8.99 53.94DISPOSE SUPPORT, U-CHAN
0096 4400000000-M 1110  105 M2  65.00 6825.00 60.00 6300.00WORK ZONE SIGNS (STAT)
0097 4405000000-M 1110  30 M2  45.00 1350.00 55.00 1650.00WORK ZONE SIGNS (PORT)
0098 4410000000-M 1110  35 M2  45.00 1575.00 55.00 1925.00WORK ZONE SIGNS (BARRICAD
0099 4415000000-N 1115  2 EA  5000.00 10000.00 5000.00 10000.00FLASHING ARROW PNL TYPE C
0100 4420000000-N 1120  2 EA  20000.00 40000.00 22500.00 45000.00CHANGEABLE MESSAGE SIGNS
0101 4425000000-N 1125  4 EA  25.00 100.00 15.00 60.00WARNING FLAG SETS
0102 4430000000-N 1130  754 EA  60.00 45240.00 40.00 30160.00DRUMS
0103 4435000000-N 1135  30 EA  20.00 600.00 20.00 600.00CONES
0104 4445000000-M 1145  160 M   29.82 4771.20 40.00 6400.00BARRICADES (TYPE III)
0105 4450000000-N 1150  5,760 HR  20.00 115200.00 18.00 103680.00FLAGGER
0106 4465000000-N 1160  4 EA  8250.00 33000.00 12000.00 48000.00TEMPORARY CRASH CUSHIONS
0107 4475000000-N 1165  2 EA  10000.00 20000.00 7500.00 15000.00TRUCK MTD IMP ATTN 45 MPH
0108 4485000000-M 1170  140 M   54.00 7560.00 75.00 10500.00PORTABLE BARRIER
0109 4510000000-N SP   480 HR  35.00 16800.00 30.00 14400.00POLICE
0110 4650000000-N 1251  561 EA  4.50 2524.50 4.50 2524.50TEMP RAISED PVMT MRKS
0111 4685000000-M 1205  3,255 M   1.20 3906.00 1.20 3906.00100MM THERMO MKG, 2.3MMTK
0112 4686000000-M 1205  8,391 M   1.45 12166.95 1.45 12166.95100MM THERMO MKG, 3.1MMTK



DEC 18, 2003 12:01 PM

TIP NO R-2911E 2:00PM 4 /  6 017

ROWAN

34517.3.6

DEC 16 2003 C200801
FED AID NO STP-70(74)

WIDENING, GRADING, DRAINAGE, PAVING & CULVERT.

US-70 FROM WEST OF SR-1953 (KEPLEY RD) TO US-601 IN SALISBURY.

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO,  NC

6.173 KM

REA CONTRACTING, LLC

CHARLOTTE,  NC  

0113 4695000000-M 1205  7 M   10.00 70.00 10.00 70.00200MM THERMO MKG 2.3MM TK
0114 4710000000-M 1205  317 M   21.00 6657.00 21.00 6657.00600MM THERMO MKG 3.1MM TK
0115 4721000000-M 1205  4 EA  100.00 400.00 100.00 400.00THERMO PVT MKG CHARACTER 3.1
0116 4725000000-M 1205  248 EA  90.00 22320.00 90.00 22320.00THERMO PVT MKG SYMB 2.3MM
0117 4810000000-M 1205  121,006 M   0.36 43562.16 0.35 42352.10PAINT PVT MKG LINES 100MM
0118 4835000000-M 1205  564 M   6.50 3666.00 6.50 3666.00PAINT PVT MKG LINES 600MM
0119 4845000000-N 1205  32 EA  50.00 1600.00 50.00 1600.00PAINT PVT MKG SYMBOL
0120 4850000000-M 1205  500 M   3.30 1650.00 3.30 1650.00REMVL OF 100MM LINES
0121 4905000000-N 1253  747 EA  24.00 17928.00 24.00 17928.00SNOWPLB RAISED PVMT MRKER
0122 5255000000-N 1413 Lump Sum 15000.00 59600.00PORTABLE LIGHTING
0123 5300000000-M 1505  670 MTN 11.00 7370.00 11.00 7370.00FND CONDIT MAT'L ********

(III)
0124 5798000000-M 1530  78 M   19.80 1544.40 19.80 1544.40FL OR REMV *** PIPE *****

(200MM, CI WATER)
0125 5804000000-M 1530  797 M   26.40 21040.80 26.40 21040.80FL OR REMV 300 PIPE *****

(CI WATER)
0126 5810000000-M 1530  5,734 M   39.27 225174.18 39.27 225174.18FILL/REM ABN 400 PIPE ***

(CI WATER)
0127 6000000000-M 1605  3,050 M   5.20 15860.00 7.22 22021.00TEMPORARY SILT FENCE
0128 6006000000-M 1610  510 MTN 30.00 15300.00 30.00 15300.00EROS CONTRL STONE CL A
0129 6009000000-M 1610  4,240 MTN 28.00 118720.00 28.00 118720.00EROS CONTRL STONE CL B
0130 6012000000-M 1610  2,710 MTN 28.00 75880.00 28.00 75880.00SEDIMENT CONTROL STONE
0131 6015000000-M 1615  12 HA  750.00 9000.00 700.00 8400.00TEMPORARY MULCHING
0132 6018000000-M 1620  525 KG  4.80 2520.00 5.50 2887.50SEED FOR TEMP SEEDING
0133 6021000000-M 1620 4.25 MTN 380.00 1615.00 500.00 2125.00FERT FOR TEMP SEEDING
0134 6024000000-M 1622  35 M   40.00 1400.00 40.00 1400.00TEMPORARY SLOPE DRAINS
0135 6027000000-N 1622  3 EA  130.00 390.00 130.00 390.00INLET PROTCN @ SLOPE DRNS
0136 6030000000-M 1630  11,175 M3  6.90 77107.50 6.90 77107.50SILT EXCAVATION
0137 6033000000-M 1631  6,175 M2  1.00 6175.00 1.30 8027.50SYNTHETIC ROVING
0138 6036000000-M 1631  6,510 M2  2.00 13020.00 1.30 8463.00MATTING FOR EROS CONTROL
0139 6038000000-M SP   120 M2  5.00 600.00 8.00 960.00PERM SOIL REINF MAT
0140 6042000000-M 1632  1,315 M   8.20 10783.00 9.00 11835.006.4MM HARDWARE CLOTH
0141 6045000000-M SP   55 M   150.00 8250.00 85.00 4675.00***MM TEMPORARY PIPE

(600MM)
0142 6069000000-M 1638  100 M3  20.00 2000.00 20.00 2000.00STILLING BASINS
0143 6084000000-M 1660 12.5 HA  2500.00 31250.00 2280.00 28500.00SEEDING & MULCHING
0144 6087000000-M 1660  7 HA  62.50 437.50 80.00 560.00MOWING
0145 6090000000-M 1661  150 KG  9.60 1440.00 13.00 1950.00SEED FOR REPAIR SEEDING
0146 6093000000-M 1661 0.5 MTN 760.00 380.00 600.00 300.00FERT FOR REPAIR SEEDING
0147 6096000000-M 1662  350 KG  3.00 1050.00 6.00 2100.00SEED FOR SUPP SEEDING
0148 6108000000-M 1665  21 MTN 240.00 5040.00 390.00 8190.00FERTILIZER TOPDRESSING
0149 6109000000-M SP  0.05 HA  5000.00 250.00 6800.00 340.00SPECIAL SEED UND GR FESCUE/BLGRS
0150 6111000000-M SP   35 M   100.00 3500.00 100.00 3500.00IMPERVIOUS DIKE



DEC 18, 2003 12:01 PM

TIP NO R-2911E 2:00PM 5 /  6 017

ROWAN

34517.3.6

DEC 16 2003 C200801
FED AID NO STP-70(74)

WIDENING, GRADING, DRAINAGE, PAVING & CULVERT.

US-70 FROM WEST OF SR-1953 (KEPLEY RD) TO US-601 IN SALISBURY.

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO,  NC

6.173 KM

REA CONTRACTING, LLC

CHARLOTTE,  NC  

0151 6114000000-N SP   2 HR  50.00 100.00 20.00 40.00SPECIALIZED HAND MOWING
0152 6117000000-N 1675  16 EA  1.00 16.00 1.00 16.00RESPONSE FOR EROS CONTROL
0153 6123000000-M 1670  2 HA  1500.00 3000.00 1300.00 2600.00REFORESTATION
0154 6126000000-M SP  0.08 HA  3000.00 240.00 2500.00 200.00STREAMBANK REFORESTATION
0155 6132000000-N SP   6 EA  250.00 1500.00 500.00 3000.00GENERIC EROSION CONTROL ITEM (EA)

ROOTWADS
0156 6141000000-M SP   465 M2  5.00 2325.00 6.00 2790.00GENERIC EROSION CONTROL ITEM (M2)

COIR FIBER MAT
0157 7060000000-M 1705  1,927 M   4.00 7708.00 4.00 7708.00SIGNAL CABLE
0158 7120000000-M 1705  38 EA  705.00 26790.00 705.00 26790.00VEHICLE SIGNAL HD (300MM, 3 SECT)
0159 7144000000-M 1705  4 EA  1219.65 4878.60 1219.65 4878.60VEHICLE SIGNAL HD (300MM, 5 SECT)
0160 7252000000-M 1710  3,840 M   1.90 7296.00 1.90 7296.00MESSENGER CABLE (6.35MM)
0161 7264000000-M 1710  566 M   3.00 1698.00 3.00 1698.00MESSENGER CABLE (9.52MM)
0162 7279000000-M 1715  170 M   0.74 125.80 0.74 125.80TRACER WIRE
0163 7288000000-M 1715  158 M   22.00 3476.00 22.00 3476.00TRENCHING (PAVED)
0164 7300000000-M 1715  1,188 M   16.40 19483.20 16.40 19483.20TRENCHING (UNPAVED)
0165 7324000000-N 1716  38 EA  220.00 8360.00 220.00 8360.00JUNCTION BOX (STANDARD SIZE)
0166 7372000000-N 1721  6 EA  250.00 1500.00 250.00 1500.00GUY ASSEMBLY
0167 7420000000-M 1722  4 EA  375.00 1500.00 375.00 1500.0050MM RISER W/ WEATHERHEAD
0168 7432000000-M 1722  7 EA  375.00 2625.00 375.00 2625.0050MM RISER W/ TUBING
0169 7444000000-M 1725  2,153 M   16.40 35309.20 16.40 35309.20INDUCTIVE LOOP SAWCUT
0170 7456000000-M 1726  5,790 M   3.60 20844.00 3.60 20844.00LEAD-IN CABLE
0171 7516000000-M 1730  4,315 M   3.62 15620.30 3.62 15620.30COMMUNICATIONS CABLE (** FIBER)

(12)
0172 7552000000-N 1731  5 EA  1424.63 7123.15 1424.63 7123.15INTERCONNECT CENTER
0173 7564000000-N 1732  5 EA  1756.75 8783.75 1756.75 8783.75FIBER-OPTIC TRANSCEIVER
0174 7568000000-N SP   1 EA  1989.73 1989.73 1989.73 1989.73FURN FIB-OPT RESTORAT KIT
0175 7570000000-N SP   1 EA  2032.66 2032.66 2032.66 2032.66FURN FIB-OPT POWER METER
0176 7572000000-N SP   1 EA  2127.72 2127.72 2127.72 2127.72FURN OPTIC LIGHT GENERATOR
0177 7574000000-N SP   1 EA  1631.75 1631.75 1631.75 1631.75FURN FIB-OPT TRANSCEIVER
0178 7576000000-N 1740  16 EA  4800.00 76800.00 4800.00 76800.00METAL STRAIN SIGNAL POLE
0179 7684000000-N 1750  4 EA  750.00 3000.00 750.00 3000.00SIGNAL CABINET FOUNDATION
0180 7828000000-N 1751  4 EA  13500.00 54000.00 13500.00 54000.00CONTRLR W/ CBNT, NEMA TS-2 BASE MTD
0181 7980000000-N SP   5 EA  7600.00 38000.00 7600.00 38000.00GENERIC SIGNAL ITEM (EA)

3M OPTICOM VEHICLE PRE-EMPTION SYSTEM
0182 7980000000-N SP   36 EA  145.00 5220.00 145.00 5220.00GENERIC SIGNAL ITEM (EA)

DETECTOR CARD (TS-2)
0183 7980000000-N SP   16 EA  450.00 7200.00 450.00 7200.00GENERIC SIGNAL ITEM (EA)

SOIL TEST
0184 7990000000-M SP   73 M   750.00 54750.00 750.00 54750.00GENERIC SIGNAL ITEM (M)

DRILLED PIER FOUNDATION (42")



DEC 18, 2003 12:01 PM

TIP NO R-2911E 2:00PM 6 /  6 017

ROWAN

34517.3.6

DEC 16 2003 C200801
FED AID NO STP-70(74)

WIDENING, GRADING, DRAINAGE, PAVING & CULVERT.

US-70 FROM WEST OF SR-1953 (KEPLEY RD) TO US-601 IN SALISBURY.

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO,  NC

6.173 KM

REA CONTRACTING, LLC

CHARLOTTE,  NC  

CULVERT ITEMS

0185 8126000000-N 414 Lump Sum 20500.00 20500.00CULV EXCAV @ ************
(STA. 9+03.396 -L-)

0186 8133000000-M 414  96 MTN 40.00 3840.00 40.00 3840.00FND COND MATL BOX CULV
0187 8196000000-M 420 118.3 M3  420.00 49686.00 420.00 49686.00CL A CONC, CULVERT
0188 8245000000-M 425  9,239 KG  1.20 11086.80 1.20 11086.80REINF STL CULV

 

    TOTAL 11830780.21 TOTAL 12062775.21CONTRACT TOTAL

 

    SUB-TOTAL 11745667.41 SUB-TOTAL 11977662.41ROADWAY ITEMS
    SUB-TOTAL 85112.80 SUB-TOTAL 85112.80CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  11830780.21THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC.
     2  12062775.21REA CONTRACTING, LLC



DEC 18, 2003 12:01 PM

TIP NO 2:00PM 1 /  2 018

ROWAN

36838,  36839,  36855,  36856,  9CR.10801.2,  9CR.20801.2,
9CR.308002.2,  9CR.308014.2,  9CR.308015.2,  9CR.308024.2

DEC 16 2003 C201045
FED AID NO STATE FUNDED

MILLING, RESURFACING & PAVEMENT MARKINGS.

1 SECTION OF US-601, 2 SECTIONS OF US-29/70, NC-150 & NC-152 1 SECTION OF NC-801 & 12 SECTIONS OF SECONDARY ROADS.

REA CONTRACTING, LLC

CHARLOTTE,  NC

34.920 MI

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 103200.00 145000.00MOBILIZATION
0002 1220000000-E 545  257 TON 26.00 6682.00 30.00 7710.00INCIDENTAL STONE BASE
0003 1297000000-E 607  7,130 SY  1.45 10338.50 1.20 8556.00MILL ASP PVMT *****" DTH

(1-1/2")
0004 1297000000-E 607  1,220 SY  3.70 4514.00 3.65 4453.00MILL ASP PVMT *****" DTH

(2-1/2")
0005 1297000000-E 607  50,931 SY  1.65 84036.15 1.90 96768.90MILL ASP PVMT *****" DTH

(3")
0006 1308000000-E 607  51,936 SY  0.98 50897.28 1.20 62323.20MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0007 1503000000-E 610  190 TON 47.00 8930.00 33.25 6317.50ASP CONC INTR CRS I19.0C
0008 1519000000-E 610  19,388 TON 28.40 550619.20 27.75 538017.00ASP CONC SURF CRS S9.5B
0009 1520000000-E SP   136 TON 36.65 4984.40 40.00 5440.00ASP CONC SURF CRS S9.5B LEVEL
0010 1523000000-E 610  31,351 TON 28.15 882530.65 28.00 877828.00ASP CONC SURF CRS S9.5C
0011 1524000000-E SP   36 TON 44.00 1584.00 41.50 1494.00ASP CONC SURF CRS S9.5C LEVEL
0012 1560000000-E 620  1,279 TON 193.00 246847.00 210.00 268590.00ASP FOR PLANT MIX  PG64-22
0013 1565000000-E 620  2,039 TON 203.00 413917.00 225.00 458775.00ASP FOR PLANT MIX PG70-22
0014 1704000000-E SP   289 TON 100.00 28900.00 110.00 31790.00PATCHING EXIST PAVEMENT
0015 2800000000-N 858  11 EA  850.00 9350.00 1200.00 13200.00ADJ CATCH BASINS
0016 2815000000-N 858  12 EA  850.00 10200.00 1000.00 12000.00ADJ DROP INLETS
0017 2830000000-N 858  112 EA  700.00 78400.00 1150.00 128800.00ADJ MANHOLES
0018 2845000000-N 858  104 EA  700.00 72800.00 820.00 85280.00ADJ METER OR VALVE BOXES
0019 4685000000-E 1205  297,231 LF  0.30 89169.30 0.26 77280.06THERMO PVT MKG LINES 4"90
0020 4686000000-E 1205  390,328 LF  0.40 156131.20 0.39 152227.92THERMO PVT MKG LINES 4"120
0021 4695000000-E 1205  1,510 LF  1.00 1510.00 1.75 2642.508"WIDE THERMO 90 MILS
0022 4697000000-E 1205  3,456 LF  1.50 5184.00 2.00 6912.00THERMO PVT MKG LINE 8"120
0023 4705000000-E 1205  296 LF  2.50 740.00 3.75 1110.00THERMO LINES 16" 120MILS
0024 4710000000-E 1205  1,643 LF  4.00 6572.00 5.00 8215.0024"WIDE THERMO 120 MILS
0025 4721000000-E 1205  76 EA  100.00 7600.00 160.00 12160.00THERMO PVT MKG CHARACTER 120
0026 4725000000-E 1205  147 EA  115.00 16905.00 90.00 13230.00THERMO PVT SYMBOL 90MILS
0027 4810000000-E 1205  40,152 LF  0.40 16060.80 0.14 5621.28PAINT PVMT MARKINGS 4"
0028 4820000000-E 1205  2,466 LF  0.80 1972.80 0.40 986.40PAINT PVMT MARKINGS 8"
0029 4830000000-E 1205  255 LF  2.00 510.00 0.95 242.25PAINT PVT MKGS LINES 16"
0030 4835000000-E 1205  965 LF  3.00 2895.00 1.50 1447.50PAINT PVT MKG LINES 24"
0031 4840000000-N 1205  24 EA  40.00 960.00 50.00 1200.00PAINT PVT MKG CHARACTER
0032 4845000000-N 1205  93 EA  45.00 4185.00 35.00 3255.00PAINT PVT MKG SYMBOL

 

    TOTAL 2879125.28 TOTAL 3038872.51CONTRACT TOTAL

 

    SUB-TOTAL 2879125.28 SUB-TOTAL 3038872.51ROADWAY ITEMS



DEC 18, 2003 12:01 PM

TIP NO 2:00PM 2 /  2 018

ROWAN

36838,  36839,  36855,  36856,  9CR.10801.2,  9CR.20801.2,
9CR.308002.2,  9CR.308014.2,  9CR.308015.2,  9CR.308024.2

DEC 16 2003 C201045
FED AID NO STATE FUNDED

MILLING, RESURFACING & PAVEMENT MARKINGS.

1 SECTION OF US-601, 2 SECTIONS OF US-29/70, NC-150 & NC-152 1 SECTION OF NC-801 & 12 SECTIONS OF SECONDARY ROADS.

 

34.920 MI

  

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2879125.28REA CONTRACTING, LLC
     2  3038872.51THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC.



DEC 18, 2003 12:01 PM

TIP NO 2:00PM 1 /  2 019

DAVIDSON

36823,  36825,  9CR.10291.2,  9CR.20291.2,  9CR.302904.2,
9CR.302911.2,  9CR.302916.2

DEC 16 2003 C201046
FED AID NO STATE FUNDED

MILLING, RESURFACING & PAVEMENT MARKINGS.

2 SECTIONS OF NC-8, 1 SECTION OF NC-150 AND 23 SECTIONS OF SECONDARY ROADS.

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

WINSTON-SALEM,  NC

46.214 MI

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 147000.00 52500.00MOBILIZATION
0002 1220000000-E 545  424 TON 31.00 13144.00 36.00 15264.00INCIDENTAL STONE BASE
0003 1297000000-E 607  825 SY  10.00 8250.00 6.70 5527.50MILL ASP PVMT *****" DTH

(1")
0004 1297000000-E 607  63,223 SY  1.05 66384.15 1.27 80293.21MILL ASP PVMT *****" DTH

(1-1/2")
0005 1297000000-E 607  95 SY  32.00 3040.00 25.60 2432.00MILL ASP PVMT *****" DTH

(2-1/2")
0006 1308000000-E 607  1,022 SY  8.45 8635.90 5.65 5774.30MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0007 1498000000-E 610  15 TON 180.00 2700.00 131.00 1965.00ASP CONC INTR CRS I19.0B
0008 1519000000-E 610  37,262 TON 26.90 1002347.80 29.55 1101092.10ASP CONC SURF CRS S9.5B
0009 1520000000-E SP   4 TON 180.00 720.00 179.00 716.00ASP CONC SURF CRS S9.5B LEVEL
0010 1523000000-E 610  24,545 TON 28.90 709350.50 31.70 778076.50ASP CONC SURF CRS S9.5C
0011 1560000000-E 620  2,422 TON 190.00 460180.00 213.45 516975.90ASP FOR PLANT MIX  PG64-22
0012 1565000000-E 620  1,594 TON 200.00 318800.00 225.25 359048.50ASP FOR PLANT MIX PG70-22
0013 1704000000-E SP   213 TON 155.00 33015.00 104.00 22152.00PATCHING EXIST PAVEMENT
0014 2800000000-N 858  1 EA  620.00 620.00 608.00 608.00ADJ CATCH BASINS
0015 2815000000-N 858  3 EA  620.00 1860.00 608.00 1824.00ADJ DROP INLETS
0016 2830000000-N 858  26 EA  620.00 16120.00 608.00 15808.00ADJ MANHOLES
0017 2845000000-N 858  77 EA  595.00 45815.00 582.00 44814.00ADJ METER OR VALVE BOXES
0018 4685000000-E 1205  457,758 LF  0.27 123594.66 0.26 119017.08THERMO PVT MKG LINES 4"90
0019 4686000000-E 1205  493,027 LF  0.38 187350.26 0.37 182419.99THERMO PVT MKG LINES 4"120
0020 4695000000-E 1205  1,480 LF  1.05 1554.00 1.03 1524.408"WIDE THERMO 90 MILS
0021 4697000000-E 1205  1,580 LF  1.60 2528.00 1.55 2449.00THERMO PVT MKG LINE 8"120
0022 4705000000-E 1205  680 LF  2.65 1802.00 2.58 1754.40THERMO LINES 16" 120MILS
0023 4710000000-E 1205  1,677 LF  3.15 5282.55 3.09 5181.9324"WIDE THERMO 120 MILS
0024 4721000000-E 1205  76 EA  84.00 6384.00 82.40 6262.40THERMO PVT MKG CHARACTER 120
0025 4725000000-E 1205  86 EA  90.00 7740.00 87.55 7529.30THERMO PVT SYMBOL 90MILS
0026 4810000000-E 1205  28,366 LF  0.37 10495.42 0.36 10211.76PAINT PVMT MARKINGS 4"
0027 4820000000-E 1205  940 LF  0.42 394.80 0.41 385.40PAINT PVMT MARKINGS 8"
0028 4830000000-E 1205  80 LF  2.10 168.00 2.06 164.80PAINT PVT MKGS LINES 16"
0029 4835000000-E 1205  405 LF  2.10 850.50 2.06 834.30PAINT PVT MKG LINES 24"
0030 4840000000-N 1205  12 EA  42.00 504.00 41.20 494.40PAINT PVT MKG CHARACTER
0031 4845000000-N 1205  26 EA  42.00 1092.00 41.20 1071.20PAINT PVT MKG SYMBOL

 

    TOTAL 3187722.54 TOTAL 3344171.37CONTRACT TOTAL

 

    SUB-TOTAL 3187722.54 SUB-TOTAL 3344171.37ROADWAY ITEMS



DEC 18, 2003 12:01 PM

TIP NO 2:00PM 2 /  2 019

DAVIDSON

36823,  36825,  9CR.10291.2,  9CR.20291.2,  9CR.302904.2,
9CR.302911.2,  9CR.302916.2

DEC 16 2003 C201046
FED AID NO STATE FUNDED

MILLING, RESURFACING & PAVEMENT MARKINGS.

2 SECTIONS OF NC-8, 1 SECTION OF NC-150 AND 23 SECTIONS OF SECONDARY ROADS.

 

46.214 MI

  

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

  **  1  3187722.54LARCO CONSTRUCTION, A DIV. OF NELLO L. TEER CO.
    ** BOND EXECUTED IMPROPERLY
    ** DIFFERENT NOTARY COMMISSION EXPIRATION DATES
     2  3344171.37THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC.
    

** DENOTES IRREGULAR BID



DEC 18, 2003 12:01 PM

TIP NO 2:00PM 1 /  2 020

FORSYTH

36836,  36837,  9CR.10341.2,  9CR.20341.2,  9CR.303409.2,
9CR.303418.2,  9CR.303428.2,  9CR.303429.2,  9CR.303499.2

DEC 16 2003 C201047
FED AID NO STATE FUNDED

MILLING, RESURFACING, SHLDR RECONST & PAVEMENT MARKINGS.

3 SECTIONS OF US-311, 1 SECTION OF NC-66, 3 SECTIONS OF NC-67 AND 23 SECTIONS OF SECONDARY ROADS.

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

WINSTON-SALEM,  NC

56.463 MI

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 227000.00 170000.00MOBILIZATION
0002 1220000000-E 545  409 TON 30.00 12270.00 35.35 14458.15INCIDENTAL STONE BASE
0003 1245000000-E SP  37.89 SMI 2800.00 106092.00 2286.00 86616.54SHOULDER RECONSTRUCTION
0004 1297000000-E 607  61,431 SY  1.20 73717.20 1.14 70031.34MILL ASP PVMT *****" DTH

(1-1/2")
0005 1297000000-E 607  380 SY  19.00 7220.00 15.75 5985.00MILL ASP PVMT *****" DTH

(2-1/2")
0006 1308000000-E 607  21,884 SY  2.00 43768.00 1.78 38953.52MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0007 1308000000-E 607  136 SY  19.00 2584.00 9.20 1251.20MILLN ASPHALT PVMT ***** - *****

(0" TO 2-1/2")
0008 1489000000-E 610  11,292 TON 39.90 450550.80 38.00 429096.00ASP CONC BASE CRS B25.0B
0009 1491000000-E 610  4,101 TON 36.90 151326.90 38.00 155838.00ASP CONC BASE CRS B25.0C
0010 1498000000-E 610  58 TON 115.00 6670.00 68.00 3944.00ASP CONC INTR CRS I19.0B
0011 1519000000-E 610  44,553 TON 27.15 1209613.95 29.35 1307630.55ASP CONC SURF CRS S9.5B
0012 1520000000-E SP   38 TON 115.00 4370.00 65.00 2470.00ASP CONC SURF CRS S9.5B LEVEL
0013 1523000000-E 610  40,387 TON 27.95 1128816.65 30.00 1211610.00ASP CONC SURF CRS S9.5C
0014 1560000000-E 620  3,565 TON 190.00 677350.00 217.30 774674.50ASP FOR PLANT MIX  PG64-22
0015 1565000000-E 620  2,626 TON 200.00 525200.00 229.50 602667.00ASP FOR PLANT MIX PG70-22
0016 1704000000-E SP   283 TON 145.00 41035.00 106.00 29998.00PATCHING EXIST PAVEMENT
0017 1839000000-E 660  13,116 SY  0.85 11148.60 0.90 11804.40GENERIC PAVING ITEM (660)

ASPHALT SURFACE TREATMENT, MAT COAT, #78M
STONE

0018 2800000000-N 858  2 EA  610.00 1220.00 614.00 1228.00ADJ CATCH BASINS
0019 2815000000-N 858  3 EA  610.00 1830.00 614.00 1842.00ADJ DROP INLETS
0020 2830000000-N 858  142 EA  610.00 86620.00 614.00 87188.00ADJ MANHOLES
0021 2845000000-N 858  176 EA  590.00 103840.00 588.00 103488.00ADJ METER OR VALVE BOXES
0022 4685000000-E 1205  492,542 LF  0.27 132986.34 0.27 132986.34THERMO PVT MKG LINES 4"90
0023 4686000000-E 1205  587,573 LF  0.31 182147.63 0.31 182147.63THERMO PVT MKG LINES 4"120
0024 4695000000-E 1205  6,252 LF  0.79 4939.08 0.78 4876.568"WIDE THERMO 90 MILS
0025 4697000000-E 1205  954 LF  1.05 1001.70 1.04 992.16THERMO PVT MKG LINE 8"120
0026 4705000000-E 1205  460 LF  4.20 1932.00 4.16 1913.60THERMO LINES 16" 120MILS
0027 4710000000-E 1205  2,932 LF  5.25 15393.00 5.20 15246.4024"WIDE THERMO 120 MILS
0028 4721000000-E 1205  108 EA  79.00 8532.00 78.00 8424.00THERMO PVT MKG CHARACTER 120
0029 4725000000-E 1205  396 EA  79.00 31284.00 78.00 30888.00THERMO PVT SYMBOL 90MILS
0030 4810000000-E 1205  24,211 LF  0.26 6294.86 0.26 6294.86PAINT PVMT MARKINGS 4"
0031 4835000000-E 1205  647 LF  3.15 2038.05 3.12 2018.64PAINT PVT MKG LINES 24"
0032 4845000000-N 1205  53 EA  37.00 1961.00 36.40 1929.20PAINT PVT MKG SYMBOL

 

    TOTAL 5260752.76 TOTAL 5498491.59CONTRACT TOTAL



DEC 18, 2003 12:01 PM

TIP NO 2:00PM 2 /  2 020

FORSYTH

36836,  36837,  9CR.10341.2,  9CR.20341.2,  9CR.303409.2,
9CR.303418.2,  9CR.303428.2,  9CR.303429.2,  9CR.303499.2

DEC 16 2003 C201047
FED AID NO STATE FUNDED

MILLING, RESURFACING, SHLDR RECONST & PAVEMENT MARKINGS.

3 SECTIONS OF US-311, 1 SECTION OF NC-66, 3 SECTIONS OF NC-67 AND 23 SECTIONS OF SECONDARY ROADS.

 

56.463 MI

  

 

    SUB-TOTAL 5260752.76 SUB-TOTAL 5498491.59ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5260752.76LARCO CONSTRUCTION, A DIV. OF NELLO L. TEER CO.
     2  5498491.59THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC.
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34772.3.8

DEC 16 2003 C200551
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING & STRUCTURES.

KANNAPOLIS WESTSIDE BYPASS FROM NC-73 TO NC-136 (MOORESVILLE RD).

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO,  NC

6.617 KM

REA CONTRACTING, LLC BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC CHARLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 695000.00 738500.00 760000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 275000.00 358000.00 350000.00CONSTRUCTION SURVEYING
0003 0001000000-M 200 Lump Sum 800000.00 800000.00 1650000.00CLEARING & GRUBBING
0004 0008000000-M 200 1.2 HA  18700.00 22440.00 18700.00 22440.00 14500.00 17400.00SUPP CLEARING & GRUBBING
0005 0015000000-N 205  3 EA  1500.00 4500.00 1500.00 4500.00 1000.00 3000.00SEALING ABANDONED WELLS
0006 0022000000-M 225  417,000 M3  2.41 1004970.00 2.48 1034160.00 4.50 1876500.00UNCLASSIFIED EXCAVATION
0007 0029000000-N SP  Lump Sum 18000.00 54010.00 18000.00REINF BRG APPR **********

(53+19.00 NBL)
0008 0029000000-N SP  Lump Sum 18000.00 54010.00 18000.00REINF BRG APPR **********

(53+19.00 SBL)
0009 0036000000-M 225  3,000 M3  12.00 36000.00 6.00 18000.00 6.50 19500.00UNDERCUT EXCAVATION
0010 0106000000-M 230  142,500 M3  5.80 826500.00 5.80 826500.00 7.21 1027425.00BORROW EXCAVATION
0011 0134000000-M 240  3,300 M3  7.46 24618.00 7.46 24618.00 4.00 13200.00DRAINAGE DITCH EXCAVATION
0012 0141000000-M 240  280 M   5.00 1400.00 5.00 1400.00 6.00 1680.00BERM DITCH CONSTRUCTION
0013 0156000000-M 250  24,600 M2  3.51 86346.00 2.90 71340.00 3.50 86100.00REMOVAL OF EXT ASPHALT PVM'T
0014 0177000000-M 250  19,800 M2  1.00 19800.00 1.00 19800.00 1.00 19800.00BREAKING OF EXT ASPH PVMT
0015 0192000000-N 260  42 HR  100.00 4200.00 100.00 4200.00 350.00 14700.00PROOF ROLLING
0016 0195000000-M 265  2,300 M3  5.72 13156.00 5.72 13156.00 10.00 23000.00SELECT GRANULAR MATERIAL
0017 0196000000-M 270  2,300 M2  1.80 4140.00 1.80 4140.00 3.00 6900.00SOIL STABILIZATION FABRIC
0018 0300000000-M 300  2,650 MTN 17.00 45050.00 17.00 45050.00 15.00 39750.00SELECT MATERIAL II
0019 0318000000-M 300  1,600 MTN 18.00 28800.00 18.00 28800.00 20.00 32000.00FND CONDIT MAT'L MIN STR
0020 0343000000-M 310 244.8 M   57.75 14137.20 57.75 14137.20 85.00 20808.00375MM SIDE DRAIN PIPE
0021 0344000000-M 310 64.8 M   61.52 3986.50 61.52 3986.50 90.00 5832.00450MM SIDE DRAIN PIPE
0022 0366000000-M 310 1,474.8 M   57.75 85169.70 57.75 85169.70 85.00 125358.00375MM RCP CULV CLASS III
0023 0372000000-M 310 1,342.8 M   61.45 82515.06 61.45 82515.06 125.00 167850.00450MM RCP CULV CLASS III
0024 0378000000-M 310  768 M   79.68 61194.24 79.68 61194.24 127.50 97920.00600MM RCP CULV CLASS III
0025 0384000000-M 310 115.2 M   104.97 12092.54 104.97 12092.54 135.00 15552.00750MM RCP CULV CLASS III
0026 0396000000-M 310 182.4 M   152.77 27865.25 152.77 27865.25 225.00 41040.001050MM RCP CULV CLASS III
0027 0408000000-M 310 43.2 M   312.78 13512.10 312.78 13512.10 350.00 15120.001350MM RCP CULV CLASS III
0028 0414000000-M 310 64.8 M   360.00 23328.00 360.00 23328.00 425.00 27540.001500MM RCP CULV CLASS III
0029 0448000000-M 310 91.2 M   236.37 21556.94 236.37 21556.94 350.00 31920.00***MM RCP CULV CLASS IV

(1200MM)
0030 0453000000-M 310  8 EA  800.00 6400.00 800.00 6400.00 375.00 3000.00***MM PIPE END SECTION

(375MM)
0031 0453000000-M 310  1 EA  1700.00 1700.00 1700.00 1700.00 425.00 425.00***MM PIPE END SECTION

(600MM)
0032 0492000000-M SP   1 EA  3000.00 3000.00 3000.00 3000.00 1400.00 1400.001800X1200MM RCP TAPR INLT
0033 0576000000-M 310 39.6 M   38.97 1543.21 38.97 1543.21 105.00 4158.00***MM CS PIPE CULV ****MM

(300MM, 1.63MM)
0034 0576000000-M 310  78 M   96.17 7501.26 96.17 7501.26 140.00 10920.00***MM CS PIPE CULV ****MM

(900MM, 2.01MM)
0035 0582000000-M 310 57.6 M   44.69 2574.14 44.69 2574.14 60.00 3456.00400MM CS PIPE CULV 1.63MM
0036 0588000000-M 310  30 M   54.56 1636.80 54.56 1636.80 75.00 2250.00450MM CS PIPE CULV 1.63MM
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DEC 16 2003 C200551
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING & STRUCTURES.

KANNAPOLIS WESTSIDE BYPASS FROM NC-73 TO NC-136 (MOORESVILLE RD).

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO,  NC

6.617 KM

REA CONTRACTING, LLC BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC CHARLOTTE,  NC

0037 0600000000-M 310 27.6 M   82.80 2285.28 82.80 2285.28 125.00 3450.00800MM CS PIPE CULV 2.01MM
0038 0636000000-M 310  2 EA  125.00 250.00 125.00 250.00 225.00 450.00***MM CSP ELB ****MM

(300MM, 1.63MM)
0039 0708000000-M 310  342 M   63.00 21546.00 63.00 21546.00 65.00 22230.00400MM BCCSP B 1.63
0040 0714000000-M 310 49.2 M   70.00 3444.00 70.00 3444.00 75.00 3690.00450MM BCCSP B 1.63
0041 0726000000-M 310 51.6 M   87.72 4526.35 87.72 4526.35 155.00 7998.00800MM BCCSP B 2.01
0042 0806000000-M 310  22 EA  150.00 3300.00 150.00 3300.00 230.00 5060.00400MM BCCSP ELB B 1.63
0043 0807000000-M 310  4 EA  190.00 760.00 190.00 760.00 250.00 1000.00450MM BCCSP ELB B 1.63
0044 0809000000-M 310  2 EA  270.00 540.00 270.00 540.00 400.00 800.00800MM BCCSP ELB B 2.01
0045 0995000000-M 340  1,125 M   18.00 20250.00 18.00 20250.00 55.00 61875.00PIPE REMOVAL
0046 1011000000-N 500 Lump Sum 200000.00 211000.00 550000.00FINE GRADING
0047 1044000000-M 501  88,200 M2  1.92 169344.00 2.10 185220.00 2.00 176400.00LIME TRTD SOIL (SLURRY)
0048 1066000000-M 501  980 MTN 132.00 129360.00 135.00 132300.00 140.00 137200.00LIME FOR LIME TRTD SOIL
0049 1110000000-M 510  500 MTN 18.00 9000.00 22.00 11000.00 14.00 7000.00STABILIZER AGGREGATE
0050 1121000000-M 520  90,600 MTN 14.00 1268400.00 14.00 1268400.00 15.50 1404300.00AGGREGATE BASE COURSE
0051 1176000000-M 542  58,800 M2  1.92 112896.00 2.35 138180.00 1.75 102900.00***MM SOIL CEMENT BASE

(180MM)
0052 1187000000-M 542  1,770 MTN 93.50 165495.00 91.00 161070.00 95.00 168150.00PC FOR SOIL CEMENT BASE
0053 1198000000-M SP   800 MTN 16.00 12800.00 12.95 10360.00 11.23 8984.00AGGREGATE FOR SOIL CEM B
0054 1209000000-M 543  100,000 L   0.20 20000.00 0.50 50000.00 0.40 40000.00ASPHALT CURING SEAL
0055 1220000000-M 545  200 MTN 40.00 8000.00 40.00 8000.00 100.00 20000.00INCIDENTAL STONE BASE
0056 1275000000-M 600  7,400 L   0.40 2960.00 0.50 3700.00 0.50 3700.00PRIME COAT
0057 1489000000-M 610  5,375 MTN 36.50 196187.50 39.00 209625.00 34.00 182750.00ASP CONC BASE CRS B25.0B
0058 1498000000-M 610  34,500 MTN 33.50 1155750.00 39.00 1345500.00 31.00 1069500.00ASP CONC INTR CRS I19.0B
0059 1519000000-M 610  28,300 MTN 34.00 962200.00 39.00 1103700.00 31.40 888620.00ASP CONC SURF CRS S9.5B
0060 1560000000-M 620  3,693 MTN 220.00 812460.00 215.00 793995.00 231.00 853083.00ASP FOR PLANT MIX  PG64-22
0061 1693000000-M 654  100 MTN 125.00 12500.00 100.00 10000.00 110.00 11000.00ASPH PLT MIX PVMT REPAIR
0062 2022000000-M 815  250 M3  9.00 2250.00 9.00 2250.00 13.95 3487.50SUBDRAIN EXCAVATION
0063 2033000000-M 815  125 M3  30.00 3750.00 30.00 3750.00 35.60 4450.00SUBDR FINE AGGREGATE
0064 2044000000-M 815  300 M   9.50 2850.00 9.50 2850.00 11.00 3300.00150MM PERF SUBDR PIPE
0065 2055000000-M 815  30 EA  10.00 300.00 10.00 300.00 30.00 900.00150MM SUBDR PIPE Y,T,&L'S
0066 2066000000-N 815  2 EA  300.00 600.00 300.00 600.00 220.00 440.00CONC PAD SUBDRN OUTLET
0067 2077000000-M 815  4 M   40.00 160.00 40.00 160.00 30.50 122.00150MM OUTLET PIPE (SD)
0068 2099000000-M 816  3,150 M   9.00 28350.00 8.40 26460.00 9.00 28350.00SHLDR DRAINS
0069 2110000000-M 816  3,150 M   4.00 12600.00 3.60 11340.00 4.00 12600.00100MM SHLDR DRAINS PIPE
0070 2121000000-M 816  300 M   20.00 6000.00 18.00 5400.00 20.00 6000.00100MM OUTLET PIPE (SH DRN
0071 2132000000-N 816  20 EA  125.00 2500.00 150.00 3000.00 125.00 2500.00CONC PAD SHLDR DRN OUTLET
0072 2143000000-M 818  10 MTN 25.00 250.00 32.17 321.70 25.00 250.00BLOTTING SAND
0073 2209000000-M 838  18 M3  750.00 13500.00 750.00 13500.00 1830.00 32940.00ENDWALLS
0074 2220000000-M 838  9 M3  920.00 8280.00 920.00 8280.00 2200.00 19800.00REINFORCED ENDWALLS
0075 2253000000-M 840  3 M3  265.00 795.00 265.00 795.00 2300.00 6900.00PIPE COLLARS
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0076 2286000000-N 840  86 EA  1050.00 90300.00 1050.00 90300.00 1000.00 86000.00MASNRY DRAINAGE STRUCT
0077 2308000000-M 840  9 M   627.00 5643.00 627.00 5643.00 675.00 6075.00MASONRY DRAINAGE STRS
0078 2352000000-N 840  1 EA  350.00 350.00 350.00 350.00 240.00 240.00FRAME W/GRATE 840.***** STD

(840.20)
0079 2363000000-N 840  14 EA  350.00 4900.00 300.00 4200.00 300.00 4200.00FRAME W/2GRTS 840.***** STD

(840.20)
0080 2364000000-N 840  1 EA  400.00 400.00 400.00 400.00 325.00 325.00FRAME W/2GRTS 840.16 STD
0081 2365000000-N 840  71 EA  290.00 20590.00 290.00 20590.00 300.00 21300.00FRAME W/2GRTS 840.22 STD
0082 2473000000-N SP   3 EA  2500.00 7500.00 2500.00 7500.00 1650.00 4950.00GENERIC DRAINAGE ITEM (EA)

RIP-RAPPED ENERGY DISSIPATOR
0083 2535000000-M 846  75 M   27.88 2091.00 63.00 4725.00 49.20 3690.00*** X ***MM CONC CURB

(200MM X 450MM)
0084 2556000000-M 846  1,200 M   39.36 47232.00 28.00 33600.00 28.00 33600.00SHLDR BERM GUTTER
0085 2577000000-M 846  15 M   54.12 811.80 50.00 750.00 65.00 975.00CONC XPRESSWAY GUTTER
0086 2591000000-M 848  30 M2  28.68 860.40 28.00 840.00 25.00 750.00100MM CONC SIDEWALK
0087 2612000000-M 848  370 M2  38.24 14148.80 45.50 16835.00 50.00 18500.00150MM CONC DRIVEWAY
0088 2619000000-M 850  10 M2  31.07 310.70 60.00 600.00 100.00 1000.00100MM CONC PAVED DITCH
0089 2647000000-M 852  315 M2  40.63 12798.45 38.30 12064.50 60.00 18900.00125MM MONOLITHIC CONC ISL (SURF MTD)
0090 3030000000-M 862 2,846.07 M   24.61 70041.78 24.60 70013.32 24.60 70013.32STL BM GRDRAIL
0091 3045000000-M 862 41.91 M   24.61 1031.41 39.36 1649.58 39.36 1649.58STL BM GRDRAIL SHOP CURV
0092 3105000000-N 862  4 EA  25.00 100.00 50.00 200.00 50.00 200.00SBGR TERM SECT
0093 3150000000-N 862  10 EA  22.00 220.00 40.00 400.00 40.00 400.00ADDIT GUARDRAIL POSTS
0094 3210000000-N 862  19 EA  300.00 5700.00 350.00 6650.00 350.00 6650.00GR ANCHOR TYPE CAT-1
0095 3215000000-N 862  8 EA  700.00 5600.00 950.00 7600.00 950.00 7600.00GR ANCHOR TYPE III
0096 3270000000-N SP   22 EA  1500.00 33000.00 1350.00 29700.00 1350.00 29700.00GR ANCHOR TYPE 350
0097 3285000000-N SP   4 EA  1300.00 5200.00 1350.00 5400.00 1350.00 5400.00GR ANCHOR TYPE M-350
0098 3380000000-M 862 1,485.9 M   15.58 23150.32 19.19 28514.42 19.19 28514.42TEMP STL BM GUARDRAIL
0099 3389100000-N SP   28 EA  750.00 21000.00 1000.00 28000.00 1000.00 28000.00GDRL ANCH UNITS 350 TEMP
0100 3503000000-M 866  11,900 M   4.90 58310.00 4.40 52360.00 4.40 52360.00WW WIRE FENCE 1200MM FABR
0101 3509000000-M 866  2,400 EA  14.10 33840.00 15.00 36000.00 15.00 36000.00100MM FENCE POSTS 2.30M
0102 3515000000-M 866  735 EA  27.80 20433.00 30.00 22050.00 30.00 22050.00125MM FENCE POSTS 2.50M
0103 3557000000-M 866  100 M   2.90 290.00 3.28 328.00 3.28 328.00ADDITIONAL BARBED WIRE
0104 3575000000-M SP   80 M   32.60 2608.00 30.00 2400.00 30.00 2400.00GENERIC FENCING ITEM (M)

3 RAIL WHITE VINYL FENCE
0105 3579000000-N 866  1 EA  250.00 250.00 600.00 600.00 600.00 600.00GENERIC FENCING ITEM 866  (EA)

REMOVE & RESET EXISTING GATE
0106 3628000000-M 876  275 MTN 31.00 8525.00 31.00 8525.00 25.00 6875.00PLN RIP RAP CL I
0107 3642000000-M 876  260 MTN 31.00 8060.00 31.00 8060.00 25.00 6500.00PLN RIP RAP, CLASS A
0108 3649000000-M 876  2,550 MTN 31.00 79050.00 31.00 79050.00 25.00 63750.00PLN RIP RAP, CLASS B
0109 3656000000-M 876  9,475 M2  2.00 18950.00 2.00 18950.00 2.00 18950.00FILTER FABRIC FOR DRAINGE
0110 4072000000-M 903  1,317 M   14.46 19043.82 14.46 19043.82 14.46 19043.82SUPPORT, 4.5KG STEEL U-CHNL
0111 4096000000-N 904  19 EA  79.78 1515.82 79.78 1515.82 79.78 1515.82SIGN ERECTION, TYPE D
0112 4102000000-N 904  212 EA  43.86 9298.32 43.86 9298.32 43.86 9298.32SIGN ERECTION, TYPE E
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0113 4108000000-N 904  12 EA  98.78 1185.36 98.78 1185.36 98.78 1185.36SIGN ERECTION, TYPE F
0114 4141000000-N 907  3 EA  19.87 59.61 19.87 59.61 19.87 59.61DISPOSE SUPPORT, WOOD
0115 4155000000-N 907  52 EA  9.99 519.48 9.99 519.48 9.99 519.48DISPOSE SIGN SYST U-CHAN
0116 4192000000-N 907  2 EA  9.99 19.98 9.99 19.98 9.99 19.98DISPOSE SUPPORT, U-CHAN

(F)
0117 4400000000-M 1110  28 M2  80.00 2240.00 67.00 1876.00 90.00 2520.00WORK ZONE SIGNS (STAT)
0118 4405000000-M 1110  5 M2  80.00 400.00 57.00 285.00 43.00 215.00WORK ZONE SIGNS (PORT)
0119 4410000000-M 1110  78 M2  45.00 3510.00 57.00 4446.00 55.00 4290.00WORK ZONE SIGNS (BARRICAD
0120 4425000000-N 1125  2 EA  25.00 50.00 20.00 40.00 45.00 90.00WARNING FLAG SETS
0121 4430000000-N 1130  547 EA  50.00 27350.00 45.00 24615.00 45.00 24615.00DRUMS
0122 4445000000-M 1145  1,140 M   25.82 29434.80 35.00 39900.00 36.00 41040.00BARRICADES (TYPE III)
0123 4450000000-N 1150  2,000 HR  20.00 40000.00 20.00 40000.00 17.00 34000.00FLAGGER
0124 4650000000-N 1251  956 EA  4.00 3824.00 4.00 3824.00 4.00 3824.00TEMP RAISED PVMT MRKS
0125 4685000000-M 1205  26,079 M   1.58 41204.82 1.58 41204.82 1.58 41204.82100MM THERMO MKG, 2.3MMTK
0126 4686000000-M 1205  8,328 M   1.65 13741.20 1.65 13741.20 1.65 13741.20100MM THERMO MKG, 3.1MMTK
0127 4695000000-M 1205  251 M   3.75 941.25 3.75 941.25 3.75 941.25200MM THERMO MKG 2.3MM TK
0128 4697000000-M 1205  60 M   4.25 255.00 4.25 255.00 4.25 255.00200MM THERMO MKG 3.1MM TK
0129 4710000000-M 1205  290 M   18.00 5220.00 18.00 5220.00 18.00 5220.00600MM THERMO MKG 3.1MM TK
0130 4721000000-M 1205  12 EA  75.00 900.00 75.00 900.00 75.00 900.00THERMO PVT MKG CHARACTER 3.1
0131 4725000000-M 1205  184 EA  75.00 13800.00 75.00 13800.00 75.00 13800.00THERMO PVT MKG SYMB 2.3MM
0132 4810000000-M 1205  111,818 M   0.40 44727.20 0.40 44727.20 0.40 44727.20PAINT PVT MKG LINES 100MM
0133 4820000000-M 1205  274 M   4.25 1164.50 4.25 1164.50 4.25 1164.50PAINT PVT MKG LINES 200MM
0134 4835000000-M 1205  1,006 M   8.00 8048.00 8.00 8048.00 8.00 8048.00PAINT PVT MKG LINES 600MM
0135 4840000000-N 1205  16 EA  40.00 640.00 40.00 640.00 40.00 640.00PAINT PVT MKG CHARACTER
0136 4845000000-N 1205  116 EA  40.00 4640.00 40.00 4640.00 40.00 4640.00PAINT PVT MKG SYMBOL
0137 4850000000-M 1205  283 M   3.50 990.50 3.50 990.50 3.50 990.50REMVL OF 100MM LINES
0138 4900000000-N 1252  4,116 EA  4.00 16464.00 4.00 16464.00 4.00 16464.00PERM RAISED PVMT MARKERS
0139 5300000000-M 1505  392 MTN 16.50 6468.00 16.50 6468.00 16.50 6468.00FND CONDIT MAT'L ********

(VI)
0140 5306000000-M SP   392 MTN 16.50 6468.00 16.50 6468.00 16.50 6468.00BEDDN MAT'L CL **********

(IV)
0141 5318000000-M 1505  100 MTN 110.00 11000.00 110.00 11000.00 225.31 22531.00PVMT REP FOR UTILITY WORK
0142 5360000000-M 1510  280 M   66.00 18480.00 66.00 18480.00 66.00 18480.00150MM DI H2O PIPE 2.41MPA
0143 5366000000-M 1510  125 M   72.60 9075.00 72.60 9075.00 72.60 9075.00200MM DI H2O PIPE 2.41MPA
0144 5378000000-M 1510  531 M   92.40 49064.40 92.40 49064.40 92.40 49064.40300MM DI H2O PIPE 2.41MPA
0145 5384000000-M 1510  511 M   132.00 67452.00 132.00 67452.00 132.00 67452.00400MM DI H2O PIPE ****MPA

(2.41MPA)
0146 5390000000-M 1510  1,045 M   214.50 224152.50 214.50 224152.50 214.50 224152.50600MM DI H2O PIPE ****MPA

(2.41MPA)
0147 5480000000-M 1510  12,206 KG  4.40 53706.40 4.40 53706.40 4.40 53706.40DI H2O FITTINGS 1.72MPA
0148 5486000000-M SP   3 M   66.00 198.00 66.00 198.00 66.00 198.00***MM GS H2O PIPE SCH ***

(50MM, 40)
0149 5510000000-M 1510  8 EA  150.00 1200.00 150.00 1200.00 150.00 1200.0020MM CORPORATION STOP
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DEC 16 2003 C200551
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GRADING, DRAINAGE, PAVING & STRUCTURES.
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THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO,  NC

6.617 KM

REA CONTRACTING, LLC BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC CHARLOTTE,  NC

0150 5528000000-M 1510  1 EA  350.00 350.00 350.00 350.00 350.00 350.0050MM CORPORATION STOP
0151 5534000000-M 1510  7 EA  4600.00 32200.00 4600.00 32200.00 4600.00 32200.00***MM GATE V & V BX

(400MM, 1.38MPA WP)
0152 5534000000-M 1510  1 EA  365.00 365.00 365.00 365.00 365.00 365.00***MM GATE V & V BX

(50MM, 1.38MPA WP)
0153 5534000000-M 1510  5 EA  13500.00 67500.00 13500.00 67500.00 13500.00 67500.00***MM GATE V & V BX

(600MM, 1.38MPA WP)
0154 5540000000-M 1510  8 EA  600.00 4800.00 600.00 4800.00 600.00 4800.00150MM GATE V & V BX
0155 5546000000-M 1510  2 EA  900.00 1800.00 900.00 1800.00 900.00 1800.00200MM GATE V & V BX **** MPA WP

(1.38MPA WP)
0156 5558000000-M 1510  8 EA  1750.00 14000.00 1750.00 14000.00 1750.00 14000.00300MM GATE V & V BX

(1.38MPA WP)
0157 5576000000-M 1510  1 EA  3000.00 3000.00 3000.00 3000.00 3000.00 3000.00*** X ***MM TAPN SLV V BX

(600MM, 150MM 1.38MPA WP)
0158 5582000000-M 1510  1 EA  180.00 180.00 180.00 180.00 180.00 180.00*** X ***MM TAPPING SADDL

(300MM X  20MM)
0159 5582000000-M 1510  7 EA  225.00 1575.00 225.00 1575.00 225.00 1575.00*** X ***MM TAPPING SADDL

(400MM X 20MM)
0160 5582000000-M 1510  1 EA  300.00 300.00 300.00 300.00 300.00 300.00*** X ***MM TAPPING SADDL

(600MM X 50MM)
0161 5594000000-M SP   1 EA  2000.00 2000.00 2000.00 2000.00 2000.00 2000.00***MM AIR REL V & MANHOLE

(50MM)
0162 5600000000-M SP   5 EA  1400.00 7000.00 1400.00 7000.00 1400.00 7000.00***MM BLOW OFF ASSEMBLY

(50MM)
0163 5648000000-N 1510  8 EA  310.00 2480.00 310.00 2480.00 310.00 2480.00RELOCATE EXIST WAT METER
0164 5666000000-M 1510  8 EA  1900.00 15200.00 1900.00 15200.00 1900.00 15200.00FIRE HYDRANT, ****MPA WP

(1.38MPA WP)
0165 5672000000-N 1510  19 EA  1250.00 23750.00 1250.00 23750.00 1250.00 23750.00RELOCATE EXIST FIRE HYD
0166 5798000000-M 1530  313 M   13.20 4131.60 13.20 4131.60 13.20 4131.60FL OR REMV *** PIPE *****

(200MM WATER)
0167 5804000000-M 1530  1,490 M   23.10 34419.00 23.10 34419.00 23.10 34419.00FL OR REMV 300 PIPE *****

(WATER)
0168 5816000000-N 1530  1 EA  600.00 600.00 600.00 600.00 600.00 600.00BRK DN,PLUG & FILL UT MH
0169 5840000000-M 1540  23 M   181.50 4174.50 181.50 4174.50 181.50 4174.50***MM STL NCAS PIPE****OC

(600MM, 6.35MM)
0170 5840000000-M 1540  65 M   247.50 16087.50 247.50 16087.50 247.50 16087.50***MM STL NCAS PIPE****OC

(762MM,  8MM)
0171 5840000000-M 1540  40 M   330.00 13200.00 330.00 13200.00 330.00 13200.00***MM STL NCAS PIPE****OC

(900MM, 10MM)
0172 5846000000-M 1540  82 M   145.20 11906.40 145.20 11906.40 145.20 11906.40450MM STL NCAS PIPE****OC

(6.35MM)
0173 5882000000-N SP   1 EA  18000.00 18000.00 18000.00 18000.00 18000.00 18000.00GENERIC UTILITY ITEM (EA)

150MM BACKFLOW PREVENTION AS- SEMBLY (DCVA)
0174 5882000000-N SP   8 EA  125.00 1000.00 125.00 1000.00 125.00 1000.00GENERIC UTILITY ITEM (EA)

20MM PRESSURE REGULATOR VALVE ASSEMBLY
0175 5882000000-N SP   1 EA  2500.00 2500.00 2500.00 2500.00 2500.00 2500.00GENERIC UTILITY ITEM (EA)

50MM BACKFLOW PREVENTION AS- SEMBLY (RPPA)
0176 5882000000-N SP   1 EA  3500.00 3500.00 3500.00 3500.00 3500.00 3500.00GENERIC UTILITY ITEM (EA)

50MM WATER METER ASSEMBLY
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REA CONTRACTING, LLC BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC CHARLOTTE,  NC

0177 5888000000-M SP   145 M   26.40 3828.00 26.40 3828.00 26.40 3828.00GENERIC UTILITY ITEM (M)
20MM PE WATER TUBING, SDR 7,  1.38MPA WP

0178 6000000000-M 1605  825 M   5.25 4331.25 7.25 5981.25 25.00 20625.00TEMPORARY SILT FENCE
0179 6006000000-M 1610  970 MTN 31.13 30196.10 31.13 30196.10 28.00 27160.00EROS CONTRL STONE CL A
0180 6009000000-M 1610  12,720 MTN 29.80 379056.00 29.80 379056.00 25.00 318000.00EROS CONTRL STONE CL B
0181 6012000000-M 1610  4,610 MTN 30.70 141527.00 30.70 141527.00 22.50 103725.00SEDIMENT CONTROL STONE
0182 6015000000-M 1615 47.5 HA  988.00 46930.00 690.00 32775.00 690.00 32775.00TEMPORARY MULCHING
0183 6018000000-M 1620  2,000 KG  2.21 4420.00 5.50 11000.00 5.50 11000.00SEED FOR TEMP SEEDING
0184 6021000000-M 1620  16 MTN 400.00 6400.00 590.00 9440.00 590.00 9440.00FERT FOR TEMP SEEDING
0185 6024000000-M 1622  285 M   32.00 9120.00 32.00 9120.00 75.00 21375.00TEMPORARY SLOPE DRAINS
0186 6027000000-N 1622  30 EA  120.00 3600.00 120.00 3600.00 150.00 4500.00INLET PROTCN @ SLOPE DRNS
0187 6030000000-M 1630  62,820 M3  3.14 197254.80 3.14 197254.80 0.01 628.20SILT EXCAVATION
0188 6033000000-M 1631  6,850 M2  0.50 3425.00 1.30 8905.00 1.30 8905.00SYNTHETIC ROVING
0189 6036000000-M 1631  4,525 M2  2.25 10181.25 1.30 5882.50 1.30 5882.50MATTING FOR EROS CONTROL
0190 6042000000-M 1632  450 M   8.20 3690.00 9.00 4050.00 8.20 3690.006.4MM HARDWARE CLOTH
0191 6070000000-N SP   10 EA  400.00 4000.00 2500.00 25000.00 350.00 3500.00SPECIAL STILLING BASINS
0192 6084000000-M 1660 47.5 HA  2410.00 114475.00 2180.00 103550.00 2180.00 103550.00SEEDING & MULCHING
0193 6087000000-M 1660  27 HA  100.00 2700.00 80.00 2160.00 80.00 2160.00MOWING
0194 6090000000-M 1661  575 KG  2.00 1150.00 13.00 7475.00 13.00 7475.00SEED FOR REPAIR SEEDING
0195 6093000000-M 1661  2 MTN 250.00 500.00 600.00 1200.00 600.00 1200.00FERT FOR REPAIR SEEDING
0196 6096000000-M 1662  1,350 KG  1.00 1350.00 6.00 8100.00 6.00 8100.00SEED FOR SUPP SEEDING
0197 6108000000-M 1665 79.75 MTN 357.00 28470.75 340.00 27115.00 340.00 27115.00FERTILIZER TOPDRESSING
0198 6109000000-M SP  0.32 HA  5000.00 1600.00 5350.00 1712.00 5350.00 1712.00SPECIAL SEED UND GR FESCUE/BLGRS
0199 6114000000-N SP   18 HR  50.00 900.00 30.00 540.00 30.00 540.00SPECIALIZED HAND MOWING
0200 6117000000-N 1675  32 EA  1.00 32.00 1.00 32.00 1.00 32.00RESPONSE FOR EROS CONTROL
0201 6123000000-M 1670  4 HA  1000.00 4000.00 1600.00 6400.00 1600.00 6400.00REFORESTATION
0202 7060000000-M 1705  2,740 M   4.00 10960.00 4.00 10960.00 6.50 17810.00SIGNAL CABLE
0203 7120000000-M 1705  35 EA  705.00 24675.00 705.00 24675.00 675.00 23625.00VEHICLE SIGNAL HD (300MM, 3 SECT)
0204 7144000000-M 1705  21 EA  1219.65 25612.65 1219.65 25612.65 995.00 20895.00VEHICLE SIGNAL HD (300MM, 5 SECT)
0205 7180000000-N 1706  25 EA  53.45 1336.25 53.45 1336.25 45.00 1125.00BACKPLATE
0206 7252000000-M 1710  2,160 M   1.90 4104.00 1.90 4104.00 6.10 13176.00MESSENGER CABLE (6.35MM)
0207 7264000000-M 1710  652 M   3.00 1956.00 3.00 1956.00 9.85 6422.20MESSENGER CABLE (9.52MM)
0208 7279000000-M 1715  80 M   0.74 59.20 0.74 59.20 0.90 72.00TRACER WIRE
0209 7300000000-M 1715  1,411 M   13.12 18512.32 13.12 18512.32 14.50 20459.50TRENCHING (UNPAVED)
0210 7302000000-M SP   175 M   50.00 8750.00 50.00 8750.00 56.00 9800.00DIR DRILL POLY COND 31.75 ** COND

(1)
0211 7302000000-M SP   30 M   59.00 1770.00 59.00 1770.00 80.00 2400.00DIR DRILL POLY COND 31.75 ** COND

(2)
0212 7324000000-N 1716  38 EA  150.00 5700.00 150.00 5700.00 230.00 8740.00JUNCTION BOX (STANDARD SIZE)
0213 7336000000-N 1716  4 EA  275.00 1100.00 275.00 1100.00 575.00 2300.00JUNCTION BOX (OVER-SIZED)
0214 7360000000-N 1720  41 EA  600.00 24600.00 600.00 24600.00 595.00 24395.00WOOD POLE
0215 7372000000-N 1721  15 EA  200.00 3000.00 200.00 3000.00 250.00 3750.00GUY ASSEMBLY
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0216 7408000000-M 1722  2 EA  400.00 800.00 400.00 800.00 240.00 480.0025MM RISER W/ WEATHERHEAD
0217 7420000000-M 1722  4 EA  375.00 1500.00 375.00 1500.00 250.00 1000.0050MM RISER W/ WEATHERHEAD
0218 7432000000-M 1722  4 EA  375.00 1500.00 375.00 1500.00 250.00 1000.0050MM RISER W/ TUBING
0219 7444000000-M 1725  2,224 M   13.12 29178.88 13.12 29178.88 15.45 34360.80INDUCTIVE LOOP SAWCUT
0220 7456000000-M 1726  4,910 M   2.46 12078.60 2.46 12078.60 4.25 20867.50LEAD-IN CABLE
0221 7516000000-M 1730  2,540 M   3.62 9194.80 3.62 9194.80 5.65 14351.00COMMUNICATIONS CABLE (** FIBER)

(12)
0222 7552000000-N 1731  4 EA  1424.83 5699.32 1424.83 5699.32 1475.00 5900.00INTERCONNECT CENTER
0223 7564000000-N 1732  4 EA  1756.75 7027.00 1756.75 7027.00 1575.00 6300.00FIBER-OPTIC TRANSCEIVER
0224 7566000000-N 1733  4 EA  70.00 280.00 70.00 280.00 99.00 396.00DELINEATOR MARKER
0225 7568000000-N SP   1 EA  2032.53 2032.53 2032.53 2032.53 1375.00 1375.00FURN FIB-OPT RESTORAT KIT
0226 7574000000-N SP   1 EA  1831.75 1831.75 1831.75 1831.75 1715.00 1715.00FURN FIB-OPT TRANSCEIVER
0227 7576000000-N 1740  8 EA  6091.20 48729.60 6091.20 48729.60 5325.00 42600.00METAL STRAIN SIGNAL POLE
0228 7588000000-N 1741  11 EA  3940.95 43350.45 3940.95 43350.45 3795.00 41745.00SGNL MAST ARM WITH METAL POLE
0229 7612000000-N 1742  19 EA  3400.00 64600.00 3400.00 64600.00 2750.00 52250.00METAL SIGNAL POLE FOUNDATION
0230 7636000000-N 1745  9 EA  150.00 1350.00 150.00 1350.00 275.00 2475.00SIGN FOR SIGNALS
0231 7684000000-N 1750  5 EA  450.00 2250.00 450.00 2250.00 750.00 3750.00SIGNAL CABINET FOUNDATION
0232 7688000000-N SP   5 EA  350.00 1750.00 350.00 1750.00 490.00 2450.00CABINET BASE ADAPTER
0233 7756000000-N 1751  5 EA  11350.00 56750.00 11350.00 56750.00 9999.00 49995.00CONTLR WITH CBNT, 2070L BASE MTD
0234 7780000000-N 1751  67 EA  80.00 5360.00 80.00 5360.00 95.00 6365.00DETECTOR CHANNEL (TYPE 2070L)

STRUCTURE ITEMS

0235 8105500000-M SP  35.4 M   2000.00 70800.00 3000.00 106200.00 1713.00 60640.20****MM DRILLD PIER IN SOIL
(1066MM)

0236 8105600000-M SP   15 M   6550.00 98250.00 3000.00 45000.00 6263.00 93945.00****MM DRILLD PIER NO SOIL
(1066MM)

0237 8111000000-M SP  29.8 M   570.00 16986.00 330.00 9834.00 570.00 16986.00PERM STL CASING FOR *** PIER
(1066MM)

0238 8113000000-N SP   2 EA  1030.00 2060.00 1290.00 2580.00 1030.00 2060.00SID INSPECTION
0239 8115000000-N SP   2 EA  2000.00 4000.00 5000.00 10000.00 2000.00 4000.00CROSSHOLE SONIC LOGGING
0240 8116000000-M SP  220.2 M   29.00 6385.80 60.00 13212.00 29.00 6385.80CSL TUBES
0241 8147000000-M 420 1,108.8 M2  200.00 221760.00 300.00 332640.00 180.00 199584.00REINF CONC DECK SLAB
0242 8161000000-M 420 930.2 M2  3.12 2902.22 4.75 4418.45 3.12 2902.22GROOVING BRIDGE FLOORS
0243 8182000000-M 420 180.3 M3  650.00 117195.00 965.00 173989.50 650.00 117195.00CL A CONC, BRIDGE
0244 8210000000-N 422 Lump Sum 30500.00 33000.00 29000.00BRG APPR SLAB ***********

(53+19.000 -L- LEFT LANE)
0245 8210000000-N 422 Lump Sum 30500.00 33000.00 29000.00BRG APPR SLAB ***********

(53+19.000 -L- RIGHT LANE)
0246 8217000000-M 425  19,437 KG  1.60 31099.20 1.30 25268.10 1.60 31099.20REINF STEEL (BRIDGE)
0247 8238000000-M 425  2,206 KG  2.50 5515.00 1.70 3750.20 2.50 5515.00SPIRAL COL REINF STL STR
0248 8265000000-M 430 463.24 M   510.00 236252.40 815.00 377540.60 486.24 225245.821372MM PRESTR CONC GIRDER
0249 8364000000-M 450 365.5 M   80.00 29240.00 85.00 31067.50 80.00 29240.00HP310X79 STL PILE
0250 8503000000-M 460 188.9 M   120.00 22668.00 130.00 24557.00 120.00 22668.00CONC BARRIER RAIL
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0251 8608000000-M 876  1,023 MTN 40.00 40920.00 44.00 45012.00 40.00 40920.00PLAIN RIP RAP II 600MM TK
0252 8622000000-M 876  1,043 M2  1.30 1355.90 2.50 2607.50 1.30 1355.90FILTER FABRIC FOR DRAINAGE
0253 8657000000-N 430 Lump Sum 23500.00 5000.00 24000.00ELASTOMERIC BEARINGS
0254 8692000000-N SP  Lump Sum 6500.00 12000.00 6500.00EVAZOTE JOINT SEALS

 

    TOTAL 13730763.71 TOTAL 14651766.10 TOTAL 16157820.82CONTRACT TOTAL

 

    SUB-TOTAL 12732374.19 SUB-TOTAL 13361089.25 SUB-TOTAL 15209578.68ROADWAY ITEMS
    SUB-TOTAL 998389.52 SUB-TOTAL 1290676.85 SUB-TOTAL 948242.14STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  13730763.71THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC.
     2  14651766.10REA CONTRACTING, LLC
     3  16157820.82BLYTHE CONSTRUCTION, INC.
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WIDENING, GRADING, DRAINAGE, PAVING, TRACKWORK & STRUCTURES.

NC-16 FROM SR-1801 TO SR-1800 SE OF NEWTON, NEWTON-CONOVER LOOP FROM NC-16 SOUTH OF NEWTON TO SR-1739.

TRIANGLE GRADING & PAVING,
INC.

BURLINGTON,  NC

7.286 KM

W. C. ENGLISH, INC. TAYLOR & MURPHY CONSTRUCTION
CO., INC.

LYNCHBURG,  VA ASHEVILLE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 960000.00 1000000.00 929000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 225000.00 225000.00 464400.00CONSTRUCTION SURVEYING
0003 0001000000-M 200 Lump Sum 1400000.00 610000.00 1159000.00CLEARING & GRUBBING
0004 0008000000-M 200 1.6 HA  10000.00 16000.00 12000.00 19200.00 2750.00 4400.00SUPP CLEARING & GRUBBING
0005 0015000000-N 205  2 EA  1100.00 2200.00 2000.00 4000.00 1760.00 3520.00SEALING ABANDONED WELLS
0006 0022000000-M 225  354,000 M3  4.25 1504500.00 6.11 2162940.00 5.10 1805400.00UNCLASSIFIED EXCAVATION
0007 0036000000-M 225  11,800 M3  5.25 61950.00 6.15 72570.00 10.00 118000.00UNDERCUT EXCAVATION
0008 0080000000-M SP   350 MTN 18.00 6300.00 19.50 6825.00 20.00 7000.00CLASS IV SUBGRD STABILIZATION
0009 0098000000-M 228  500 M2  20.00 10000.00 20.00 10000.00 10.00 5000.00PRE-SPLITTING OF ROCK
0010 0106000000-M 230  205,500 M3  4.75 976125.00 6.11 1255605.00 7.92 1627560.00BORROW EXCAVATION
0011 0134000000-M 240  8,522 M3  4.50 38349.00 6.15 52410.30 22.00 187484.00DRAINAGE DITCH EXCAVATION
0012 0141000000-M 240  942 M   10.00 9420.00 6.60 6217.20 13.20 12434.40BERM DITCH CONSTRUCTION
0013 0156000000-M 250  12,450 M2  2.50 31125.00 2.50 31125.00 4.40 54780.00REMOVAL OF EXT ASPHALT PVM'T
0014 0163000000-M 250  2,850 M2  6.00 17100.00 9.00 25650.00 8.80 25080.00REMOVAL OF EXT CONC PVM'T
0015 0177000000-M 250  3,965 M2  1.50 5947.50 1.10 4361.50 2.45 9714.25BREAKING OF EXT ASPH PVMT
0016 0192000000-N 260  30 HR  150.00 4500.00 300.00 9000.00 176.00 5280.00PROOF ROLLING
0017 0195000000-M 265  2,500 M3  20.00 50000.00 23.50 58750.00 25.30 63250.00SELECT GRANULAR MATERIAL
0018 0196000000-M 270  2,500 M2  2.50 6250.00 2.20 5500.00 2.75 6875.00SOIL STABILIZATION FABRIC
0019 0318000000-M 300  2,905 MTN 25.00 72625.00 22.50 65362.50 25.30 73496.50FND CONDIT MAT'L MIN STR
0020 0342000000-M 310  12 M   125.00 1500.00 161.00 1932.00 90.40 1084.80****MM SIDE DRAIN PIPE

(750MM)
0021 0343000000-M 310 127.2 M   60.00 7632.00 89.00 11320.80 50.20 6385.44375MM SIDE DRAIN PIPE
0022 0344000000-M 310 86.4 M   65.00 5616.00 99.00 8553.60 61.20 5287.68450MM SIDE DRAIN PIPE
0023 0345000000-M 310 9.6 M   80.00 768.00 117.00 1123.20 68.86 661.06600MM SIDE DRAIN PIPE
0024 0360000000-M 310 387.6 M   60.00 23256.00 92.00 35659.20 56.30 21821.88300MM RCP CULV CLASS III
0025 0366000000-M 310  3,972 M   60.00 238320.00 91.30 362643.60 69.16 274703.52375MM RCP CULV CLASS III
0026 0372000000-M 310 1,443.6 M   65.00 93834.00 97.00 140029.20 72.53 104704.31450MM RCP CULV CLASS III
0027 0378000000-M 310 921.6 M   75.00 69120.00 106.00 97689.60 98.87 91118.59600MM RCP CULV CLASS III
0028 0384000000-M 310 254.4 M   110.00 27984.00 140.00 35616.00 118.29 30092.98750MM RCP CULV CLASS III
0029 0390000000-M 310 826.8 M   150.00 124020.00 184.00 152131.20 153.35 126789.78900MM RCP CULV CLASS III
0030 0396000000-M 310 14.4 M   210.00 3024.00 217.00 3124.80 187.83 2704.751050MM RCP CULV CLASS III
0031 0402000000-M 310 14.4 M   275.00 3960.00 257.00 3700.80 246.53 3550.031200MM RCP CULV CLASS III
0032 0426000000-M 310 55.2 M   600.00 33120.00 490.00 27048.00 595.28 32859.461800MM RCP CULV CLASS III
0033 0448000000-M 310 217.2 M   325.00 70590.00 297.00 64508.40 273.19 59336.87***MM RCP CULV CLASS IV

(1200MM)
0034 0448000000-M 310 68.4 M   475.00 32490.00 529.00 36183.60 535.38 36619.99***MM RCP CULV CLASS IV

(1500MM)
0035 0522000000-M 310  1 EA  500.00 500.00 400.00 400.00 455.87 455.87*** X *** X ***MM RCP T

(300MM X 375MM X 450MM)
0036 0522000000-M 310  1 EA  500.00 500.00 400.00 400.00 480.48 480.48*** X *** X ***MM RCP T

(300MM X 450MM X 450MM)
0037 0522000000-M 310  1 EA  500.00 500.00 310.00 310.00 382.24 382.24*** X *** X ***MM RCP T

(375MM X 375MM X 375MM)
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0038 0570000000-M 310 92.4 M   50.00 4620.00 64.00 5913.60 146.00 13490.40150MM CS PIPE SPRBX1.63MM
0039 0576000000-M 310 43.2 M   55.00 2376.00 68.00 2937.60 45.10 1948.32***MM CS PIPE CULV ****MM

(200MM, 1.63MM)
0040 0576000000-M 310  12 M   60.00 720.00 71.00 852.00 51.65 619.80***MM CS PIPE CULV ****MM

(300MM, 1.63MM)
0041 0594000000-M 310 79.2 M   90.00 7128.00 98.00 7761.60 99.52 7881.98600MM CS PIPE CULV 1.63MM
0042 0600000000-M 310 13.2 M   110.00 1452.00 123.00 1623.60 101.46 1339.27800MM CS PIPE CULV 2.01MM
0043 0636000000-M 310  4 EA  400.00 1600.00 278.00 1112.00 416.00 1664.00***MM CSP ELB ****MM

(600MM, 1.63MM)
0044 0684000000-M 310 20.4 M   75.00 1530.00 77.00 1570.80 51.53 1051.21***MM BCCSP B ****

(250MM, 1.63MM)
0045 0706000000-M 310 14.4 M   60.00 864.00 78.00 1123.20 57.50 828.00300MM BCCSP B 1.63
0046 0708000000-M 310 217.2 M   70.00 15204.00 83.00 18027.60 62.15 13498.98400MM BCCSP B 1.63
0047 0714000000-M 310 27.6 M   75.00 2070.00 89.00 2456.40 66.73 1841.75450MM BCCSP B 1.63
0048 0720000000-M 310  144 M   80.00 11520.00 112.00 16128.00 89.55 12895.20600MM BCCSP B 1.63
0049 0726000000-M 310 39.6 M   100.00 3960.00 138.00 5464.80 114.95 4552.02800MM BCCSP B 2.01
0050 0732000000-M 310 94.8 M   125.00 11850.00 159.00 15073.20 137.90 13072.92900MM BCCSP B 2.01
0051 0804000000-M 310  4 EA  250.00 1000.00 131.00 524.00 241.70 966.80***MM BCCSP ELB B ****

(250MM, 1.63MM)
0052 0804000000-M 310  2 EA  275.00 550.00 148.00 296.00 244.40 488.80***MM BCCSP ELB B ****

(300MM, 1.63MM)
0053 0804000000-M 310  18 EA  300.00 5400.00 170.00 3060.00 274.35 4938.30***MM BCCSP ELB B ****

(400MM, 1.63MM)
0054 0804000000-M 310  4 EA  325.00 1300.00 200.00 800.00 307.80 1231.20***MM BCCSP ELB B ****

(450MM, 1.63MM)
0055 0804000000-M 310  13 EA  350.00 4550.00 285.00 3705.00 416.00 5408.00***MM BCCSP ELB B ****

(600MM, 1.63MM)
0056 0804000000-M 310  5 EA  750.00 3750.00 493.00 2465.00 567.00 2835.00***MM BCCSP ELB B ****

(900MM, 2.01MM)
0057 0995000000-M 340  1,269 M   25.00 31725.00 36.00 45684.00 13.20 16750.80PIPE REMOVAL
0058 1011000000-N 500 Lump Sum 300000.00 177000.00 252000.00FINE GRADING
0059 1022000000-M SP   100 KG  50.00 5000.00 40.00 4000.00 37.10 3710.00SEALING PAVEMENT CRACKS
0060 1033000000-M SP   500 KG  10.00 5000.00 10.00 5000.00 7.69 3845.00SEALING PVMT CRKS & JTS
0061 1044000000-M 501  76,550 M2  1.90 145445.00 2.10 160755.00 1.69 129369.50LIME TRTD SOIL (SLURRY)
0062 1066000000-M 501  845 MTN 135.00 114075.00 150.00 126750.00 182.32 154060.40LIME FOR LIME TRTD SOIL
0063 1110000000-M 510  1,000 MTN 18.00 18000.00 17.00 17000.00 19.80 19800.00STABILIZER AGGREGATE
0064 1121000000-M 520  59,000 MTN 16.50 973500.00 16.25 958750.00 16.00 944000.00AGGREGATE BASE COURSE
0065 1176000000-M 542  114,970 M2  1.80 206946.00 2.00 229940.00 1.92 220742.40***MM SOIL CEMENT BASE

(180MM)
0066 1187000000-M 542  3,450 MTN 95.00 327750.00 105.00 362250.00 106.00 365700.00PC FOR SOIL CEMENT BASE
0067 1198000000-M SP   1,553 MTN 18.00 27954.00 18.00 27954.00 20.00 31060.00AGGREGATE FOR SOIL CEM B
0068 1209000000-M 543  130,300 L   0.40 52120.00 0.45 58635.00 0.32 41696.00ASPHALT CURING SEAL
0069 1220000000-M 545  700 MTN 25.00 17500.00 17.00 11900.00 22.00 15400.00INCIDENTAL STONE BASE
0070 1297000000-M 607  500 M2  10.00 5000.00 15.00 7500.00 6.89 3445.00MILL ASP PVMT ****MM DTH

(55MM)
0071 1330000000-M 607  500 M2  10.00 5000.00 15.00 7500.00 7.37 3685.00INCIDENTAL MILLING
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0072 1491000000-M 610  10,300 MTN 40.50 417150.00 42.55 438265.00 33.81 348243.00ASP CONC BASE CRS B25.0C
0073 1503000000-M 610  39,500 MTN 34.30 1354850.00 36.00 1422000.00 33.39 1318905.00ASP CONC INTR CRS I19.0C
0074 1523000000-M 610  25,900 MTN 33.50 867650.00 35.20 911680.00 33.71 873089.00ASP CONC SURF CRS S9.5C
0075 1560000000-M 620  2,307 MTN 244.00 562908.00 256.00 590592.00 224.72 518429.04ASP FOR PLANT MIX  PG64-22
0076 1565000000-M 620  1,692 MTN 269.00 455148.00 283.00 478836.00 237.44 401748.48ASP FOR PLANT MIX  PG70-22
0077 1693000000-M 654  200 MTN 150.00 30000.00 200.00 40000.00 198.00 39600.00ASPH PLT MIX PVMT REPAIR
0078 2022000000-M 815  994 M3  13.00 12922.00 15.00 14910.00 2.20 2186.80SUBDRAIN EXCAVATION
0079 2033000000-M 815  538 M3  38.00 20444.00 42.00 22596.00 33.00 17754.00SUBDR FINE AGGREGATE
0080 2044000000-M 815  1,300 M   16.00 20800.00 18.00 23400.00 55.00 71500.00150MM PERF SUBDR PIPE
0081 2055000000-M 815  130 EA  0.50 65.00 0.55 71.50 31.00 4030.00150MM SUBDR PIPE Y,T,&L'S
0082 2066000000-N 815  9 EA  175.00 1575.00 192.50 1732.50 220.00 1980.00CONC PAD SUBDRN OUTLET
0083 2077000000-M 815  18 M   16.00 288.00 18.00 324.00 44.00 792.00150MM OUTLET PIPE (SD)
0084 2143000000-M 818  10 MTN 25.54 255.40 100.00 1000.00 24.20 242.00BLOTTING SAND
0085 2209000000-M 838  38 M3  900.00 34200.00 1155.00 43890.00 1060.00 40280.00ENDWALLS
0086 2220000000-M 838 2.3 M3  1100.00 2530.00 1270.00 2921.00 1166.00 2681.80REINFORCED ENDWALLS
0087 2253000000-M 840  1 M3  1100.00 1100.00 880.00 880.00 1060.00 1060.00PIPE COLLARS
0088 2264000000-M 840 0.13 M3  2500.00 325.00 10000.00 1300.00 1060.00 137.80PIPE PLUGS
0089 2286000000-N 840  269 EA  1100.00 295900.00 1295.00 348355.00 1113.00 299397.00MASNRY DRAINAGE STRUCT
0090 2308000000-M 840 29.8 M   600.00 17880.00 935.00 27863.00 901.00 26849.80MASONRY DRAINAGE STRS
0091 2364000000-N 840  65 EA  325.00 21125.00 310.00 20150.00 344.50 22392.50FRAME W/2GRTS 840.16 STD
0092 2366000000-N 840  8 EA  275.00 2200.00 315.00 2520.00 318.00 2544.00FRAME W/2GRTS 840.24 STD
0093 2367000000-N 840  4 EA  300.00 1200.00 330.00 1320.00 318.00 1272.00FRAME W/2GRTS 840.29 STD
0094 2374000000-N 840  9 EA  350.00 3150.00 345.00 3105.00 344.50 3100.50FRAME-GRT-HD 840.03 **

(E)
0095 2374000000-N 840  77 EA  350.00 26950.00 345.00 26565.00 344.50 26526.50FRAME-GRT-HD 840.03 **

(F)
0096 2374000000-N 840  94 EA  350.00 32900.00 345.00 32430.00 344.50 32383.00FRAME-GRT-HD 840.03 **

(G)
0097 2396000000-N 840  5 EA  250.00 1250.00 250.00 1250.00 318.00 1590.00FRAME W/COVER STD 840.54
0098 2440000000-N 840  14 EA  500.00 7000.00 700.00 9800.00 424.00 5936.00CONC APRON FOR CATCH BASIN
0099 2451000000-N 840  36 EA  500.00 18000.00 700.00 25200.00 424.00 15264.00CONC APRON FOR DROP INLET
0100 2473000000-N SP   1 EA  500.00 500.00 1650.00 1650.00 424.00 424.00GENERIC DRAINAGE ITEM (EA)

CONCRETE APRON FOR ENDWALL
0101 2535000000-M 846  111 M   50.00 5550.00 54.00 5994.00 41.34 4588.74*** X ***MM CONC CURB

(225MM X 300MM)
0102 2542000000-M 846  6,750 M   30.00 202500.00 32.50 219375.00 27.67 186772.50450MM CONC CURB & GUTTER
0103 2549000000-M 846  14,665 M   30.00 439950.00 32.40 475146.00 33.23 487317.95750MM CONC CURB & GUTTER
0104 2556000000-M 846  365 M   30.00 10950.00 33.00 12045.00 33.81 12340.65SHLDR BERM GUTTER
0105 2591000000-M 848  3,175 M2  30.00 95250.00 32.25 102393.75 33.81 107346.75100MM CONC SIDEWALK
0106 2598000000-M 848  390 M2  75.00 29250.00 37.00 14430.00 103.99 40556.10CONC WHEELCHAIR RAMPS
0107 2612000000-M 848  725 M2  45.00 32625.00 49.00 35525.00 46.27 33545.75150MM CONC DRIVEWAY
0108 2619000000-M 850 154.7 M2  55.00 8508.50 58.00 8972.60 58.30 9019.01100MM CONC PAVED DITCH
0109 2647000000-M 852  3,430 M2  40.00 137200.00 45.00 154350.00 46.30 158809.00125MM MONOLITHIC CONC ISL (SURF MTD)
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0110 2800000000-N 858  1 EA  1000.00 1000.00 1000.00 1000.00 636.00 636.00ADJ CATCH BASINS
0111 2830000000-N 858  12 EA  500.00 6000.00 1000.00 12000.00 500.00 6000.00ADJ MANHOLES
0112 2845000000-N 858  30 EA  250.00 7500.00 500.00 15000.00 250.00 7500.00ADJ METER OR VALVE BOXES
0113 3030000000-M 862 3,562.35 M   22.64 80651.60 25.00 89058.75 26.20 93333.57STL BM GRDRAIL
0114 3045000000-M 862  160 M   22.64 3622.40 25.00 4000.00 41.72 6675.20STL BM GRDRAIL SHOP CURV
0115 3150000000-N 862  15 EA  22.00 330.00 25.00 375.00 42.40 636.00ADDIT GUARDRAIL POSTS
0116 3195000000-N 862  3 EA  300.00 900.00 330.00 990.00 318.00 954.00GR ANCHOR TYPE AT-1
0117 3210000000-N 862  22 EA  350.00 7700.00 385.00 8470.00 371.00 8162.00GR ANCHOR TYPE CAT-1
0118 3270000000-N SP   27 EA  1400.00 37800.00 1540.00 41580.00 1431.00 38637.00GR ANCHOR TYPE 350
0119 3533000000-M 866  30 M   40.00 1200.00 44.00 1320.00 24.34 730.20CL FENCE ****MM FABRIC

(1800MM)
0120 3539000000-M 866  9 EA  50.00 450.00 55.00 495.00 31.80 286.20LINE POST FOR ****MM CL F

(1800MM)
0121 3545000000-M 866  4 EA  100.00 400.00 110.00 440.00 116.60 466.40TERM POST FOR ****MM CL

(1800MM)
0122 3551000000-M 866  4 EA  100.00 400.00 110.00 440.00 127.20 508.80M GATE POST ****MM CL F

(1800MM)
0123 3564000000-M 866  2 EA  500.00 1000.00 550.00 1100.00 763.20 1526.40SGL GATE **HIGH, **WIDE, **OPEN

(1800MM, 3600MM, 3600MM)
0124 3566000000-M 867  180 M   10.00 1800.00 11.00 1980.00 13.91 2503.80WOVEN WIRE FENCE RESET
0125 3628000000-M 876  1,105 MTN 35.00 38675.00 31.55 34862.75 35.20 38896.00PLN RIP RAP CL I
0126 3642000000-M 876  210 MTN 35.00 7350.00 31.55 6625.50 30.80 6468.00PLN RIP RAP, CLASS A
0127 3649000000-M 876  3,625 MTN 35.00 126875.00 31.55 114368.75 30.80 111650.00PLN RIP RAP, CLASS B
0128 3656000000-M 876  10,515 M2  3.00 31545.00 2.05 21555.75 2.45 25761.75FILTER FABRIC FOR DRAINGE
0129 3844000000-M SP   22 M   25.00 550.00 100.00 2200.00 26.50 583.00RR TRACK TO BE LINED
0130 3876000000-M SP   323 M   22.00 7106.00 28.00 9044.00 23.32 7532.36GENERIC TRACKWORK ITEM (M)

RAILROAD MAIN TRACK TO BE REMOVED, INCLUDING #10
TURNOUT

0131 3876000000-M SP   17 M   40.00 680.00 66.00 1122.00 42.40 720.80GENERIC TRACKWORK ITEM (M)
RAILROAD MAIN TRACK TO BE     RAISED

0132 3876000000-M SP   286 M   240.00 68640.00 241.00 68926.00 254.40 72758.40GENERIC TRACKWORK ITEM (M)
RAILROAD RELOCATED MAIN TRACK TO BE
CONSTRUCTED (59.9 KG (132 LB) CWR)

0133 3876000000-M SP   22 M   390.00 8580.00 395.00 8690.00 413.40 9094.80GENERIC TRACKWORK ITEM (M)
RAILROAD SPUR TRACK TO BE CON- STRUCTED (45.4
KG-100LB JOINT-ED RAIL)

0134 3884000000-N SP   1 EA  7500.00 7500.00 8300.00 8300.00 7950.00 7950.00GENERIC TRACKWORK ITEM (EA)
INSTALL #10 TURNOUT (TURNOUT PROVIDED BY
RAILWAY CO)

0135 3884000000-N SP   22 EA  75.00 1650.00 88.00 1936.00 79.50 1749.00GENERIC TRACKWORK ITEM (EA)
TIE REPLACEMENTS

0136 3885000000-M SP   1,150 MTN 27.00 31050.00 27.00 31050.00 28.62 32913.00GENERIC TRACKWORK ITEM (MTN)
STONE BALLAST (GRADE #3 MOD)

0137 3885000000-M SP   100 MTN 27.00 2700.00 27.00 2700.00 28.62 2862.00GENERIC TRACKWORK ITEM (MTN)
STONE BALLAST (GRADE #5 MOD)

0138 3885000000-M SP   2,700 MTN 20.32 54864.00 22.00 59400.00 33.00 89100.00GENERIC TRACKWORK ITEM (MTN)
SUB-BALLAST (ABC)
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0139 3984000000-M SP   80 M2  800.00 64000.00 1185.00 94800.00 750.00 60000.00GENERIC WALL ITEM (M2)
PILE/PANEL RETAINING WALL

0140 4072000000-M 903  1,670 M   20.00 33400.00 17.00 28390.00 16.39 27371.30SUPPORT, 4.5KG STEEL U-CHNL
0141 4096000000-N 904  17 EA  125.00 2125.00 90.00 1530.00 84.57 1437.69SIGN ERECTION, TYPE D
0142 4102000000-N 904  158 EA  125.00 19750.00 65.00 10270.00 61.33 9690.14SIGN ERECTION, TYPE E
0143 4108000000-N 904  78 EA  125.00 9750.00 105.00 8190.00 101.53 7919.34SIGN ERECTION, TYPE F
0144 4110000000-N 904  2 EA  250.00 500.00 1100.00 2200.00 1046.22 2092.44SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0145 4110000000-N 904  2 EA  500.00 1000.00 730.00 1460.00 707.02 1414.04SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0146 4114000000-N 904  2 EA  35.00 70.00 45.00 90.00 42.37 84.74SIGN ERECTION, MILEMARKERS
0147 4115000000-N 904  2 EA  250.00 500.00 425.00 850.00 408.10 816.20SIGN ERECTION, OVERLAY (OVRHD)
0148 4116000000-N 904  4 EA  100.00 400.00 160.00 640.00 153.70 614.80SIGN ERECTION, OVERLAY (GRD MTD)
0149 4129000000-N 906  4 EA  100.00 400.00 90.00 360.00 84.66 338.64RELOCATE SIGN, TYPE *****

(E)
0150 4152000000-N 907  1 EA  100.00 100.00 500.00 500.00 473.82 473.82DISPOSE SIGN SYST STL BM
0151 4155000000-N 907  34 EA  75.00 2550.00 11.00 374.00 10.22 347.48DISPOSE SIGN SYST U-CHAN
0152 4192000000-N 907  1 EA  25.00 25.00 11.00 11.00 10.22 10.22DISPOSE SUPPORT, U-CHAN
0153 4234000000-N 907  1 EA  2500.00 2500.00 380.00 380.00 365.70 365.70DISPOSE SIGN, A OR B (OVRHD)
0154 4400000000-M 1110  90 M2  50.00 4500.00 100.00 9000.00 74.06 6665.40WORK ZONE SIGNS (STAT)
0155 4405000000-M 1110  26 M2  45.00 1170.00 150.00 3900.00 45.51 1183.26WORK ZONE SIGNS (PORT)
0156 4410000000-M 1110  8 M2  45.00 360.00 150.00 1200.00 45.51 364.08WORK ZONE SIGNS (BARRICAD
0157 4415000000-N 1115  3 EA  4000.00 12000.00 10000.00 30000.00 2200.00 6600.00FLASHING ARROW PNL TYPE C
0158 4425000000-N 1125  12 EA  25.00 300.00 100.00 1200.00 36.00 432.00WARNING FLAG SETS
0159 4430000000-N 1130  575 EA  60.00 34500.00 75.00 43125.00 121.00 69575.00DRUMS
0160 4435000000-N 1135  50 EA  15.00 750.00 50.00 2500.00 33.00 1650.00CONES
0161 4445000000-M 1145  202 M   29.00 5858.00 50.00 10100.00 55.00 11110.00BARRICADES (TYPE III)
0162 4450000000-N 1150  4,320 HR  18.00 77760.00 15.00 64800.00 22.00 95040.00FLAGGER
0163 4460000000-N 1155  2 EA  75.00 150.00 300.00 600.00 275.00 550.00WARNING LIGHTS (TYPE B)
0164 4475000000-N 1165  3 EA  10000.00 30000.00 15000.00 45000.00 2750.00 8250.00TRUCK MTD IMP ATTN 45 MPH
0165 4507000000-M SP   480 M   148.00 71040.00 130.00 62400.00 148.50 71280.00WATER FILLED BARRIER
0166 4650000000-N 1251  385 EA  5.00 1925.00 4.15 1597.75 4.24 1632.40TEMP RAISED PVMT MRKS
0167 4685000000-M 1205  5,150 M   1.08 5562.00 1.00 5150.00 1.38 7107.00100MM THERMO MKG, 2.3MMTK
0168 4686000000-M 1205  15,090 M   1.21 18258.90 1.45 21880.50 1.59 23993.10100MM THERMO MKG, 3.1MMTK
0169 4695000000-M 1205  95 M   2.89 274.55 6.60 627.00 6.89 654.55200MM THERMO MKG 2.3MM TK
0170 4710000000-M 1205  250 M   15.40 3850.00 18.15 4537.50 17.49 4372.50600MM THERMO MKG 3.1MM TK
0171 4721000000-M 1205  5 EA  62.00 310.00 176.00 880.00 42.40 212.00THERMO PVT MKG CHARACTER 3.1
0172 4725000000-M 1205  226 EA  84.00 18984.00 94.00 21244.00 84.80 19164.80THERMO PVT MKG SYMB 2.3MM
0173 4810000000-M 1205  57,542 M   0.26 14960.92 0.50 28771.00 0.27 15536.34PAINT PVT MKG LINES 100MM
0174 4820000000-M 1205  214 M   1.10 235.40 1.65 353.10 5.30 1134.20PAINT PVT MKG LINES 200MM
0175 4835000000-M 1205  570 M   8.25 4702.50 5.40 3078.00 6.89 3927.30PAINT PVT MKG LINES 600MM
0176 4845000000-N 1205  495 EA  39.00 19305.00 39.00 19305.00 42.40 20988.00PAINT PVT MKG SYMBOL
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0177 4850000000-M 1205  1,500 M   3.28 4920.00 2.70 4050.00 1.59 2385.00REMVL OF 100MM LINES
0178 4900000000-N 1252  580 EA  5.00 2900.00 4.15 2407.00 5.30 3074.00PERM RAISED PVMT MARKERS
0179 4905000000-N 1253  1,550 EA  27.25 42237.50 23.00 35650.00 31.80 49290.00SNOWPLB RAISED PVMT MRKER
0180 4915000000-M 1264  3 EA  30.00 90.00 25.00 75.00 21.06 63.182.1M U-CHANNEL POSTS
0181 4955000000-N 1264  3 EA  75.00 225.00 100.00 300.00 82.53 247.59OBJECT MARKERS (END OF RD
0182 5300000000-M 1505  120 MTN 25.00 3000.00 25.00 3000.00 23.32 2798.40FND CONDIT MAT'L ********

(IV)
0183 5300000000-M 1505  795 MTN 25.00 19875.00 27.30 21703.50 26.50 21067.50FND CONDIT MAT'L ********

(VI)
0184 5306000000-M SP   915 MTN 25.00 22875.00 27.30 24979.50 23.32 21337.80BEDDN MAT'L CL **********

(IV)
0185 5318000000-M 1505  154 MTN 125.00 19250.00 97.00 14938.00 148.40 22853.60PVMT REP FOR UTILITY WORK
0186 5360000000-M 1510 502.8 M   75.00 37710.00 87.00 43743.60 63.60 31978.08150MM DI H2O PIPE 2.41MPA
0187 5366000000-M 1510  124 M   130.00 16120.00 95.00 11780.00 74.20 9200.80200MM DI H2O PIPE 2.41MPA
0188 5378000000-M 1510 1,705.7 M   95.00 162041.50 113.35 193341.10 100.70 171763.99300MM DI H2O PIPE 2.41MPA
0189 5384000000-M 1510  97 M   115.00 11155.00 125.00 12125.00 127.20 12338.40400MM DI H2O PIPE ****MPA

(1.72 MPA)
0190 5384000000-M 1510 855.1 M   120.00 102612.00 132.00 112873.20 132.50 113300.75400MM DI H2O PIPE ****MPA

(2.41MPA)
0191 5414000000-M 1510 274.6 M   45.00 12357.00 38.00 10434.80 42.40 11643.0420MM CU WATER PIPE TYPE K
0192 5432000000-M 1510  4 M   60.00 240.00 55.00 220.00 53.00 212.0050MM PVC H2O P SD21 1.38
0193 5480000000-M 1510 7,320.5 KG  5.00 36602.50 5.10 37334.55 7.95 58197.98DI H2O FITTINGS 1.72MPA
0194 5510000000-M 1510  14 EA  75.00 1050.00 125.00 1750.00 53.00 742.0020MM CORPORATION STOP
0195 5534000000-M 1510  3 EA  4000.00 12000.00 3485.00 10455.00 3180.00 9540.00***MM GATE V & V BX

(400MM, 1.38 MPA)
0196 5534000000-M 1510  1 EA  4000.00 4000.00 3485.00 3485.00 3180.00 3180.00***MM GATE V & V BX

(400MM, 1.72 MPA)
0197 5540000000-M 1510  16 EA  750.00 12000.00 750.00 12000.00 636.00 10176.00150MM GATE V & V BX
0198 5546000000-M 1510  2 EA  850.00 1700.00 1070.00 2140.00 901.00 1802.00200MM GATE V & V BX **** MPA WP

(1.38 MPA)
0199 5558000000-M 1510  16 EA  1800.00 28800.00 1742.00 27872.00 1431.00 22896.00300MM GATE V & V BX

(1.38 MPA)
0200 5576000000-M 1510  2 EA  2500.00 5000.00 3300.00 6600.00 1908.00 3816.00*** X ***MM TAPN SLV V BX

(200MM X 150MM, 1.38 MPA)
0201 5582000000-M 1510  1 EA  500.00 500.00 140.00 140.00 79.50 79.50*** X ***MM TAPPING SADDL

(150MM X 20MM)
0202 5582000000-M 1510  3 EA  500.00 1500.00 215.00 645.00 106.00 318.00*** X ***MM TAPPING SADDL

(300MM X 20MM)
0203 5582000000-M 1510  10 EA  500.00 5000.00 300.00 3000.00 159.00 1590.00*** X ***MM TAPPING SADDL

(400MM X 20MM)
0204 5600000000-M SP   3 EA  1000.00 3000.00 1120.00 3360.00 2332.00 6996.00***MM BLOW OFF ASSEMBLY

(150MM)
0205 5606000000-M SP   6 EA  800.00 4800.00 625.00 3750.00 636.00 3816.0050MM BLOW OFF ASSEMBLY
0206 5648000000-N 1510  10 EA  500.00 5000.00 330.00 3300.00 424.00 4240.00RELOCATE EXIST WAT METER
0207 5666000000-M 1510  2 EA  1750.00 3500.00 1740.00 3480.00 1590.00 3180.00FIRE HYDRANT, ****MPA WP

(1.03 MPA)
0208 5672000000-N 1510  14 EA  1000.00 14000.00 990.00 13860.00 742.00 10388.00RELOCATE EXIST FIRE HYD
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0209 5714000000-M 1520  81 M   125.00 10125.00 215.00 17415.00 106.00 8586.00***MM DI SS PIPE CL ****
(200MM, CL 51)

0210 5720000000-M 1520  12 M   110.00 1320.00 96.00 1152.00 100.70 1208.40***MM DI SS PIPE PC ****
(100MM, 2.41 MPA)

0211 5726000000-M 1520  142 M   130.00 18460.00 120.00 17040.00 100.70 14299.40200MM DI SS PIPE PC 2.41
0212 5768000000-N 1520  2 EA  750.00 1500.00 525.00 1050.00 636.00 1272.00SANITARY SEWER CLEAN-OUT
0213 5775000000-M 1525  5 EA  1600.00 8000.00 1476.00 7380.00 1590.00 7950.001200MM DIA PC MH 0-1.8M
0214 5780000000-M 1525  1 M   1000.00 1000.00 542.00 542.00 530.00 530.00STD PC MH WALL ****MM 1.8+

(1200MM)
0215 5798000000-M 1530  32 M   25.00 800.00 27.50 880.00 14.84 474.88FL OR REMV *** PIPE *****

(100MM, PVC SEWER)
0216 5798000000-M 1530  32 M   20.00 640.00 16.50 528.00 14.84 474.88FL OR REMV *** PIPE *****

(100MM, PVC WATER)
0217 5798000000-M 1530  130 M   25.00 3250.00 23.00 2990.00 16.96 2204.80FL OR REMV *** PIPE *****

(150MM, PVC WATER))
0218 5798000000-M 1530  73 M   25.00 1825.00 25.00 1825.00 19.08 1392.84FL OR REMV *** PIPE *****

(200MM, PVC WATER)
0219 5798000000-M 1530  80 M   30.00 2400.00 35.00 2800.00 19.08 1526.40FL OR REMV *** PIPE *****

(200MM, TC SEWER)
0220 5798000000-M 1530  32 M   30.00 960.00 37.50 1200.00 21.20 678.40FL OR REMV *** PIPE *****

(250MM, PVC SEWER)
0221 5804000000-M 1530  1,579 M   30.00 47370.00 28.60 45159.40 31.80 50212.20FL OR REMV 300 PIPE *****

(PVC WATER)
0222 5816000000-N 1530  1 EA  1000.00 1000.00 1650.00 1650.00 848.00 848.00BRK DN,PLUG & FILL UT MH
0223 5822000000-N 1530  8 EA  1500.00 12000.00 1980.00 15840.00 1590.00 12720.00BREAK DOWN & REBUILD MH
0224 5840000000-M 1540  12 M   250.00 3000.00 343.00 4116.00 106.00 1272.00***MM STL NCAS PIPE****OC

(600MM, 6.35MM)
0225 5882000000-N SP   38 EA  60.00 2280.00 45.00 1710.00 31.80 1208.40GENERIC UTILITY ITEM (EA)

150MM RESTRAINED RETAINER     GLAND
0226 5882000000-N SP   44 EA  75.00 3300.00 67.60 2974.40 42.40 1865.60GENERIC UTILITY ITEM (EA)

200MM RESTRAINED RETAINER     GLAND
0227 5882000000-N SP   10 EA  600.00 6000.00 550.00 5500.00 318.00 3180.00GENERIC UTILITY ITEM (EA)

20MM WATER METER ASSEMBLY
0228 5882000000-N SP   67 EA  125.00 8375.00 119.00 7973.00 79.50 5326.50GENERIC UTILITY ITEM (EA)

300MM RESTRAINED RETAINER     GLAND
0229 5882000000-N SP   8 EA  250.00 2000.00 200.00 1600.00 159.00 1272.00GENERIC UTILITY ITEM (EA)

400MM RESTRAINED RETAINER     GLAND
0230 5882000000-N SP   1 EA  850.00 850.00 880.00 880.00 2650.00 2650.00GENERIC UTILITY ITEM (EA)

RELOCATE EXISTING 50MM WATER METER & METER BOX
0231 6000000000-M 1605  4,305 M   5.16 22213.80 10.00 43050.00 9.15 39390.75TEMPORARY SILT FENCE
0232 6006000000-M 1610  1,190 MTN 35.00 41650.00 36.00 42840.00 30.80 36652.00EROS CONTRL STONE CL A
0233 6009000000-M 1610  14,281 MTN 35.00 499835.00 35.00 499835.00 30.80 439854.80EROS CONTRL STONE CL B
0234 6012000000-M 1610  6,372 MTN 35.00 223020.00 30.00 191160.00 30.80 196257.60SEDIMENT CONTROL STONE
0235 6015000000-M 1615  40 HA  600.00 24000.00 660.00 26400.00 636.00 25440.00TEMPORARY MULCHING
0236 6018000000-M 1620  1,750 KG  2.00 3500.00 2.20 3850.00 2.12 3710.00SEED FOR TEMP SEEDING
0237 6021000000-M 1620  14 MTN 400.00 5600.00 440.00 6160.00 424.00 5936.00FERT FOR TEMP SEEDING
0238 6024000000-M 1622  795 M   30.00 23850.00 40.00 31800.00 38.50 30607.50TEMPORARY SLOPE DRAINS
0239 6027000000-N 1622  45 EA  150.00 6750.00 300.00 13500.00 121.00 5445.00INLET PROTCN @ SLOPE DRNS
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0240 6030000000-M 1630  54,475 M3  0.10 5447.50 8.00 435800.00 6.60 359535.00SILT EXCAVATION
0241 6033000000-M 1631  7,290 M2  0.88 6415.20 1.00 7290.00 0.93 6779.70SYNTHETIC ROVING
0242 6036000000-M 1631  11,830 M2  2.20 26026.00 2.45 28983.50 2.33 27563.90MATTING FOR EROS CONTROL
0243 6042000000-M 1632  1,490 M   8.20 12218.00 30.00 44700.00 15.40 22946.006.4MM HARDWARE CLOTH
0244 6045000000-M SP   56 M   60.00 3360.00 33.00 1848.00 31.80 1780.80***MM TEMPORARY PIPE

(450MM)
0245 6054000000-M 1637  1 EA  1750.00 1750.00 2000.00 2000.00 5390.00 5390.00*** X *** X *** PERF TEE

(600MM X 600MM X 600MM)
0246 6054000000-M 1637  1 EA  2000.00 2000.00 2500.00 2500.00 5500.00 5500.00*** X *** X *** PERF TEE

(800MM X 800MM X 800MM)
0247 6054000000-M 1637  2 EA  2500.00 5000.00 3200.00 6400.00 6160.00 12320.00*** X *** X *** PERF TEE

(900MM X 900MM X 900MM)
0248 6069000000-M 1638  560 M3  25.00 14000.00 11.00 6160.00 10.60 5936.00STILLING BASINS
0249 6084000000-M 1660  42 HA  2500.00 105000.00 2750.00 115500.00 2750.70 115529.40SEEDING & MULCHING
0250 6087000000-M 1660 22.5 HA  50.00 1125.00 55.00 1237.50 53.00 1192.50MOWING
0251 6090000000-M 1661  500 KG  4.00 2000.00 4.40 2200.00 4.24 2120.00SEED FOR REPAIR SEEDING
0252 6093000000-M 1661 1.75 MTN 800.00 1400.00 880.00 1540.00 848.00 1484.00FERT FOR REPAIR SEEDING
0253 6096000000-M 1662  1,175 KG  1.00 1175.00 1.10 1292.50 1.06 1245.50SEED FOR SUPP SEEDING
0254 6108000000-M 1665 69.5 MTN 270.00 18765.00 300.00 20850.00 286.20 19890.90FERTILIZER TOPDRESSING
0255 6109000000-M SP  0.5 HA  5000.00 2500.00 5500.00 2750.00 5300.00 2650.00SPECIAL SEED UND GR FESCUE/BLGRS
0256 6111000000-M SP   226 M   100.00 22600.00 33.00 7458.00 31.80 7186.80IMPERVIOUS DIKE
0257 6114000000-N SP   25 HR  25.00 625.00 28.00 700.00 26.50 662.50SPECIALIZED HAND MOWING
0258 6117000000-N 1675  32 EA  1.00 32.00 10.00 320.00 1.06 33.92RESPONSE FOR EROS CONTROL
0259 6120000000-M SP   1,225 M3  8.00 9800.00 6.00 7350.00 5.30 6492.50CULVERT DIVERSION CHANNEL
0260 6123000000-M 1670 0.1 HA  10000.00 1000.00 11000.00 1100.00 10600.00 1060.00REFORESTATION
0261 7060000000-M 1705  1,440 M   5.00 7200.00 5.50 7920.00 6.89 9921.60SIGNAL CABLE
0262 7108000000-M 1705  8 EA  300.00 2400.00 330.00 2640.00 530.00 4240.00VEHICLE SIGNAL HD (300MM, 1 SECT)
0263 7120000000-M 1705  39 EA  738.00 28782.00 812.00 31668.00 715.50 27904.50VEHICLE SIGNAL HD (300MM, 3 SECT)
0264 7144000000-M 1705  2 EA  1102.00 2204.00 1215.00 2430.00 1054.70 2109.40VEHICLE SIGNAL HD (300MM, 5 SECT)
0265 7252000000-M 1710  20 M   7.50 150.00 8.25 165.00 6.47 129.40MESSENGER CABLE (6.35MM)
0266 7264000000-M 1710  130 M   7.24 941.20 8.00 1040.00 10.44 1357.20MESSENGER CABLE (9.52MM)
0267 7279000000-M 1715  5,900 M   0.80 4720.00 0.88 5192.00 0.95 5605.00TRACER WIRE
0268 7288000000-M 1715  25 M   70.00 1750.00 77.00 1925.00 16.96 424.00TRENCHING (PAVED)
0269 7300000000-M 1715  1,300 M   13.45 17485.00 15.00 19500.00 15.37 19981.00TRENCHING (UNPAVED)
0270 7302000000-M SP   470 M   60.00 28200.00 66.00 31020.00 50.88 23913.60DIR DRILL POLY COND 31.75 ** COND

(1)
0271 7306000000-M SP   5,430 M   13.50 73305.00 14.85 80635.50 15.37 83459.10TRENCH MULTI-DUCT, 31.75MM ** COND

(1)
0272 7324000000-N 1716  51 EA  316.00 16116.00 350.00 17850.00 243.80 12433.80JUNCTION BOX (STANDARD SIZE)
0273 7336000000-N 1716  58 EA  490.00 28420.00 540.00 31320.00 609.50 35351.00JUNCTION BOX (OVER-SIZED)
0274 7360000000-N 1720  6 EA  838.00 5028.00 925.00 5550.00 795.00 4770.00WOOD POLE
0275 7372000000-N 1721  8 EA  291.00 2328.00 320.00 2560.00 265.00 2120.00GUY ASSEMBLY
0276 7408000000-M 1722  1 EA  222.00 222.00 245.00 245.00 254.40 254.4025MM RISER W/ WEATHERHEAD
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0277 7420000000-M 1722  1 EA  273.00 273.00 300.00 300.00 265.00 265.0050MM RISER W/ WEATHERHEAD
0278 7444000000-M 1725  2,160 M   16.90 36504.00 18.60 40176.00 17.44 37670.40INDUCTIVE LOOP SAWCUT
0279 7456000000-M 1726  3,185 M   1.10 3503.50 1.20 3822.00 4.51 14364.35LEAD-IN CABLE
0280 7516000000-M 1730  6,410 M   6.25 40062.50 6.90 44229.00 5.99 38395.90COMMUNICATIONS CABLE (** FIBER)

(12)
0281 7552000000-N 1731  4 EA  2415.00 9660.00 2660.00 10640.00 1563.50 6254.00INTERCONNECT CENTER
0282 7564000000-N 1732  4 EA  2167.00 8668.00 2385.00 9540.00 1669.50 6678.00FIBER-OPTIC TRANSCEIVER
0283 7566000000-N 1733  58 EA  52.00 3016.00 58.00 3364.00 104.94 6086.52DELINEATOR MARKER
0284 7568000000-N SP   1 EA  1170.00 1170.00 1290.00 1290.00 1457.50 1457.50FURN FIB-OPT RESTORAT KIT
0285 7570000000-N SP   1 EA  562.00 562.00 618.00 618.00 1817.90 1817.90FURN FIB-OPT POWER METER
0286 7572000000-N SP   1 EA  1998.00 1998.00 2200.00 2200.00 4611.00 4611.00FURN OPTIC LIGHT GENERATOR
0287 7574000000-N SP   1 EA  2100.00 2100.00 2300.00 2300.00 1616.50 1616.50FURN FIB-OPT TRANSCEIVER
0288 7575000000-N SP  Lump Sum 5750.00 6325.00 4770.00FIBER-OPTIC TRAINING
0289 7588000000-N 1741  16 EA  8612.00 137792.00 9475.00 151600.00 9010.00 144160.00SGNL MAST ARM WITH METAL POLE
0290 7612000000-N 1742  1 EA  2700.00 2700.00 2970.00 2970.00 2915.00 2915.00METAL SIGNAL POLE FOUNDATION
0291 7631000000-N 1744  1 EA  230.00 230.00 253.00 253.00 795.00 795.00MAST ARM W/ MTL POLE DES
0292 7636000000-N 1745  4 EA  200.00 800.00 220.00 880.00 238.50 954.00SIGN FOR SIGNALS
0293 7684000000-N 1750  4 EA  1178.00 4712.00 1300.00 5200.00 795.00 3180.00SIGNAL CABINET FOUNDATION
0294 7688000000-N SP   4 EA  372.00 1488.00 410.00 1640.00 450.50 1802.00CABINET BASE ADAPTER
0295 7756000000-N 1751  4 EA  12839.00 51356.00 14125.00 56500.00 10600.00 42400.00CONTLR WITH CBNT, 2070L BASE MTD
0296 7912000000-N SP   1 EA  1175.00 1175.00 1295.00 1295.00 3180.00 3180.00BEACON CNTRL ASSM & CBNT *****

(TYPE F1)
0297 7980000000-N SP   29 EA  137.00 3973.00 150.00 4350.00 100.70 2920.30GENERIC SIGNAL ITEM (EA)

DETECTOR CARD (TYPE 2070L)
0298 7980000000-N SP   1 EA  3491.00 3491.00 3840.00 3840.00 3975.00 3975.00GENERIC SIGNAL ITEM (EA)

FOUNDATION WITH WING WALLS
0299 7980000000-N SP   16 EA  730.00 11680.00 805.00 12880.00 530.00 8480.00GENERIC SIGNAL ITEM (EA)

SOIL TEST
0300 7990000000-M SP   465 M   64.00 29760.00 68.00 31620.00 63.60 29574.00GENERIC SIGNAL ITEM (M)

DIRECTIONAL DRILL POLYETHYLENE CONDUIT, 50MM(2
CONDUIT)

0301 7990000000-M SP   65 M   593.00 38545.00 653.00 42445.00 785.46 51054.90GENERIC SIGNAL ITEM (M)
DRILLED PIER FOUNDATION (1066MM DIAMETER)

0302 7990000000-M SP   10 M   677.00 6770.00 745.00 7450.00 796.06 7960.60GENERIC SIGNAL ITEM (M)
DRILLED PIER FOUNDATION (1217MM DIAMETER)

CULVERT ITEMS

0303 8126000000-N 414 Lump Sum 12000.00 16500.00 15900.00CULV EXCAV @ ************
(12+61.456 -L-)

0304 8126000000-N 414 Lump Sum 15000.00 16500.00 15900.00CULV EXCAV @ ************
(15+00.200 -Y5-)

0305 8126000000-N 414 Lump Sum 12750.00 16500.00 15900.00CULV EXCAV @ ************
(47+21.000 -L-)

0306 8126000000-N 414 Lump Sum 18000.00 22000.00 21200.00CULV EXCAV @ ************
(56+65.000 -L-)
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0307 8126000000-N 414 Lump Sum 21000.00 22000.00 21200.00CULV EXCAV @ ************
(61+94.300 -L-)

0308 8133000000-M 414  755 MTN 30.00 22650.00 31.00 23405.00 29.68 22408.40FND COND MATL BOX CULV
0309 8196000000-M 420 1,176.2 M3  318.00 374031.60 324.50 381676.90 312.70 367797.74CL A CONC, CULVERT
0310 8245000000-M 425  99,739 KG  1.15 114699.85 1.21 120684.19 1.17 116694.63REINF STL CULV

STRUCTURE ITEMS

0311 8014000000-N SP  Lump Sum 35000.00 35000.00 35000.00TEMP RR SHORING ***,*****
(1, 59+39.734-L-)

0312 8014000000-N SP  Lump Sum 25000.00 35000.00 25000.00TEMP RR SHORING ***,*****
(2, 59+39.734 -L-)

0313 8105500000-M SP  61.2 M   800.00 48960.00 2130.00 130356.00 800.00 48960.00****MM DRILLD PIER IN SOIL
(1372MM)

0314 8105600000-M SP   30 M   4000.00 120000.00 2130.00 63900.00 4000.00 120000.00****MM DRILLD PIER NO SOIL
(1372MM)

0315 8115000000-N SP   1 EA  500.00 500.00 6000.00 6000.00 500.00 500.00CROSSHOLE SONIC LOGGING
0316 8116000000-M SP   390 M   30.00 11700.00 40.00 15600.00 30.00 11700.00CSL TUBES
0317 8175000000-M 420 388.1 M3  665.00 258086.50 810.00 314361.00 665.00 258086.50CL AA CONC, BRIDGE
0318 8217000000-M 425  53,915 KG  1.25 67393.75 1.24 66854.60 1.25 67393.75REINF STEEL (BRIDGE)
0319 8224000000-M 425  15,908 KG  1.70 27043.60 1.42 22589.36 1.70 27043.60EPOXY CTD REINF STL BRG
0320 8238000000-M 425  4,886 KG  2.00 9772.00 2.00 9772.00 2.00 9772.00SPIRAL COL REINF STL STR
0321 8280000000-M 440 Lump Sum 1006000.00 1025000.00 1006000.00STRUCTURAL STEEL
0322 8287000000-N SP  Lump Sum 65000.00 50000.00 65000.00PAINTING STR STL ********

(59+39.734 -L-)
0323 8364000000-M 450 861.3 M   80.00 68904.00 85.00 73210.50 80.00 68904.00HP310X79 STL PILE
0324 8391000000-N 450  64 EA  150.00 9600.00 90.00 5760.00 150.00 9600.00STEEL PILE POINTS
0325 8440000000-M 454 61.9 M2  80.00 4952.00 61.00 3775.90 80.00 4952.00METHOD A WATERPROOFING
0326 8461000000-M 454 593.1 M2  15.00 8896.50 20.00 11862.00 15.00 8896.50METHOD D DAMPPROOFING
0327 8531000000-M 462 283.9 M2  90.00 25551.00 61.00 17317.90 90.00 25551.00100MM SLOPE PROTECTION
0328 8741000000-N SP  Lump Sum 125000.00 136000.00 125000.00STR DRN SYS ************

(59+39.734 -L-)
0329 8860000000-N SP  Lump Sum 60000.00 50000.00 60000.00GENERIC STRUCTURE ITEM (LS)

CHAINLINK FENCE FOR PROTECTION OF RAILROAD
0330 8860000000-N SP  Lump Sum 14000.00 6000.00 14000.00GENERIC STRUCTURE ITEM (LS)

FOUNDATION EXCAVATION FOR ABUTMENT A @ STA
59+39.734-L-

0331 8860000000-N SP  Lump Sum 12000.00 6000.00 12000.00GENERIC STRUCTURE ITEM (LS)
FOUNDATION EXCAVATION FOR ABUTMENT B @ STA
59+39.734-L-

0332 8867000000-M SP  44.3 M   750.00 33225.00 700.00 31010.00 750.00 33225.00GENERIC STRUCTURE ITEM (M)
COLUMN EXCAVATION

 

    TOTAL 19703857.67 TOTAL 21249158.00 TOTAL 21259312.13CONTRACT TOTAL



DEC 18, 2003 12:01 PM

TIP NO R-3100C, U-2404A 2:00PM 11 /  11 027

CATAWBA

34522.3.2,  34797.3.4

DEC 16 2003 C201054
FED AID NO STP-16(28), STP-16(29)

WIDENING, GRADING, DRAINAGE, PAVING, TRACKWORK & STRUCTURES.

NC-16 FROM SR-1801 TO SR-1800 SE OF NEWTON, NEWTON-CONOVER LOOP FROM NC-16 SOUTH OF NEWTON TO SR-1739.

 

7.286 KM

  

 

    SUB-TOTAL 17077141.87 SUB-TOTAL 18514522.65 SUB-TOTAL 18625727.01ROADWAY ITEMS
    SUB-TOTAL 590131.45 SUB-TOTAL 619266.09 SUB-TOTAL 597000.77CULVERT ITEMS
    SUB-TOTAL 2036584.35 SUB-TOTAL 2115369.26 SUB-TOTAL 2036584.35STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  19703857.67TRIANGLE GRADING & PAVING, INC.
     2  21249158.00W. C. ENGLISH, INC.
     3  21259312.13TAYLOR & MURPHY CONSTRUCTION  CO., INC.



DEC 18, 2003 12:01 PM

TIP NO 2:00PM 1 /  1 028

CLEVELAND

12CR.10231.2,  12CR.20231.1,  12CR.302303.1,  12CR.302319.1,
12CR.302329.1,  12CR.302341.1,  12CR.302397.1

DEC 16 2003 C201042
FED AID NO STATE FUNDED

RESURFACING, SHOULDER RECONST & PAVEMENT MARKINGS.

2 SECTIONS OF US-74 BUS, 1 SECTION OF NC-10, 1 SECTION OF NC-180 AND 25 SECTIONS OF SECONDARY ROADS.

SLOAN CONSTRUCTION CO., INC.

GREENVILLE,  SC

34.470 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 103600.00MOBILIZATION
0002 1220000000-E 545  1,860 TON 15.65 29109.00INCIDENTAL STONE BASE
0003 1245000000-E SP  18.36 SMI 3075.00 56457.00SHOULDER RECONSTRUCTION
0004 1330000000-E 607  275 SY  16.30 4482.50INCIDENTAL MILLING
0005 1489000000-E 610  1,412 TON 32.45 45819.40ASP CONC BASE CRS B25.0B
0006 1519000000-E 610  37,186 TON 27.55 1024474.30ASP CONC SURF CRS S9.5B
0007 1520000000-E SP   2,954 TON 31.50 93051.00ASP CONC SURF CRS S9.5B LEVEL
0008 1560000000-E 620  2,670 TON 181.75 485272.50ASP FOR PLANT MIX  PG64-22
0009 1704000000-E SP   1,435 TON 76.25 109418.75PATCHING EXIST PAVEMENT
0010 2830000000-N 858  10 EA  775.00 7750.00ADJ MANHOLES
0011 2845000000-N 858  1 EA  858.00 858.00ADJ METER OR VALVE BOXES
0012 4685000000-E 1205  104,908 LF  0.31 32521.48THERMO PVT MKG LINES 4"90
0013 4686000000-E 1205  64,350 LF  0.38 24453.00THERMO PVT MKG LINES 4"120
0014 4810000000-E 1205  429,138 LF  0.08 34331.04PAINT PVMT MARKINGS 4"
0015 4905000000-N 1253  652 EA  32.55 21222.60SNOWPLB RAISED PVMT MRKER

 

    TOTAL 2072820.57CONTRACT TOTAL

 

    SUB-TOTAL 2072820.57ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2072820.57SLOAN CONSTRUCTION CO., INC.



DEC 18, 2003 12:01 PM

TIP NO 2:00PM 1 /  1 029

CATAWBA

12CR.10181.1,  12CR.20181.1,  12CR.301807.1,  12CR.301808.1,
12CR.301816.1,  12CR.301825.1

DEC 16 2003 C201053
FED AID NO STATE FUNDED

MILLING, RESURFACING, SHOULDER RECONST & PAVEMENT MARKINGS.

2 SECTIONS OF NC-127, 1 SECTION OF NC-16 & 45 SECTIONS OF SECONDARY ROADS.

MIDSTATE CONTRACTORS, INC.

HICKORY,  NC

34.530 MI

ASHEVILLE DIVISION OF
APAC-ATLANTIC, INC.

ASHEVILLE,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 60000.00 37230.00MOBILIZATION
0002 1220000000-E 545  1,100 TON 20.00 22000.00 36.00 39600.00INCIDENTAL STONE BASE
0003 1245000000-E SP  11.46 SMI 3200.00 36672.00 3600.00 41256.00SHOULDER RECONSTRUCTION
0004 1297000000-E 607  13,200 SY  2.25 29700.00 1.65 21780.00MILL ASP PVMT *****" DTH

(1-1/2")
0005 1297000000-E 607  8,155 SY  2.70 22018.50 2.95 24057.25MILL ASP PVMT *****" DTH

(4")
0006 1330000000-E 607  805 SY  9.50 7647.50 12.00 9660.00INCIDENTAL MILLING
0007 1489000000-E 610  3,289 TON 37.21 122383.69 35.59 117055.51ASP CONC BASE CRS B25.0B
0008 1498000000-E 610  1,287 TON 28.30 36422.10 29.15 37516.05ASP CONC INTR CRS I19.0B
0009 1519000000-E 610  44,700 TON 28.60 1278420.00 27.82 1243554.00ASP CONC SURF CRS S9.5B
0010 1520000000-E SP   2,189 TON 29.60 64794.40 34.03 74491.67ASP CONC SURF CRS S9.5B LEVEL
0011 1560000000-E 620  3,248 TON 194.12 630501.76 215.30 699294.40ASP FOR PLANT MIX  PG64-22
0012 1704000000-E SP   4,559 TON 80.00 364720.00 75.50 344204.50PATCHING EXIST PAVEMENT
0013 2605000000-N SP   2 EA  2000.00 4000.00 1155.00 2310.00WHEELCHAIR RAMP
0014 2830000000-N 858  51 EA  400.00 20400.00 450.00 22950.00ADJ MANHOLES
0015 2845000000-N 858  35 EA  325.00 11375.00 350.00 12250.00ADJ METER OR VALVE BOXES
0016 4685000000-E 1205  61,566 LF  0.30 18469.80 0.30 18469.80THERMO PVT MKG LINES 4"90
0017 4686000000-E 1205  106,850 LF  0.36 38466.00 0.34 36329.00THERMO PVT MKG LINES 4"120
0018 4705000000-E 1205  80 LF  5.00 400.00 2.89 231.20THERMO LINES 16" 120MILS
0019 4710000000-E 1205  290 LF  5.50 1595.00 4.75 1377.5024"WIDE THERMO 120 MILS
0020 4721000000-E 1205  11 EA  75.00 825.00 64.00 704.00THERMO PVT MKG CHARACTER 120
0021 4725000000-E 1205  93 EA  95.00 8835.00 84.00 7812.00THERMO PVT SYMBOL 90MILS
0022 4810000000-E 1205  906,403 LF  0.07 58916.20 0.06 54384.18PAINT PVMT MARKINGS 4"
0023 4905000000-N 1253  1,464 EA  29.50 43188.00 29.50 43188.00SNOWPLB RAISED PVMT MRKER

 

    TOTAL 2881749.95 TOTAL 2889705.06CONTRACT TOTAL

 

    SUB-TOTAL 2881749.95 SUB-TOTAL 2889705.06ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

  **  1  2881749.95MIDSTATE CONTRACTORS, INC.
    ** BOND EXECUTED IMPROPERLY
    ** CONTRACT NUMBER INCORRECT
     2  2889705.06ASHEVILLE DIVISION OF APAC-ATLANTIC, INC.
    

** DENOTES IRREGULAR BID



DEC 18, 2003 12:01 PM

TIP NO 2:00PM 1 /  1 030

BUNCOMBE

37238,  37246,  37249,  37296

DEC 16 2003 C201034
FED AID NO STATE FUNDED

RESURFACING, GUARDRAIL & PVMT MARKINGS.

6 SECTIONS OF SECONDARY ROADS.

ASHEVILLE DIVISION OF
APAC-ATLANTIC, INC.

ASHEVILLE,  NC

10.660 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 6000.00MOBILIZATION
0002 1220000000-E 545  536 TON 18.20 9755.20INCIDENTAL STONE BASE
0003 1245000000-E SP  21.32 SMI 2930.00 62467.60SHOULDER RECONSTRUCTION
0004 1489000000-E 610  11,600 TON 38.28 444048.00ASP CONC BASE CRS B25.0B
0005 1519000000-E 610  14,200 TON 30.59 434378.00ASP CONC SURF CRS S9.5B
0006 1560000000-E 620  1,420 TON 213.15 302673.00ASP FOR PLANT MIX  PG64-22
0007 1704000000-E SP   300 TON 85.00 25500.00PATCHING EXIST PAVEMENT
0008 2830000000-N 858  5 EA  610.00 3050.00ADJ MANHOLES
0009 2845000000-N 858  18 EA  305.00 5490.00ADJ METER OR VALVE BOXES
0010 3030000000-E 862  1,125 LF  7.32 8235.00STL BM GUARDRAIL
0011 3150000000-N 862  10 EA  40.50 405.00ADDIT GUARDRAIL POSTS
0012 3270000000-N SP   14 EA  1365.00 19110.00GR ANCHOR TYPE 350
0013 3360000000-E 863  1,050 LF  1.00 1050.00REMOVE EXISTING GUARDRAIL
0014 4685000000-E 1205  112,684 LF  0.25 28171.00THERMO PVT MKG LINES 4"90
0015 4686000000-E 1205  112,570 LF  0.30 33771.00THERMO PVT MKG LINES 4"120
0016 4710000000-E 1205  138 LF  9.60 1324.8024"WIDE THERMO 120 MILS
0017 4725000000-E 1205  2 EA  102.00 204.00THERMO PVT SYMBOL 90MILS
0018 5648000000-N 1510  13 EA  1050.00 13650.00RELOCATE EXIST WAT METER
0019 5672000000-N 1510  4 EA  1515.00 6060.00RELOCATE EXIST FIRE HYD

 

    TOTAL 1405342.60CONTRACT TOTAL

 

    SUB-TOTAL 1405342.60ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1405342.60ASHEVILLE DIVISION OF APAC-ATLANTIC, INC.



DEC 18, 2003 12:01 PM

TIP NO 2:00PM 1 /  1 031

BURKE

13CR.10121.1,  13CR.20121.1,  13CR.301211.1,  13CR.301219.2,
13CR.301297.1

DEC 16 2003 C201038
FED AID NO STATE FUNDED

MILLING, SHLDR RECONST, RESURFACING & PAVEMENT MARKINGS.

VARIOUS SECTIONS OF NC-126, NC-114, US-70 & US-64 AND 8 SECTIONS OF SECONDARY ROADS.

ASHEVILLE DIVISION OF
APAC-ATLANTIC, INC.

ASHEVILLE,  NC

17.820 MI

MIDSTATE CONTRACTORS, INC.

HICKORY,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 47500.00 70000.00MOBILIZATION
0002 1220000000-E 545  816 TON 18.75 15300.00 25.00 20400.00INCIDENTAL STONE BASE
0003 1245000000-E SP  32.58 SMI 3121.00 101682.18 3850.00 125433.00SHOULDER RECONSTRUCTION
0004 1297000000-E 607  39,542 SY  2.10 83038.20 3.50 138397.00MILL ASP PVMT *****" DTH

(1-1/2")
0005 1514000000-E 610  8,416 TON 31.00 260896.00 33.75 284040.00ASP CONC SURF CRS S9.5A
0006 1519000000-E 610  13,412 TON 30.75 412419.00 34.65 464725.80ASP CONC SURF CRS S9.5B
0007 1560000000-E 620  1,418 TON 223.00 316214.00 238.00 337484.00ASP FOR PLANT MIX  PG64-22
0008 1704000000-E SP   319 TON 85.00 27115.00 110.00 35090.00PATCHING EXIST PAVEMENT
0009 2830000000-N 858  51 EA  469.00 23919.00 500.00 25500.00ADJ MANHOLES
0010 2845000000-N 858  31 EA  365.00 11315.00 450.00 13950.00ADJ METER OR VALVE BOXES
0011 4685000000-E 1205  147,734 LF  0.27 39888.18 0.33 48752.22THERMO PVT MKG LINES 4"90
0012 4686000000-E 1205  147,734 LF  0.31 45797.54 0.37 54661.58THERMO PVT MKG LINES 4"120
0013 4810000000-E 1205  161,780 LF  0.07 11324.60 0.08 12133.50PAINT PVMT MARKINGS 4"

 

    TOTAL 1396408.70 TOTAL 1630567.10CONTRACT TOTAL

 

    SUB-TOTAL 1396408.70 SUB-TOTAL 1630567.10ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1396408.70ASHEVILLE DIVISION OF APAC-ATLANTIC, INC.
     2  1630567.10MIDSTATE CONTRACTORS, INC.



DEC 18, 2003 12:01 PM

TIP NO 2:00PM 1 /  1 032

MITCHELL, YANCEY

13CR.10611.2,  13CR.11001.2,  13CR.20611.1,  13CR.21001.1,
13CR.306103.1,  13CR.310007.2

DEC 16 2003 C201039
FED AID NO STATE FUNDED

SHLDR RECONST, MILLING, RESURFACING, & PAVEMENT MARKINGS.

1 SECTION OF NC-261, 1 SECTION OF NC-80 AND 10 SECTIONS OF SECONDARY ROADS.

MAYMEAD, INC.

MOUNTAIN CITY,  TN

13.620 MI

ASHEVILLE DIVISION OF
APAC-ATLANTIC, INC.

ASHEVILLE,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 19500.00 20000.00MOBILIZATION
0002 1220000000-E 545  682 TON 17.00 11594.00 16.50 11253.00INCIDENTAL STONE BASE
0003 1245000000-E SP  27.24 SMI 2950.00 80358.00 2900.00 78996.00SHOULDER RECONSTRUCTION
0004 1297000000-E 607  5,386 SY  3.00 16158.00 2.35 12657.10MILL ASP PVMT *****" DTH

(1-1/2")
0005 1489000000-E 610  1,545 TON 45.00 69525.00 48.00 74160.00ASP CONC BASE CRS B25.0B
0006 1514000000-E 610  10,407 TON 33.25 346032.75 39.10 406913.70ASP CONC SURF CRS S9.5A
0007 1519000000-E 610  4,334 TON 33.25 144105.50 39.25 170109.50ASP CONC SURF CRS S9.5B
0008 1560000000-E 620  1,026 TON 218.00 223668.00 235.00 241110.00ASP FOR PLANT MIX  PG64-22
0009 1704000000-E SP   255 TON 90.00 22950.00 90.00 22950.00PATCHING EXIST PAVEMENT
0010 2830000000-N 858  7 EA  500.00 3500.00 520.00 3640.00ADJ MANHOLES
0011 2845000000-N 858  6 EA  350.00 2100.00 420.00 2520.00ADJ METER OR VALVE BOXES
0012 4685000000-E 1205  40,128 LF  0.31 12439.68 0.25 10032.00THERMO PVT MKG LINES 4"90
0013 4686000000-E 1205  40,128 LF  0.37 14847.36 0.30 12038.40THERMO PVT MKG LINES 4"120
0014 4810000000-E 1205  414,796 LF  0.09 37331.64 0.07 29035.72PAINT PVMT MARKINGS 4"

 

    TOTAL 1004109.93 TOTAL 1095415.42CONTRACT TOTAL

 

    SUB-TOTAL 1004109.93 SUB-TOTAL 1095415.42ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1004109.93MAYMEAD, INC.
     2  1095415.42ASHEVILLE DIVISION OF APAC-ATLANTIC, INC.



DEC 18, 2003 12:01 PM

TIP NO 2:00PM 1 /  1 033

BUNCOMBE, HENDERSON

13CR.10111.3,  13CR.20111.1,  13CR.301102.3,  13CR.301105.1,
14C.045069

DEC 16 2003 C201040
FED AID NO STATE FUNDED

RESURFACING, SHLDR RECONST & PVMT MARKINGS.

VARIOUS SECTIONS OF NC-63, NC-151 & NC-9 AND 21 SECTIONS OF SECONDARY ROADS.

ASHEVILLE DIVISION OF
APAC-ATLANTIC, INC.

ASHEVILLE,  NC

33.760 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 25000.00MOBILIZATION
0002 1220000000-E 545  1,690 TON 18.80 31772.00INCIDENTAL STONE BASE
0003 1245000000-E SP  67.52 SMI 3100.00 209312.00SHOULDER RECONSTRUCTION
0004 1489000000-E 610  945 TON 41.50 39217.50ASP CONC BASE CRS B25.0B
0005 1514000000-E 610  30,181 TON 31.50 950701.50ASP CONC SURF CRS S9.5A
0006 1519000000-E 610  13,442 TON 31.50 423423.00ASP CONC SURF CRS S9.5B
0007 1560000000-E 620  2,877 TON 215.00 618555.00ASP FOR PLANT MIX  PG64-22
0008 1704000000-E SP   450 TON 87.00 39150.00PATCHING EXIST PAVEMENT
0009 2815000000-N 858  1 EA  625.00 625.00ADJ DROP INLETS
0010 2830000000-N 858  15 EA  465.00 6975.00ADJ MANHOLES
0011 2845000000-N 858  37 EA  350.00 12950.00ADJ METER OR VALVE BOXES
0012 4685000000-E 1205  165,792 LF  0.21 34816.32THERMO PVT MKG LINES 4"90
0013 4686000000-E 1205  165,792 LF  0.25 41448.00THERMO PVT MKG LINES 4"120
0014 4810000000-E 1205  704,562 LF  0.07 49319.34PAINT PVMT MARKINGS 4"

 

    TOTAL 2483264.66CONTRACT TOTAL

 

    SUB-TOTAL 2483264.66ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2483264.66ASHEVILLE DIVISION OF APAC-ATLANTIC, INC.


